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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6023559.14 5800000.00  6776000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 615000.00 865000.00  500000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 7500000.00 3983663.72  11027000.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 6500.00 32500.00 7802.99 39014.95 4500.00  22500.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  10 EA  1600.26 16002.60 2744.98 27449.80 1550.00  15500.00SEALING ABANDONED WELLS

0006 0022000000-E 225  2,300,000 CY  7.41 17043000.00 7.25 16675000.00 4.40  10120000.00UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 60500.00 48388.28  45000.00TYPE I STANDARD APPR **********
(25+52.71 -Y7-)

0008 0028000000-N SP  Lump Sum 66100.00 52017.40  44000.00TYPE I STANDARD APPR **********
(337+20.09 -L- LT)

0009 0028000000-N SP  Lump Sum 66100.00 42339.75  44000.00TYPE I STANDARD APPR **********
(337+20.09 -L- RT)

0010 0029000000-N SP  Lump Sum 69100.00 60485.34  55000.00TYPE III REINFORCED APPR **********
(17+37.28 -Y16-)

0011 0029000000-N SP  Lump Sum 82700.00 52017.40  55000.00TYPE III REINFORCED APPR **********
(22+29.98 -Y5-)

0012 0029000000-N SP  Lump Sum 135500.00 93147.44  75000.00TYPE III REINFORCED APPR **********
(28+98.81 -Y4-)

0013 0029000000-N SP  Lump Sum 89600.00 72582.42  59000.00TYPE III REINFORCED APPR **********
(329+95.42 -L- LT)

0014 0029000000-N SP  Lump Sum 89600.00 72582.42  62000.00TYPE III REINFORCED APPR **********
(329+95.42 -L- RT)

0015 0029000000-N SP  Lump Sum 96200.00 84679.48  54000.00TYPE III REINFORCED APPR **********
(470+43.12 -L- LT)

0016 0029000000-N SP  Lump Sum 90900.00 84679.48  62000.00TYPE III REINFORCED APPR **********
(470+43.12 -L- RT)

0017 0036000000-E 225  115,000 CY  4.00 460000.00 3.80 437000.00 4.00  460000.00UNDERCUT EXCAVATION

0018 0106000000-E 230  4,000,000 CY  0.01 40000.00 0.01 40000.00 5.20  20800000.00BORROW EXCAVATION

0019 0127000000-N 235  4 EA  810.00 3240.00 8009.65 32038.60 650.00  2600.00EMBM'T SETTLEMENT GAUGE

0020 0134000000-E 240  54,624 CY  3.20 174796.80 6.28 343038.72 4.00  218496.00DRAINAGE DITCH EXCAVATION

0021 0141000000-E 240  3,710 LF  2.25 8347.50 2.77 10276.70 3.50  12985.00BERM DITCH CONSTRUCTION

0022 0156000000-E 250  22,600 SY  6.50 146900.00 4.92 111192.00 5.00  113000.00REMOVAL OF EXT ASPHALT PVMT

0023 0192000000-N 260  110 HR  190.00 20900.00 177.68 19544.80 125.00  13750.00PROOF ROLLING

0024 0195000000-E 265  38,200 CY  0.01 382.00 0.01 382.00 5.00  191000.00SELECT GRANULAR MATERIAL

0025 0196000000-E 270  83,900 SY  1.80 151020.00 3.84 322176.00 1.50  125850.00GEOTEXTILE SOIL STABILIZATION

0026 0199000000-E SP   20,630 SF  46.55 960326.50 33.87 698738.10 38.00  783940.00TEMPORARY SHORING

0027 0248000000-N SP  Lump Sum 28000.00 40682.20  20000.00GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN (NO 1)

0028 0248000000-N SP  Lump Sum 35000.00 94550.14  16000.00GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN (NO 8)

0029 0248000000-N SP  Lump Sum 2000.00 3524.57  500.00GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION ASSIST AT STR 7 (BR
1246) -   END BENT 1



GREENSBORO EASTERN LOOP FROM US-29 NORTH OF GREENSBORO TO SR-2303 (LAWNDALE DR).

ES WAGNER COMPANY
LLC/SMITH-ROWE, LLC-JV

PIEDMONT,  SC

VECELLIO & GROGAN INC DBA
SHARPE BROTHERS

FLATIRON CONSTRUCTORS INC -
BLYTHE DEVELOPMENT CO JOINT

VENT
BECKLEY,  WV BROOMFIELD,  CO

APR 10, 2018 04:04 PM GUILFORD 2:00 PM 2 /  54 001

34821.3.7 MAR 20 2018 C204096

TIP NO 5.265 MIU-2525C

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, ITS, AND STRUCTURES.

0030 0248000000-N SP  Lump Sum 2000.00 3524.57  500.00GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION ASSIST AT STR 7 (BR
1246) -   END BENT 2

0031 0248000000-N SP  Lump Sum 4000.00 3524.57  500.00GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION  ASSIST AT STRS 2 & 3
(BR 1241 & 1242) - END BENT 1

0032 0248000000-N SP  Lump Sum 4000.00 3524.57  500.00GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION  ASSIST AT STRS 2 & 3
(BR 1241 & 1242) - END BENT 2

0033 0248000000-N SP  Lump Sum 60000.00 86752.78  45000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 2)

0034 0248000000-N SP  Lump Sum 40000.00 60709.58  37000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 3)

0035 0248000000-N SP  Lump Sum 51500.00 94115.32  41000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 4)

0036 0248000000-N SP  Lump Sum 40000.00 59874.82  38000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 5)

0037 0248000000-N SP  Lump Sum 57500.00 75471.78  52000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 6)

0038 0248000000-N SP  Lump Sum 90500.00 151957.22  65000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 7)

0039 0248000000-N SP  Lump Sum 72500.00 145583.49  55000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 9)

0040 0248000000-N SP  Lump Sum 16500.00 11179.12  4500.00GENERIC GRADING ITEM (LS)
REMOVAL & DISPOSAL OF 5 FOAM FILLED USTS

0041 0248000000-N SP  Lump Sum 1000.00 15631.63  450.00GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST AT STR 7 (BR 1246) -
END BENT 1

0042 0248000000-N SP  Lump Sum 1000.00 15631.63  450.00GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST AT STR 7 (BR 1246) -
END BENT 2

0043 0248000000-N SP  Lump Sum 2000.00 15631.63  450.00GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST  AT STRS 2 & 3 (BR
1241 & 1242) - END    BENT 1

0044 0248000000-N SP  Lump Sum 2000.00 15631.63  450.00GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST  AT STRS 2 & 3 (BR
1241 & 1242) - END    BENT 2

0045 0255000000-E SP   3,000 TON 6.75 20250.00 7.62 22860.00 63.00  189000.00GENERIC GRADING ITEM (TON)
STOCKPILING PETROLEUM CONTAMI-NATED SOIL

0046 0318000000-E 300  7,565 TON 30.50 230732.50 19.36 146458.40 28.00  211820.00FND CONDIT MATL MINOR STRS

0047 0320000000-E 300  26,490 SY  2.00 52980.00 0.97 25695.30 2.00  52980.00FND CONDIT GEOTEXTILE

0048 0342000000-E 310  1,972 LF  87.40 172352.80 83.61 164878.92 77.00  151844.00**" SIDE DRAIN PIPE
(30")

0049 0342000000-E 310  140 LF  130.65 18291.00 143.53 20094.20 102.00  14280.00**" SIDE DRAIN PIPE
(42")

0050 0342000000-E 310  16 LF  235.95 3775.20 175.80 2812.80 151.00  2416.00**" SIDE DRAIN PIPE
(48")

0051 0342000000-E 310  44 LF  278.20 12240.80 204.61 9002.84 240.00  10560.00**" SIDE DRAIN PIPE
(54")
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0052 0343000000-E 310  10,312 LF  51.25 528490.00 47.08 485488.96 43.00  443416.0015" SIDE DRAIN PIPE

0053 0344000000-E 310  4,228 LF  50.85 214993.80 53.38 225690.64 45.00  190260.0018" SIDE DRAIN PIPE

0054 0345000000-E 310  3,944 LF  68.85 271544.40 69.62 274581.28 67.00  264248.0024" SIDE DRAIN PIPE

0055 0350000000-E SP   1,696 LF  169.80 287980.80 117.34 199008.64 90.00  152640.00***" RC PIPE CULV, CONTR DESIGN
(24")

0056 0350000000-E SP   364 LF  188.65 68668.60 201.38 73302.32 189.00  68796.00***" RC PIPE CULV, CONTR DESIGN
(36")

0057 0350000000-E SP   488 LF  261.15 127441.20 289.37 141212.56 246.00  120048.00***" RC PIPE CULV, CONTR DESIGN
(42")

0058 0350000000-E SP   124 LF  322.20 39952.80 267.26 33140.24 289.00  35836.00***" RC PIPE CULV, CONTR DESIGN
(48")

0059 0350000000-E SP   860 LF  359.20 308912.00 451.22 388049.20 356.00  306160.00***" RC PIPE CULV, CONTR DESIGN
(54")

0060 0354000000-E 310  4,524 LF  52.60 237962.40 72.76 329166.24 59.00  266916.00***" RC PIPE CULV *****
(15", V)

0061 0354000000-E 310  772 LF  63.85 49292.20 89.23 68885.56 67.00  51724.00***" RC PIPE CULV *****
(18", V)

0062 0354000000-E 310  1,348 LF  78.00 105144.00 108.65 146460.20 80.00  107840.00***" RC PIPE CULV *****
(24", V)

0063 0354000000-E 310  360 LF  407.65 146754.00 785.46 282765.60 387.00  139320.00***" RC PIPE CULV *****
(66", V)

0064 0366000000-E 310  2,124 LF  48.65 103332.60 65.81 139780.44 49.00  104076.0015" RC PIPE CULV III

0065 0372000000-E 310  760 LF  53.50 40660.00 74.85 56886.00 55.00  41800.0018" RC PIPE CULV III

0066 0378000000-E 310  320 LF  68.75 22000.00 94.18 30137.60 65.00  20800.0024" RC PIPE CULV III

0067 0384000000-E 310  804 LF  87.30 70189.20 133.49 107325.96 100.00  80400.0030" RC PIPE CULV III

0068 0390000000-E 310  1,032 LF  109.50 113004.00 155.19 160156.08 108.00  111456.0036" RC PIPE CULV III

0069 0396000000-E 310  704 LF  134.00 94336.00 191.37 134724.48 121.00  85184.0042" RC PIPE CULV III

0070 0402000000-E 310  276 LF  169.25 46713.00 219.06 60460.56 145.00  40020.0048" RC PIPE CULV III

0071 0414000000-E 310  232 LF  353.05 81907.60 400.24 92855.68 260.00  60320.0060" RC PIPE CULV III

0072 0426000000-E 310  336 LF  447.95 150511.20 563.84 189450.24 355.00  119280.0072" RC PIPE CULV III

0073 0448200000-E 310  9,080 LF  49.50 449460.00 71.87 652579.60 56.00  508480.0015" RCP CULV CLASS IV

0074 0448300000-E 310  4,368 LF  55.65 243079.20 79.24 346120.32 62.00  270816.0018" RCP CULV CLASS IV

0075 0448400000-E 310  2,736 LF  69.00 188784.00 107.65 294530.40 70.00  191520.0024" RCP CULV CLASS IV

0076 0448500000-E 310  1,340 LF  86.75 116245.00 144.15 193161.00 90.00  120600.0030" RCP CULV CLASS IV

0077 0448600000-E 310  1,816 LF  114.00 207024.00 171.26 311008.16 115.00  208840.0036" RCP CULV CLASS IV

0078 0448700000-E 310  356 LF  145.40 51762.40 201.07 71580.92 147.00  52332.0042" RCP CULV CLASS IV

0079 0576000000-E 310  112 LF  134.00 15008.00 154.95 17354.40 100.00  11200.00**" CS PIPE CULV *****"
(42", 0.109")

0080 0582000000-E 310  1,480 LF  59.40 87912.00 56.09 83013.20 48.00  71040.0015" CS PIPE CULV 0.064"

0081 0588000000-E 310  1,164 LF  71.80 83575.20 59.96 69793.44 55.00  64020.0018" CS PIPE CULV 0.064"

0082 0594000000-E 310  1,168 LF  79.65 93031.20 84.22 98368.96 72.00  84096.0024" CS PIPE CULV 0.064"

0083 0600000000-E 310  492 LF  95.00 46740.00 97.60 48019.20 93.00  45756.0030" CS PIPE CULV 0.079"

0084 0636000000-E 310  52 EA  525.00 27300.00 342.86 17828.72 470.00  24440.00**" CS ELBOW *****" THICK
(15", 0.064")
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0085 0636000000-E 310  28 EA  590.00 16520.00 376.90 10553.20 500.00  14000.00**" CS ELBOW *****" THICK
(18", 0.064")

0086 0636000000-E 310  28 EA  765.00 21420.00 413.05 11565.40 750.00  21000.00**" CS ELBOW *****" THICK
(24", 0.064")

0087 0636000000-E 310  12 EA  900.00 10800.00 496.03 5952.36 785.00  9420.00**" CS ELBOW *****" THICK
(30", 0.079")

0088 0636000000-E 310  2 EA  1465.00 2930.00 703.64 1407.28 1200.00  2400.00**" CS ELBOW *****" THICK
(42", 0.109")

0089 0995000000-E 340  4,027 LF  17.75 71479.25 7.59 30564.93 25.00  100675.00PIPE REMOVAL

0090 0996000000-N 350  2 EA  202.65 405.30 7142.55 14285.10 600.00  1200.00PIPE CLEAN OUT

0091 1011000000-N 500 Lump Sum 542000.00 592222.34  250000.00FINE GRADING

0092 1099500000-E 505  800 CY  8.70 6960.00 7.42 5936.00 13.00  10400.00SHALLOW UNDERCUT

0093 1099700000-E 505  223,780 TON 17.85 3994473.00 20.44 4574063.20 15.50  3468590.00CLASS IV SUBGRD STABILIZATION

0094 1110000000-E 510  500 TON 20.35 10175.00 20.87 10435.00 20.00  10000.00STABILIZER AGGREGATE

0095 1115000000-E SP   458,190 SY  2.20 1008018.00 3.84 1759449.60 2.30  1053837.00GEOTEXTILE FOR PVMT STABILIZ

0096 1121000000-E 520  19,700 TON 19.35 381195.00 26.17 515549.00 19.00  374300.00AGGREGATE BASE COURSE

0097 1220000000-E 545  1,000 TON 23.10 23100.00 23.04 23040.00 32.00  32000.00INCIDENTAL STONE BASE

0098 1297000000-E 607  1,650 SY  5.30 8745.00 3.02 4983.00 4.70  7755.00MILL ASP PVMT *****" DTH
(3")

0099 1330000000-E 607  2,160 SY  10.53 22744.80 7.41 16005.60 9.20  19872.00INCIDENTAL MILLING

0100 1491000000-E 610  91,760 TON 44.00 4037440.00 50.01 4588917.60 44.00  4037440.00ASP CONC BASE CRS B25.0C

0101 1503000000-E 610  45,420 TON 46.00 2089320.00 51.20 2325504.00 46.00  2089320.00ASP CONC INTR CRS I19.0C

0102 1519000000-E 610  49,780 TON 46.00 2289880.00 49.70 2474066.00 46.00  2289880.00ASP CONC SURF CRS S9.5B

0103 1523000000-E 610  23,260 TON 48.00 1116480.00 48.60 1130436.00 48.00  1116480.00ASP CONC SURF CRS S9.5C

0104 1575000000-E 620  10,580 TON 430.00 4549400.00 427.84 4526547.20 430.00  4549400.00ASP FOR PLANT MIX

0105 1693000000-E 654  1,765 TON 142.00 250630.00 159.21 281005.65 130.00  229450.00ASPH PLT MIX PVMT REPAIR

0106 1840000000-E 665  121,500 LF  0.20 24300.00 0.10 12150.00 0.08  9720.00MILLED RUMBLE STRIPS

0107 1847000000-E 710  307,732 SY  55.50 17079126.00 62.86 19344033.52 44.50  13694074.00******"PCC PVMT THRU LNS
(13")

0108 1924000000-N 725 Lump Sum 200000.00 219598.35  200000.00FIELD LAB RENTAL, PCCP

0109 2022000000-E 815  4,183 CY  21.50 89934.50 6.10 25516.30 25.00  104575.00SUBDRAIN EXCAVATION

0110 2026000000-E 815  11,750 SY  1.97 23147.50 5.48 64390.00 8.00  94000.00GEOTEXTILE FOR SUBSURF DRNS

0111 2033000000-E 815  118 CY  59.15 6979.70 38.18 4505.24 41.00  4838.00SUBDRAIN FINE AGGREGATE

0112 2036000000-E 815  1,974 CY  65.25 128803.50 47.64 94041.36 50.00  98700.00SUBDRAIN COARSE AGGREGATE

0113 2044000000-E 815  12,450 LF  8.35 103957.50 8.93 111178.50 13.00  161850.006" PERF SUBDRN PIPE

0114 2070000000-N 815  25 EA  288.23 7205.75 473.43 11835.75 355.00  8875.00SUBDRN PIPE OUTLET

0115 2077000000-E 815  150 LF  65.35 9802.50 16.85 2527.50 36.00  5400.006" OUTLET PIPE

0116 2099000000-E 816  52,573 LF  6.35 333838.55 20.83 1095095.59 4.50  236578.50SHOULDER DRAIN

0117 2110000000-E 816  52,573 LF  0.50 26286.50 2.27 119340.71 0.50  26286.504" SHOULDER DRAIN PIPE

0118 2121000000-E 816  4,068 LF  13.25 53901.00 23.54 95760.72 15.00  61020.004" OUTLET PIPE FOR SHDR DRN

0119 2132000000-N 816  21 EA  281.50 5911.50 333.88 7011.48 325.00  6825.00CONC PAD SHLDR DRN OUTLET

0120 2209000000-E 838 44.3 CY  725.00 32117.50 1230.40 54506.72 1250.00  55375.00ENDWALLS
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0121 2220000000-E 838 65.6 CY  1330.00 87248.00 1974.59 129533.10 1800.00  118080.00REINFORCED ENDWALLS

0122 2253000000-E 840 26.757 CY  1200.00 32108.40 3792.89 101486.36 850.00  22743.45PIPE COLLARS

0123 2275000000-E SP   6 CY  270.00 1620.00 480.76 2884.56 500.00  3000.00FLOWABLE FILL

0124 2286000000-N 840  378 EA  2635.00 996030.00 1760.77 665571.06 1750.00  661500.00MASNRY DRAINAGE STRUCT

0125 2308000000-E 840  211 LF  175.00 36925.00 526.11 111009.21 400.00  84400.00MASNRY DRAINAGE STRUCT

0126 2354000000-N 840  1 EA  510.00 510.00 342.08 342.08 500.00  500.00FRAME W/GRATE 840.22 STD

0127 2364000000-N 840  16 EA  625.00 10000.00 342.08 5473.28 700.00  11200.00FRAME W/2GRTS 840.16 STD

0128 2364200000-N 840  119 EA  785.00 93415.00 342.08 40707.52 900.00  107100.00FRAME W/2GRTS 840.20 STD

0129 2365000000-N 840  157 EA  550.00 86350.00 342.08 53706.56 500.00  78500.00FRAME W/2GRTS 840.22 STD

0130 2366000000-N 840  1 EA  625.00 625.00 342.08 342.08 500.00  500.00FRAME W/2GRTS 840.24 STD

0131 2374000000-N 840  6 EA  830.00 4980.00 342.08 2052.48 800.00  4800.00FRAME-GRT-HD 840.03 **
(E)

0132 2374000000-N 840  22 EA  830.00 18260.00 342.08 7525.76 800.00  17600.00FRAME-GRT-HD 840.03 **
(F)

0133 2374000000-N 840  27 EA  830.00 22410.00 342.08 9236.16 900.00  24300.00FRAME-GRT-HD 840.03 **
(G)

0134 2396000000-N 840  29 EA  560.00 16240.00 342.08 9920.32 450.00  13050.00FRAME W/COVER STD 840.54

0135 2451000000-N 852  14 EA  700.00 9800.00 768.59 10760.26 365.00  5110.00CONC TRANS SECT FOR DROP INLET

0136 2542000000-E 846  2,025 LF  16.50 33412.50 22.55 45663.75 17.00  34425.001'-6" CONC CURB & GUTTER

0137 2549000000-E 846  11,300 LF  20.00 226000.00 26.39 298207.00 20.00  226000.002'-6" CONC CURB & GUTTER

0138 2556000000-E 846  26,700 LF  22.73 606891.00 21.41 571647.00 19.00  507300.00SHOULDER BERM GUTTER

0139 2591000000-E 848  4,090 SY  48.02 196401.80 44.70 182823.00 37.00  151330.004" CONCRETE SIDEWALK

0140 2605000000-N 848  35 EA  1975.00 69125.00 2031.28 71094.80 1525.00  53375.00CONCRETE CURB RAMPS

0141 2619000000-E 850  190 SY  180.00 34200.00 196.62 37357.80 63.00  11970.004" CONCRETE PAVED DITCH

0142 2647000000-E 852  3,000 SY  60.00 180000.00 65.88 197640.00 58.00  174000.005" MONO CONC ISLANDS (SURF MTD)

0143 2724000000-E 857  5,420 LF  101.50 550130.00 80.15 434413.00 150.00  813000.00PC REINF BARRIER SNGL FC

0144 2800000000-N 858  1 EA  622.80 622.80 1836.89 1836.89 1200.00  1200.00ADJ CATCH BASINS

0145 3000000000-N SP   17 EA  13600.00 231200.00 15160.09 257721.53 14000.00  238000.00IMPACT ATTEN TYPE 350

0146 3030000000-E 862 41,712.5 LF  15.75 656971.88 17.56 732471.50 16.00  667400.00STL BEAM GUARDRAIL

0147 3150000000-N 862  10 EA  5.00 50.00 5.57 55.70 5.00  50.00ADDIT GUARDRAIL POSTS

0148 3210000000-N 862  31 EA  600.00 18600.00 668.83 20733.73 610.00  18910.00GR END TYPE CAT-1

0149 3287000000-N SP   61 EA  2730.00 166530.00 2898.25 176793.25 2700.00  164700.00GR END TYPE TL-3

0150 3317000000-N SP   58 EA  1780.00 103240.00 1839.28 106678.24 1700.00  98600.00GR ANCHOR TYPE B-77

0151 3380000000-E 862 12.5 LF  10.00 125.00 11.15 139.38 10.00  125.00TEMP STL BM GUARDRAIL

0152 3389150000-N SP   2 EA  1500.00 3000.00 1672.07 3344.14 1600.00  3200.00TEMP GDRL END UNITS *****
(TL-3)

0153 3389200000-E 865  26,200 LF  6.65 174230.00 7.41 194142.00 7.00  183400.00CABLE GUIDERAIL

0154 3389500000-N 865  70 EA  65.00 4550.00 72.46 5072.20 66.00  4620.00ADDITIONAL GUIDERAIL POSTS

0155 3389600000-N 865  24 EA  1675.00 40200.00 1867.14 44811.36 1700.00  40800.00CBL GUIDERAIL ANCH UNIT

0156 3503000000-E 866  55,000 LF  3.50 192500.00 3.03 166650.00 3.60  198000.00WOVEN WIRE FENCE 47" FAB

0157 3509000000-E 866  3,450 EA  24.50 84525.00 20.17 69586.50 25.00  86250.004" TIMBER POSTS 7'-6"LONG
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0158 3515000000-E 866  985 EA  29.50 29057.50 22.41 22073.85 30.00  29550.005" TIMBER POSTS 8'-0"LONG

0159 3565000000-E 866  4 EA  800.00 3200.00 672.24 2688.96 810.00  3240.00DBL GATE **HIGH, **WIDE, **OPEN
(58", 12', 24')

0160 3628000000-E 876  9,301 TON 46.50 432496.50 48.75 453423.75 40.00  372040.00RIP RAP, CLASS I

0161 3635000000-E 876  95 TON 63.00 5985.00 77.96 7406.20 55.00  5225.00RIP RAP, CLASS II

0162 3649000000-E 876  2,969 TON 46.50 138058.50 48.75 144738.75 45.00  133605.00RIP RAP, CLASS B

0163 3656000000-E 876  35,534 SY  1.90 67514.60 3.75 133252.50 1.90  67514.60GEOTEXTILE FOR DRAINGE

0164 3659000000-N 873  3 EA  1520.00 4560.00 2810.12 8430.36 550.00  1650.00PREFORMED SCOUR HOLES

0165 4048000000-E 902  13 CY  800.00 10400.00 909.45 11822.85 829.00  10777.00REINF CONC FOUNDTN

0166 4054000000-E 902  2 CY  10.00 20.00 582.27 1164.54 530.00  1060.00PLN CONC FOUNDTN

0167 4057000000-E SP   319 CY  1000.00 319000.00 998.17 318416.23 910.00  290290.00OVERHEAD FOOTING

0168 4060000000-E 903  15,148 LB  4.50 68166.00 4.33 65590.84 4.00  60592.00SUPPORT, BREAKAWAY STL BM

0169 4066000000-E 903  1,199 LB  4.50 5395.50 2.72 3261.28 2.50  2997.50SUPPORTS, SIMPLE STL BM

0170 4072000000-E 903  3,799 LF  6.50 24693.50 10.54 40041.46 9.60  36470.40SUPPORT, 3-LB STL U-CHAN

0171 4080000000-N 903  9 EA  800.00 7200.00 1219.99 10979.91 1200.00  10800.00SUPPORT, BARR LARGE

0172 4082100000-N 906 Lump Sum 44000.00 58043.84  53000.00SUPPORT, OVRHD SIGN STR STA ****
(22+50 -LACFLY-)

0173 4082100000-N 906 Lump Sum 45000.00 58160.29  53000.00SUPPORT, OVRHD SIGN STR STA ****
(291+50 -L-)

0174 4082100000-N 906 Lump Sum 46000.00 57921.85  53000.00SUPPORT, OVRHD SIGN STR STA ****
(294+00 -L- LT)

0175 4082100000-N 906 Lump Sum 38000.00 47990.01  44000.00SUPPORT, OVRHD SIGN STR STA ****
(316+00 -L- LT)

0176 4082100000-N 906 Lump Sum 26000.00 31353.77  29000.00SUPPORT, OVRHD SIGN STR STA ****
(328+50 -L-)

0177 4082100000-N 906 Lump Sum 29800.00 38263.35  35000.00SUPPORT, OVRHD SIGN STR STA ****
(346+00 -L- LT)

0178 4082100000-N 906 Lump Sum 16000.00 16636.24  15500.00SUPPORT, OVRHD SIGN STR STA ****
(357+00 -L-)

0179 4082100000-N 906 Lump Sum 42000.00 53762.78  49000.00SUPPORT, OVRHD SIGN STR STA ****
(383+50 -L-)

0180 4082100000-N 906 Lump Sum 32000.00 39926.98  37000.00SUPPORT, OVRHD SIGN STR STA ****
(385+00 -L- LT)

0181 4082100000-N 906 Lump Sum 27500.00 34437.02  31500.00SUPPORT, OVRHD SIGN STR STA ****
(419+00 -L- LT)

0182 4082100000-N 906 Lump Sum 21500.00 26922.98  25000.00SUPPORT, OVRHD SIGN STR STA ****
(428+50 -L-)

0183 4082100000-N 906 Lump Sum 29500.00 36821.54  34000.00SUPPORT, OVRHD SIGN STR STA ****
(450+00 -L- LT)

0184 4082100000-N 906 Lump Sum 21000.00 23601.28  21500.00SUPPORT, OVRHD SIGN STR STA ****
(456+00 -L-)

0185 4082100000-N 906 Lump Sum 16000.00 16636.24  15500.00SUPPORT, OVRHD SIGN STR STA ****
(468+50 -L-)

0186 4082100000-N 906 Lump Sum 48500.00 65158.60  60000.00SUPPORT, OVRHD SIGN STR STA ****
(488+00 -L- LT)
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0187 4082100000-N 906 Lump Sum 53500.00 69151.30  63000.00SUPPORT, OVRHD SIGN STR STA ****
(507+00 -L- LT)

0188 4082100000-N 906 Lump Sum 25500.00 30277.96  28000.00SUPPORT, OVRHD SIGN STR STA ****
(512+00 -L-)

0189 4082100000-N 906 Lump Sum 22500.00 26922.98  25000.00SUPPORT, OVRHD SIGN STR STA ****
(529+50 -L- LT)

0190 4082100000-N 906 Lump Sum 23000.00 27727.07  26000.00SUPPORT, OVRHD SIGN STR STA ****
(540+00 -L-)

0191 4096000000-N 904  14 EA  90.00 1260.00 116.45 1630.30 107.00  1498.00SIGN ERECTION, TYPE D

0192 4102000000-N 904  130 EA  70.00 9100.00 77.64 10093.20 71.00  9230.00SIGN ERECTION, TYPE E

0193 4108000000-N 904  31 EA  90.00 2790.00 116.45 3609.95 107.00  3317.00SIGN ERECTION, TYPE F

0194 4109000000-N 904  18 EA  800.00 14400.00 1025.90 18466.20 935.00  16830.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0195 4109000000-N 904  1 EA  800.00 800.00 526.81 526.81 480.00  480.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0196 4110000000-N 904  28 EA  600.00 16800.00 432.54 12111.12 394.00  11032.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0197 4110000000-N 904  1 EA  600.00 600.00 332.72 332.72 305.00  305.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0198 4114000000-N 904  50 EA  75.00 3750.00 18.85 942.50 18.00  900.00SIGN ERECTION, MILEMARKERS

0199 4115000000-N 904  112 EA  400.00 44800.00 194.09 21738.08 177.00  19824.00SIGN ERECTION, OVERLAY (OVRHD)

0200 4116000000-N 904  4 EA  400.00 1600.00 360.45 1441.80 329.00  1316.00SIGN ERECTION, OVERLAY (GRD MTD)

0201 4116100000-N 904  1 EA  350.00 350.00 138.63 138.63 127.00  127.00SIGN ERECT, RELOC ** GRD MTD
(D)

0202 4116200000-N 904  13 EA  500.00 6500.00 443.63 5767.19 405.00  5265.00SIGN ERECTION, REPOSIT OVRHD

0203 4138000000-N 907  6 EA  500.00 3000.00 1109.08 6654.48 1050.00  6300.00DISPOSE SUPPORT, STL BM

0204 4149000000-N 907  1 EA  8487.00 8487.00 6099.96 6099.96 5600.00  5600.00DISPOSE SIGN SYST OVRHD

0205 4152000000-N 907  13 EA  500.00 6500.00 1109.08 14418.04 1050.00  13650.00DISPOSE SIGN SYST STL BM

0206 4155000000-N 907  80 EA  1.50 120.00 1.11 88.80 1.00  80.00DISPOSE SIGN SYST U-CHAN

0207 4158000000-N 907  1 EA  1.50 1.50 1.10 1.10 1.00  1.00DISPOSE SIGN SYST WOOD

0208 4192000000-N 907  57 EA  1.50 85.50 1.11 63.27 1.00  57.00DISPOSE SUPPORT, U-CHAN

0209 4234000000-N 907  27 EA  25.00 675.00 665.45 17967.15 610.00  16470.00DISPOSE SIGN, A OR B (OVRHD)

0210 4236000000-N 907  6 EA  1.50 9.00 360.45 2162.70 330.00  1980.00DISPOSE SIGN, A & B (GRD MTD)

0211 4238000000-N 907  161 EA  1.50 241.50 1.11 178.71 1.00  161.00DISPOSE SIGN, D, E, F

0212 4241000000-N 907  35 EA  1.50 52.50 144.18 5046.30 135.00  4725.00DISPOSE SIGN, OVERLAY OVRHD

0213 4242000000-N 907  2 EA  1.50 3.00 144.18 288.36 135.00  270.00DISPOSE SIGN, OVERLAY GM

0214 4400000000-E 1110  2,368 SF  19.00 44992.00 7.46 17665.28 9.10  21548.80WORK ZONE SIGNS (STAT)

0215 4405000000-E 1110  1,681 SF  24.00 40344.00 19.89 33435.09 9.00  15129.00WORK ZONE SIGNS (PORT)

0216 4410000000-E 1110  529 SF  8.50 4496.50 24.23 12817.67 8.60  4549.40WORK ZONE SIGNS (BARR)

0217 4415000000-N 1115  8 EA  2200.00 17600.00 326.96 2615.68 2000.00  16000.00FLASHING ARROW BOARD

0218 4420000000-N 1120  6 EA  9000.00 54000.00 1227.63 7365.78 8000.00  48000.00PORTABLE CHANGE MSG SIGN

0219 4430000000-N 1130  645 EA  67.50 43537.50 113.63 73291.35 40.00  25800.00DRUMS

0220 4435000000-N 1135  116 EA  10.00 1160.00 46.25 5365.00 17.00  1972.00CONES
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0221 4445000000-E 1145  1,304 LF  25.00 32600.00 41.32 53881.28 27.00  35208.00BARRICADES (TYPE III)

0222 4447000000-E SP   52 LF  60.00 3120.00 234.42 12189.84 36.00  1872.00PED CHANNEL DEVICES

0223 4455000000-N 1150  1,924 DAY 0.01 19.24 388.16 746819.84 300.00  577200.00FLAGGER

0224 4465000000-N 1160  8 EA  5700.00 45600.00 7649.54 61196.32 9100.00  72800.00TEMPORARY CRASH CUSHIONS

0225 4480000000-N 1165  6 EA  13300.00 79800.00 23442.13 140652.78 11500.00  69000.00TMA

0226 4485000000-E 1170  2,220 LF  27.60 61272.00 24.61 54634.20 28.00  62160.00PORT CONC BARRIER

0227 4507000000-E 1170  2,953 LF  65.50 193421.50 59.22 174876.66 50.00  147650.00WATER FILLED BARRIER

0228 4508000000-E SP   3,100 LF  10.50 32550.00 9.25 28675.00 8.00  24800.00REM & RES H2O FILL BARR

0229 4516000000-N 1180  116 EA  60.00 6960.00 30.85 3578.60 28.00  3248.00SKINNY DRUM

0230 4589000000-N SP  Lump Sum 57450.00 11721.07  35000.00GENERIC TRAFFIC CONTROL ITEM (LS)
PROTECTIVE CANOPY

0231 4600000000-N SP   6 EA  3000.00 18000.00 16469.88 98819.28 260.00  1560.00GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0232 4600000000-N SP   6 EA  1850.00 11100.00 16469.88 98819.28 520.00  3120.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY CURB RAMPS

0233 4650000000-N 1251  1,250 EA  6.09 7612.50 6.69 8362.50 6.10  7625.00TEMP RAISED PVMT MRKS

0234 4695000000-E 1205  286 LF  3.05 872.30 3.34 955.24 3.10  886.60THERMO PVT MKG LINES 8"90 MILS

0235 4700000000-E 1205  1,400 LF  2.23 3122.00 2.45 3430.00 2.30  3220.0012"WIDE THERMO 90 MILS

0236 4710000000-E 1205  2,718 LF  6.60 17938.80 7.25 19705.50 6.60  17938.8024"WIDE THERMO 120 MILS

0237 4721000000-E 1205  12 EA  126.90 1522.80 139.34 1672.08 127.00  1524.00THERMO PVT MKG CHARACTER 120

0238 4725000000-E 1205  189 EA  203.05 38376.45 222.94 42135.66 203.00  38367.00THERMO PVT SYMBOL 90MILS

0239 4770000000-E 1205  4,837 LF  3.05 14752.85 3.34 16155.58 3.10  14994.704" COLD APPL PLSTIC LINES TYPE **
(IV)

0240 4805000000-N 1205  2 EA  812.19 1624.38 891.78 1783.56 810.00  1620.00COLD APPL PLASTIC SYM TYPE **
(IV)

0241 4810000000-E 1205  165,469 LF  0.24 39712.56 0.27 44676.63 0.25  41367.25PAINT PVMT MARKINGS 4"

0242 4820000000-E 1205  3,880 LF  0.61 2366.80 0.67 2599.60 0.61  2366.80PAINT PVMT MARKINGS 8"

0243 4825000000-E 1205  162 LF  1.02 165.24 1.11 179.82 1.05  170.10PAINT PVMT MARKINGS 12"

0244 4835000000-E 1205  1,926 LF  2.79 5373.54 3.07 5912.82 2.80  5392.80PAINT PVT MKG LINES 24"

0245 4840000000-N 1205  16 EA  55.84 893.44 61.31 980.96 56.00  896.00PAINT PVT MKG CHARACTER

0246 4845000000-N 1205  220 EA  55.84 12284.80 61.31 13488.20 56.00  12320.00PAINT PVT MKG SYMBOL

0247 4847010000-E 1205  33,314 LF  1.02 33980.28 1.11 36978.54 1.05  34979.70POLYUREA LINES (4", 20 MILS)

0248 4847030000-E 1205  218,270 LF  1.17 255375.90 1.28 279385.60 1.18  257558.60POLYUREA LINES (6", 20 MILS)

0249 4847050000-E 1205  1,009 LF  2.03 2048.27 2.23 2250.07 2.05  2068.45POLYUREA LINES (8", 20 MILS)

0250 4847070000-E 1205  16,334 LF  2.13 34791.42 2.34 38221.56 2.15  35118.10POLYUREA LINES (12", 20 MILS)

0251 4850000000-E 1205  27,899 LF  0.81 22598.19 0.89 24830.11 0.85  23714.15LINE REMOVAL 4" WIDE

0252 4855000000-E 1205  12,086 LF  0.89 10756.54 0.98 11844.28 0.89  10756.54LINE REMOVAL 6" WIDE

0253 4860000000-E 1205  365 LF  2.03 740.95 2.23 813.95 2.05  748.25LINE REMOVAL 8" WIDE

0254 4865000000-E 1205  2,175 LF  1.22 2653.50 1.34 2914.50 1.25  2718.75LINE REMOVAL 12" WIDE

0255 4870000000-E 1205  393 LF  3.05 1198.65 3.34 1312.62 3.05  1198.65LINE REMOVAL 24" WIDE

0256 4875000000-N 1205  39 EA  55.84 2177.76 61.31 2391.09 56.00  2184.00REMOVAL OF SYMBL & CHARAC
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0257 4900000000-N 1251  152 EA  10.15 1542.80 11.15 1694.80 10.50  1596.00PERM RAISED PVMT MARKERS

0258 4905000000-N 1253  4,154 EA  30.46 126530.84 24.91 103476.14 31.00  128774.00SNOWPLB PVMT MRKER

0259 5000000000-E 1401  2 EA  15500.00 31000.00 17187.20 34374.40 15250.00  30500.00***' HIGH MOUNT STANDARD
(60')

0260 5005000000-E 1401  12 EA  17250.00 207000.00 19127.69 229532.28 17500.00  210000.0080' HIGH MOUNT STANDARD

0261 5010000000-E 1401  5 EA  20200.00 101000.00 22398.80 111994.00 21000.00  105000.00100' HIGH MOUNT STANDARD

0262 5015000000-E 1401  11 EA  24500.00 269500.00 27166.86 298835.46 27000.00  297000.00120' HIGH MOUNT STANDARD

0263 5020000000-N 1401  1 EA  4000.00 4000.00 4435.40 4435.40 3700.00  3700.00PORTABLE DRIVE UNIT

0264 5025000000-E SP   203 CY  750.00 152250.00 831.64 168822.92 950.00  192850.00HIGH MOUNT FOUNDATIONS

0265 5050000000-N 1404  2 EA  3275.00 6550.00 3631.49 7262.98 4900.00  9800.00LIT STD MTLT ************
(45' SA, 15' ARM)

0266 5070000000-N SP   2 EA  700.00 1400.00 776.20 1552.40 1100.00  2200.00STD FOUNDAT ***********
(TYPE R1)

0267 5120000000-N 1407  5 EA  770.00 3850.00 853.82 4269.10 1250.00  6250.00SERVICE POLE ************
(30' CLASS 4)

0268 5125000000-E 1407  125 LF  28.00 3500.00 31.05 3881.25 30.00  3750.00SERVICE LATERAL *********
(3 #1/0 USE)

0269 5155000000-E 1409  2,315 LF  6.25 14468.75 6.93 16042.95 5.60  12964.00ELECT DUCT BD, SIZE *****
(2")

0270 5155000000-E 1409  495 LF  7.00 3465.00 7.76 3841.20 8.50  4207.50ELECT DUCT BD, SIZE *****
(3")

0271 5155000000-E 1409  120 LF  7.75 930.00 8.59 1030.80 12.00  1440.00ELECT DUCT BD, SIZE *****
(4")

0272 5160000000-E 1409  240 LF  15.00 3600.00 16.63 3991.20 15.00  3600.00ELECT DUCT JA, SIZE *****
(2")

0273 5160000000-E 1409  765 LF  16.00 12240.00 17.74 13571.10 16.00  12240.00ELECT DUCT JA, SIZE *****
(3")

0274 5160000000-E 1409  1,240 LF  17.00 21080.00 18.85 23374.00 24.00  29760.00ELECT DUCT JA, SIZE *****
(4")

0275 5160000000-E 1409  105 LF  26.00 2730.00 28.83 3027.15 33.00  3465.00ELECT DUCT JA, SIZE *****
(6")

0276 5170000000-E 1410  2,100 LF  3.05 6405.00 3.38 7098.00 4.50  9450.00**-#8 W/G FEEDER CIRCUIT
(2)

0277 5175000000-E 1410  2,770 LF  4.10 11357.00 4.55 12603.50 6.50  18005.00**-#6 W/G FEEDER CIRCUIT
(2)

0278 5180000000-E 1410  3,215 LF  4.75 15271.25 5.27 16943.05 8.50  27327.50**-#4 W/G FEEDER CIRCUIT
(2)

0279 5185000000-E 1410  220 LF  6.30 1386.00 6.99 1537.80 12.50  2750.00**-#2 W/G FEEDER CIRCUIT
(2)

0280 5205000000-E 1410  4,105 LF  7.30 29966.50 8.09 33209.45 9.50  38997.50**-#8 W/G FEEDR N *****"
(2, 1.5)

0281 5210000000-E 1410  7,865 LF  7.00 55055.00 7.76 61032.40 11.50  90447.50**-#6 W/G FEEDR N *****"
(2, 1.5)

0282 5215000000-E 1410  9,895 LF  7.35 72728.25 8.15 80644.25 13.50  133582.50**-#4 W/G FEEDER N *****"
(2, 1.5)

0283 5220000000-E 1410  1,925 LF  9.10 17517.50 10.09 19423.25 17.50  33687.50**-#2 W/G FEEDER N *****"
(2, 1.5)
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0284 5240000000-N 1411  5 EA  1250.00 6250.00 1386.07 6930.35 1150.00  5750.00ELEC JB ************
(CSJB, 36" X 24")

0285 5240000000-N 1411  21 EA  490.00 10290.00 543.34 11410.14 620.00  13020.00ELEC JB ************
(HMJB, 18" X 12")

0286 5240000000-N 1411  5 EA  740.00 3700.00 820.55 4102.75 800.00  4000.00ELEC JB ************
(HMJB, 30" X 17")

0287 5240000000-N 1411  4 EA  1250.00 5000.00 1386.07 5544.28 1150.00  4600.00ELEC JB ************
(HMJB, 36" X 24")

0288 5240000000-N 1411  35 EA  490.00 17150.00 543.34 19016.90 615.00  21525.00ELEC JB ************
(IGJB, 18" X 12")

0289 5240000000-N 1411  5 EA  740.00 3700.00 820.55 4102.75 800.00  4000.00ELEC JB ************
(IGJB, 30" X 17")

0290 5240000000-N 1411  8 EA  1250.00 10000.00 1386.06 11088.48 1050.00  8400.00ELEC JB ************
(IGJB, 36" X 24")

0291 5240000000-N 1411  2 EA  490.00 980.00 543.34 1086.68 625.00  1250.00ELEC JB ************
(LSJB, 18" X 12")

0292 5252000000-N 1412  10 EA  525.00 5250.00 582.15 5821.50 1250.00  12500.00UNDERPASS LUMINARIES *****
(TYPE PM, LED, 62W)

0293 5253000000-N 1412 Lump Sum 8600.00 9536.12  13000.00UNDERPASS CIRCUITRY *************
LAWNDALE DRIVE, UPL-1

0294 5270000000-N SP   30 EA  1585.00 47550.00 1757.53 52725.90 1200.00  36000.00GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0295 5270000000-N SP   88 EA  1585.00 139480.00 1757.53 154662.64 1200.00  105600.00GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED

0296 5270000000-N SP   5 EA  8340.00 41700.00 9247.82 46239.10 14000.00  70000.00GENERIC LIGHTING ITEM (EA)
240/480V LIGHTING CONTROL     SYSTEM

0297 5270000000-N SP   8 EA  1160.00 9280.00 1286.27 10290.16 1200.00  9600.00GENERIC LIGHTING ITEM (EA)
60' HIGH MOUNT LUMINAIRE - LED

0298 5270000000-N SP   96 EA  1160.00 111360.00 1286.27 123481.92 1200.00  115200.00GENERIC LIGHTING ITEM (EA)
80' HIGH MOUNT LUMINAIRE - LED

0299 5270000000-N SP   5 EA  4575.00 22875.00 5073.00 25365.00 460.00  2300.00GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY

0300 5270000000-N SP   224 EA  130.00 29120.00 144.15 32289.60 39.00  8736.00GENERIC LIGHTING ITEM (EA)
CONTROL NODE

0301 5270000000-N SP   2 EA  815.00 1630.00 903.72 1807.44 770.00  1540.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMIN- AIRE - 285W LED

0302 5325000000-E 1510  1,215 LF  433.36 526532.40 378.81 460254.15 355.00  431325.00**" WATER LINE
(36")

0303 5325800000-E 1510  28 LF  160.45 4492.60 175.68 4919.04 120.00  3360.008" WATER LINE

0304 5326200000-E 1510  1,239 LF  97.35 120616.65 122.98 152372.22 90.00  111510.0012" WATER LINE

0305 5326600000-E 1510  611 LF  144.77 88454.47 226.19 138202.09 135.00  82485.0016" WATER LINE

0306 5327000000-E 1510  1,581 LF  184.54 291757.74 263.52 416625.12 160.00  252960.0020" WATER LINE

0307 5327400000-E 1510  2,526 LF  217.09 548369.34 271.20 685051.20 205.00  517830.0024" WATER LINE

0308 5328000000-E 1510  476 LF  330.77 157446.52 323.91 154181.16 310.00  147560.0030" WATER LINE

0309 5329000000-E 1510  90,010 LB  8.34 750683.40 4.67 420346.70 8.00  720080.00DI H2O PIPE FITTINGS

0310 5534000000-E 1515  4 EA  66882.31 267529.24 59566.05 238264.20 53000.00  212000.00**" VALVE
(36")
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0311 5540000000-E 1515  3 EA  1927.55 5782.65 2854.78 8564.34 1100.00  3300.006" VALVE

0312 5546000000-E 1515  1 EA  2341.87 2341.87 3293.98 3293.98 1650.00  1650.008" VALVE

0313 5558000000-E 1515  1 EA  3442.37 3442.37 4391.97 4391.97 3100.00  3100.0012" VALVE

0314 5558600000-E 1515  1 EA  8281.62 8281.62 9772.13 9772.13 8200.00  8200.0016" VALVE

0315 5559000000-E 1515  3 EA  15726.78 47180.34 18116.86 54350.58 16000.00  48000.0020" VALVE

0316 5559400000-E 1515  5 EA  20445.96 102229.80 24595.02 122975.10 22500.00  112500.0024" VALVE

0317 5560000000-E 1515  4 EA  44203.16 176812.64 40351.20 161404.80 36000.00  144000.0030" VALVE

0318 5571600000-E 1515  6 EA  6750.76 40504.56 6697.75 40186.50 4800.00  28800.006" TAPPING SLEEVE & VALVE

0319 5589200000-E 1515  10 EA  10873.91 108739.10 9881.93 98819.30 6400.00  64000.002" AIR RELEASE VALVE

0320 5606800000-E 1515  2 EA  7852.32 15704.64 16469.88 32939.76 12000.00  24000.008" BLOW OFF

0321 5648000000-N 1515  3 EA  1637.08 4911.24 4940.96 14822.88 1600.00  4800.00RELOCATE WATER METER

0322 5666000000-N 1515  1 EA  6377.70 6377.70 10540.72 10540.72 4500.00  4500.00FIRE HYDRANT

0323 5672000000-N 1515  12 EA  1140.95 13691.40 7685.94 92231.28 2900.00  34800.00RELOCATE FIRE HYDRANT

0324 5673000000-E 1515  285 LF  35.75 10188.75 24.16 6885.60 45.00  12825.00FIRE HYDRANT LEG

0325 5686500000-E 1515  133 LF  24.59 3270.47 16.47 2190.51 26.00  3458.00WATER SERVICE LINE

0326 5691300000-E 1520  4,672 LF  101.93 476216.96 148.23 692530.56 105.00  490560.008" SANITARY GRAVITY SEWER

0327 5691600000-E 1520  826 LF  204.79 169156.54 171.29 141485.54 230.00  189980.0016" SANITARY GRAVITY SEWER

0328 5691800000-E 1520  458 LF  291.44 133479.52 241.56 110634.48 285.00  130530.0020" SANITARY GRAVITY SEWER

0329 5709700000-E 1520  762 LF  210.83 160652.46 318.42 242636.04 165.00  125730.0016" FORCE MAIN SEWER

0330 5768000000-N 1520  7 EA  2690.08 18830.56 4117.47 28822.29 625.00  4375.00SANITARY SEWER CLEAN-OUT

0331 5768500000-E 1520  253 LF  30.78 7787.34 10.98 2777.94 45.00  11385.00SEWER SERVICE LINE

0332 5769000000-E 1520  3,715 LB  8.38 31131.70 6.86 25484.90 14.00  52010.00DI SEWER PIPE FITTINGS

0333 5775000000-E 1525  22 EA  3153.32 69373.04 5435.06 119571.32 2800.00  61600.004' DIA UTILITY MANHOLE

0334 5776000000-E 1525  1 EA  6836.33 6836.33 6478.15 6478.15 4500.00  4500.005' DIA UTILITY MANHOLE

0335 5781000000-E 1525  124 LF  202.31 25086.44 247.05 30634.20 390.00  48360.00UTILITY MANHOLE WALL 4' DIA

0336 5782000000-E 1525  5 LF  286.47 1432.35 329.40 1647.00 850.00  4250.00UTILITY MANHOLE WALL 5' DIA

0337 5798000000-E 1530  470 LF  32.88 15453.60 36.23 17028.10 26.00  12220.00ABANDON **" UTILITY PIPE
(21")

0338 5798000000-E 1530  723 LF  61.82 44695.86 74.66 53979.18 48.00  34704.00ABANDON **" UTILITY PIPE
(36")

0339 5798000000-E 1530  2,272 LF  15.15 34420.80 7.69 17471.68 10.00  22720.00ABANDON **" UTILITY PIPE
(8")

0340 5810000000-E 1530  1,775 LF  26.09 46309.75 24.16 42884.00 19.00  33725.00ABANDON 16" UTILITY PIPE

0341 5812000000-E 1530  1,168 LF  33.58 39221.44 23.06 26934.08 21.00  24528.00ABANDON 20" UTILITY PIPE

0342 5813000000-E 1530  1,268 LF  38.70 49071.60 37.33 47334.44 28.00  35504.00ABANDON 24" UTILITY PIPE

0343 5814000000-E 1530  370 LF  20.99 7766.30 60.39 22344.30 43.00  15910.00ABANDON 30" UTILITY PIPE

0344 5815000000-N 1530  5 EA  813.40 4067.00 4117.47 20587.35 450.00  2250.00REMOVE WATER METER

0345 5815500000-N 1530  4 EA  1626.78 6507.12 4172.37 16689.48 600.00  2400.00REMOVE FIRE HYDRANT

0346 5816000000-N 1530  13 EA  1127.15 14652.95 3513.57 45676.41 1200.00  15600.00ABANDON UTILITY MANHOLE

0347 5828000000-N 1530  4 EA  1899.94 7599.76 5489.96 21959.84 1000.00  4000.00REMOVE UTILITY MANHOLE
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0348 5835000000-E 1540  640 LF  428.98 274547.20 413.94 264921.60 310.00  198400.00**" ENCASEMENT PIPE
(48")

0349 5835900000-E 1540  1,460 LF  135.73 198165.80 142.74 208400.40 120.00  175200.0020" ENCASEMENT PIPE

0350 5836200000-E 1540  860 LF  257.39 221355.40 263.52 226627.20 200.00  172000.0030" ENCASEMENT PIPE

0351 5836400000-E 1540  1,410 LF  298.99 421575.90 318.42 448972.20 230.00  324300.0036" ENCASEMENT PIPE

0352 5875000000-N SP   2 EA  3462.16 6924.32 8674.14 17348.28 4100.00  8200.00CONCRETE PIERS

0353 6000000000-E 1605  149,100 LF  1.65 246015.00 2.17 323547.00 1.90  283290.00TEMPORARY SILT FENCE

0354 6006000000-E 1610  5,000 TON 31.00 155000.00 31.35 156750.00 33.40  167000.00EROS CONTRL STONE CL A

0355 6009000000-E 1610  26,965 TON 31.00 835915.00 21.96 592151.40 34.00  916810.00EROS CONTRL STONE CL B

0356 6012000000-E 1610  33,540 TON 0.01 335.40 30.84 1034373.60 26.75  897195.00SEDIMENT CONTROL STONE

0357 6015000000-E 1615 576.5 ACR 650.00 374725.00 1344.48 775092.72 660.00  380490.00TEMPORARY MULCHING

0358 6018000000-E 1620  21,800 LB  3.00 65400.00 0.56 12208.00 3.05  66490.00SEED FOR TEMP SEEDING

0359 6021000000-E 1620  110 TON 1000.00 110000.00 336.12 36973.20 1010.00  111100.00FERT FOR TEMP SEEDING

0360 6024000000-E 1622  41,440 LF  14.00 580160.00 15.37 636932.80 10.00  414400.00TEMPORARY SLOPE DRAINS

0361 6029000000-E SP   1,800 LF  1.65 2970.00 1.66 2988.00 4.20  7560.00SAFETY FENCE

0362 6030000000-E 1630  120,570 CY  5.50 663135.00 1.46 176032.20 3.85  464194.50SILT EXCAVATION

0363 6036000000-E 1631  497,000 SY  1.24 616280.00 1.39 690830.00 1.22  606340.00MATTING FOR EROS CONTROL

0364 6037000000-E SP   1,800 SY  4.15 7470.00 4.48 8064.00 4.20  7560.00COIR FIBER MAT

0365 6038000000-E SP   6,500 SY  5.00 32500.00 3.92 25480.00 5.10  33150.00PERM SOIL REINF MAT

0366 6042000000-E 1632  17,575 LF  5.17 90862.75 4.55 79966.25 3.80  66785.001/4" HARDWARE CLOTH

0367 6045000000-E SP   70 LF  55.00 3850.00 51.82 3627.40 50.00  3500.00**" TEMPORARY PIPE
(18")

0368 6045000000-E SP   65 LF  77.00 5005.00 73.39 4770.35 65.00  4225.00**" TEMPORARY PIPE
(30")

0369 6046000000-E 1636  200 LF  152.00 30400.00 57.44 11488.00 50.00  10000.00TEMP PIPE FOR STREAM CROSS

0370 6069000000-E 1638  3,875 CY  8.00 31000.00 8.78 34022.50 8.00  31000.00STILLING BASINS

0371 6070000000-N 1639  30 EA  502.59 15077.70 549.00 16470.00 600.00  18000.00SPECIAL STILLING BASINS

0372 6071012000-E SP   20,130 LF  7.00 140910.00 8.88 178754.40 7.00  140910.00COIR FIBER WATTLE

0373 6071013000-E SP   30,070 LF  14.25 428497.50 6.93 208385.10 14.50  436015.00WATTLE BARRIER

0374 6071020000-E SP   13,535 LB  10.00 135350.00 8.78 118837.30 4.60  62261.00POLYACRYLAMIDE (PAM)

0375 6071030000-E 1640  25,310 LF  5.75 145532.50 4.71 119210.10 4.60  116426.00COIR FIBER BAFFLE

0376 6071050000-E SP   70 EA  1000.00 70000.00 874.72 61230.40 650.00  45500.00**" SKIMMER
(1-1/2")

0377 6071050000-E SP   16 EA  1100.00 17600.00 1062.78 17004.48 700.00  11200.00**" SKIMMER
(2")

0378 6071050000-E SP   5 EA  1200.00 6000.00 1172.58 5862.90 900.00  4500.00**" SKIMMER
(2-1/2")

0379 6071050000-E SP   2 EA  3000.00 6000.00 1301.77 2603.54 950.00  1900.00**" SKIMMER
(3")

0380 6084000000-E 1660  459 ACR 1600.00 734400.00 2016.72 925674.48 1425.00  654075.00SEEDING AND MULCHING

0381 6087000000-E 1660  250 ACR 85.00 21250.00 168.06 42015.00 86.00  21500.00MOWING

0382 6090000000-E 1661  5,700 LB  2.00 11400.00 2.24 12768.00 2.05  11685.00SEED FOR REPAIR SEEDING
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0383 6093000000-E 1661 22.5 TON 900.00 20250.00 672.24 15125.40 910.00  20475.00FERT FOR REPAIR SEEDING

0384 6096000000-E 1662  11,150 LB  2.00 22300.00 3.36 37464.00 2.05  22857.50SEED FOR SUPP SEEDING

0385 6108000000-E 1665 334.5 TON 800.00 267600.00 840.30 281080.35 810.00  270945.00FERTILIZER TOPDRESSING

0386 6111000000-E SP   1,300 LF  40.00 52000.00 57.10 74230.00 60.00  78000.00IMPERVIOUS DIKE

0387 6114500000-N 1667  200 MHR 60.00 12000.00 100.84 20168.00 61.00  12200.00SPECIALIZED HAND MOWING

0388 6117000000-N SP   150 EA  200.00 30000.00 166.36 24954.00 305.00  45750.00RESPONSE FOR EROS CONTROL

0389 6117500000-N SP   30 EA  400.00 12000.00 2205.17 66155.10 1000.00  30000.00CONC WASHOUT STRUCTURE

0390 6120000000-E SP   8,370 CY  19.00 159030.00 21.96 183805.20 9.00  75330.00CULVERT DIVERSION CHANNEL

0391 6123000000-E 1670  10 ACR 2000.00 20000.00 1064.38 10643.80 2100.00  21000.00REFORESTATION

0392 6126000000-E SP  0.61 ACR 5000.00 3050.00 2801.00 1708.61 5100.00  3111.00STREAMBANK REFORESTATION

0393 6132000000-N SP   90 EA  70.00 6300.00 87.24 7851.60 230.00  20700.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0394 6132000000-N SP   60 EA  95.50 5730.00 105.47 6328.20 160.00  9600.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0395 7048500000-E 1705  22 EA  845.00 18590.00 936.98 20613.56 854.00  18788.0016" PEDEST SIG HEAD 1 SEC W/CD

0396 7060000000-E 1705  9,225 LF  2.35 21678.75 2.61 24077.25 2.40  22140.00SIGNAL CABLE

0397 7120000000-E 1705  33 EA  610.00 20130.00 676.40 22321.20 620.00  20460.00VEHICLE SIGNAL HD (12", 3 SECT)

0398 7132000000-E 1705  3 EA  775.00 2325.00 859.36 2578.08 785.00  2355.00VEHICLE SIGNAL HD (12", 4 SECT)

0399 7144000000-E 1705  5 EA  1055.00 5275.00 1169.84 5849.20 1100.00  5500.00VEHICLE SIGNAL HD (12", 5 SECT)

0400 7252000000-E 1710  11,865 LF  1.40 16611.00 1.55 18390.75 1.50  17797.50MESSENGER CABLE (1/4")

0401 7264000000-E 1710  2,175 LF  4.00 8700.00 4.44 9657.00 4.05  8808.75MESSENGER CABLE (3/8")

0402 7279000000-E 1715  34,410 LF  0.50 17205.00 0.55 18925.50 0.50  17205.00TRACER WIRE

0403 7300000000-E 1715  3,500 LF  6.25 21875.00 6.93 24255.00 6.40  22400.00UNPAVED TRENCH (***********)
(1, 2")

0404 7300000000-E 1715  26,950 LF  7.75 208862.50 8.59 231500.50 7.90  212905.00UNPAVED TRENCH (***********)
(2, 2")

0405 7300000000-E 1715  3,035 LF  8.50 25797.50 9.43 28620.05 8.60  26101.00UNPAVED TRENCH (***********)
(3, 2")

0406 7300100000-E 1715  650 LF  3.00 1950.00 3.33 2164.50 3.10  2015.00UNPAVED TRENCH TEMP LEADIN

0407 7301000000-E 1715  1,580 LF  11.00 17380.00 12.20 19276.00 11.50  18170.00DIRECT DRILL (***********)
(1, 2")

0408 7301000000-E 1715  2,890 LF  14.50 41905.00 16.08 46471.20 15.00  43350.00DIRECT DRILL (***********)
(2, 2")

0409 7301000000-E 1715  1,760 LF  19.50 34320.00 21.62 38051.20 20.00  35200.00DIRECT DRILL (***********)
(3, 2")

0410 7312000000-N 1716  9 EA  2525.00 22725.00 2799.85 25198.65 2600.00  23400.00JUNCTION BOX (***************)
(SPECIAL SIZE, HEAVY-DUTY)

0411 7324000000-N 1716  89 EA  300.00 26700.00 332.66 29606.74 305.00  27145.00JUNCTION BOX (STANDARD SIZE)

0412 7348000000-N 1716  71 EA  500.00 35500.00 554.43 39364.53 506.00  35926.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0413 7360000000-N 1720  15 EA  895.00 13425.00 992.42 14886.30 905.00  13575.00WOOD POLE

0414 7372000000-N 1721  32 EA  200.00 6400.00 221.77 7096.64 205.00  6560.00GUY ASSEMBLY

0415 7384000000-E 1722  5 EA  270.00 1350.00 299.39 1496.95 275.00  1375.00***" RISER WITH **************
(1-1/2" RISER W/ WEATHERHEAD)
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0416 7420000000-E 1722  5 EA  415.00 2075.00 460.17 2300.85 420.00  2100.002" RISER WITH WEATHERHEAD

0417 7432000000-E 1722  15 EA  455.00 6825.00 504.53 7567.95 460.00  6900.002" RISER WITH TUBING

0418 7444000000-E 1725  6,375 LF  8.50 54187.50 9.43 60116.25 9.00  57375.00INDUCTIVE LOOP SAWCUT

0419 7456000000-E 1726  17,375 LF  1.60 27800.00 1.77 30753.75 1.70  29537.50LEAD-IN CABLE(********)
(14-2)

0420 7516000000-E 1730  1,700 LF  1.50 2550.00 1.66 2822.00 1.60  2720.00COMMUNICATIONS CABLE (** FIBER)
(12)

0421 7516000000-E 1730  36,370 LF  2.70 98199.00 2.99 108746.30 2.80  101836.00COMMUNICATIONS CABLE (** FIBER)
(144)

0422 7516000000-E 1730  11,132 LF  1.55 17254.60 1.72 19147.04 1.60  17811.20COMMUNICATIONS CABLE (** FIBER)
(24)

0423 7528000000-E 1730  4,500 LF  1.40 6300.00 1.55 6975.00 1.50  6750.00DROP CABLE

0424 7540000000-N 1731  16 EA  2175.00 34800.00 2411.75 38588.00 2200.00  35200.00SPLICE ENCLOSURE

0425 7541000000-N 1731  5 EA  2350.00 11750.00 2605.80 13029.00 2400.00  12000.00MOD SPLICE ENCLOSURE

0426 7552000000-N 1731  17 EA  1400.00 23800.00 1552.39 26390.63 1500.00  25500.00INTERCONNECT CENTER

0427 7566000000-N 1733  79 EA  80.00 6320.00 88.71 7008.09 81.00  6399.00DELINEATOR MARKER

0428 7575180000-N 1735  3 EA  105.00 315.00 116.43 349.29 107.00  321.00CABLE TRANSFER

0429 7576000000-N SP   16 EA  6800.00 108800.00 7540.19 120643.04 6900.00  110400.00METAL STRAIN SIGNAL POLE

0430 7613000000-N SP   16 EA  680.00 10880.00 754.02 12064.32 700.00  11200.00SOIL TEST

0431 7614100000-E SP   96 CY  715.00 68640.00 792.83 76111.68 725.00  69600.00DRILLED PIER FOUND

0432 7636000000-N 1745  15 EA  265.00 3975.00 293.85 4407.75 270.00  4050.00SIGN FOR SIGNALS

0433 7642100000-N 1743  1 EA  1100.00 1100.00 1219.74 1219.74 1150.00  1150.00TYPE I POST W/ FOUNDATION

0434 7642200000-N 1743  13 EA  1500.00 19500.00 1663.28 21622.64 1525.00  19825.00TYPE II PED W/ FOUNDATION

0435 7684000000-N 1750  4 EA  1145.00 4580.00 1269.64 5078.56 1200.00  4800.00SIGNAL CABINET FOUNDATION

0436 7686000000-N 1752  2 EA  415.00 830.00 460.17 920.34 420.00  840.00CONDUIT ENTR INTO EXT FOUND

0437 7756000000-N 1751  4 EA  11800.00 47200.00 13084.45 52337.80 12000.00  48000.00CONTLR WITH CBNT, 2070L BASE MTD

0438 7780000000-N 1751  21 EA  120.00 2520.00 133.06 2794.26 125.00  2625.00DETECTOR CARD (TYPE 2070L)

0439 7901000000-N 1753  4 EA  345.00 1380.00 382.56 1530.24 350.00  1400.00CABINET BASE EXTENDER

0440 7980000000-N SP   2 EA  1825.00 3650.00 2023.66 4047.32 1850.00  3700.00GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0441 7980000000-N SP   58 EA  95.00 5510.00 105.34 6109.72 96.00  5568.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0442 7980000000-N SP   8 EA  5050.00 40400.00 5599.70 44797.60 5200.00  41600.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0443 7980000000-N SP   1 EA  1190.00 1190.00 1319.53 1319.53 1205.00  1205.00GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0444 7980000000-N SP   7 EA  7375.00 51625.00 8177.78 57244.46 7500.00  52500.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (50')

0445 7980000000-N SP   1 EA  1200.00 1200.00 1330.62 1330.62 1215.00  1215.00GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0446 7980000000-N SP   4 EA  70000.00 280000.00 676.40 2705.60 81000.00  324000.00GENERIC SIGNAL ITEM (EA)
DMS

0447 7980000000-N SP   4 EA  6000.00 24000.00 2406.21 9624.84 5100.00  20400.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER
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0448 7980000000-N SP   4 EA  31000.00 124000.00 4230.27 16921.08 36000.00  144000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0449 7980000000-N SP   13 EA  610.00 7930.00 2406.21 31280.73 620.00  8060.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0450 7980000000-N SP   6 EA  2170.00 13020.00 798.37 4790.22 2200.00  13200.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0451 7980000000-N SP   7 EA  3815.00 26705.00 781.74 5472.18 3900.00  27300.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0452 7980000000-N SP   11 EA  2170.00 23870.00 399.19 4391.09 2200.00  24200.00GENERIC SIGNAL ITEM (EA)
ITS FIELD ETHERNET SWITCH

0453 7980000000-N SP   7 EA  720.00 5040.00 16771.38 117399.66 730.00  5110.00GENERIC SIGNAL ITEM (EA)
ITS SOIL TEST

0454 7980000000-N SP   11 EA  705.00 7755.00 3.88 42.68 715.00  7865.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0455 7980000000-N SP   2 EA  35000.00 70000.00 38429.71 76859.42 36000.00  72000.00GENERIC SIGNAL ITEM (EA)
TRAVEL TIME DYNAMIC MESSAGE   SIGN

0456 7980000000-N SP   6 EA  360.00 2160.00 399.19 2395.14 365.00  2190.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0457 7985000000-N SP  Lump Sum 15125.00 16771.38  15500.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0458 7990000000-E SP   580 LF  3.50 2030.00 3.88 2250.40 3.60  2088.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING       CONDUCTOR

0459 7990000000-E SP   4,880 LF  8.00 39040.00 8.87 43285.60 8.10  39528.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTOR

0460 7990000000-E SP   150 LF  7.00 1050.00 7.76 1164.00 7.10  1065.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCECONDUCTOR

0461 7990000000-E SP   2,500 LF  17.60 44000.00 19.52 48800.00 18.00  45000.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTOR

0462 7992000000-E SP   49 CY  900.00 44100.00 889.37 43579.13 1150.00  56350.00GENERIC SIGNAL ITEM (CY)
ITS DRILLED PIER FOUNDATION

0463 7992000000-E SP   32 CY  900.00 28800.00 878.39 28108.48 1215.00  38880.00GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS

0529 7980000000-N SP   1 EA  8165.00 8165.00 9053.78 9053.78 7800.00  7800.00GENERIC SIGNAL ITEM (EA)
VIDEO PROCESSING UNIT

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 24000.00 34512.67  150000.00CULV EXCAV @ ************
(26+62.00 -Y6RPD-)

0465 8126000000-N 414 Lump Sum 73000.00 127986.11  125000.00CULV EXCAV @ ************
(364+68.00 -L-)

0466 8126000000-N 414 Lump Sum 64000.00 53260.31  65000.00CULV EXCAV @ ************
(382+49.00 -L-)

0467 8126000000-N 414 Lump Sum 22000.00 55094.15  67000.00CULV EXCAV @ ************
(430+93.00 -L-)

0468 8126000000-N 414 Lump Sum 53000.00 86021.08  130000.00CULV EXCAV @ ************
(472+13.00 -L-)

0469 8126000000-N 414 Lump Sum 110000.00 201600.10  20000.00CULV EXCAV @ ************
(493+43.00 -L-)

0470 8133000000-E 414  4,622 TON 50.00 231100.00 54.90 253747.80 48.00  221856.00FND CONDIT MAT, BOX CULV
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0471 8196000000-E 420 7,547.3 CY  315.00 2377399.50 355.48 2682914.20 425.00  3207602.50CLASS A CONCRETE (CULV)

0472 8245000000-E 425  860,503 LB  1.05 903528.15 1.15 989578.45 0.90  774452.70REINF STEEL (CULVERT)

WALL ITEMS

0473 0196000000-E 270  1,000 SY  3.49 3490.00 4.23 4230.00 1.20  1200.00GEOTEXTILE SOIL STABILIZATION

0474 8802010000-E SP   1,000 SF  108.59 108590.00 108.87 108870.00 75.00  75000.00SOIL NAIL RETAINING WALLS

0475 8802015100-N SP   2 EA  450.00 900.00 1264.15 2528.30 850.00  1700.00SOIL NAIL VERIFICATION TESTS

0476 8802015110-N SP   4 EA  225.00 900.00 3024.27 12097.08 1900.00  7600.00SOIL NAIL PROOF TESTS

0477 8846000000-E SP   2,300 TON 25.82 59386.00 38.71 89033.00 35.00  80500.00GENERIC RET WALL ITEM (TON)
SELECT MATERIAL CLASS VI

0478 8847000000-E SP   3,100 SF  65.68 203608.00 84.68 262508.00 65.00  201500.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 1A

0479 8847000000-E SP   3,900 SF  67.40 262860.00 84.68 330252.00 66.00  257400.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 1B

0480 8847000000-E SP   4,700 SF  68.97 324159.00 84.68 397996.00 65.00  305500.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 2A

0481 8847000000-E SP   5,200 SF  69.39 360828.00 84.68 440336.00 63.00  327600.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 2B

0482 8847000000-E SP   4,400 SF  63.91 281204.00 84.68 372592.00 63.00  277200.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 4A

0483 8847000000-E SP   4,200 SF  65.75 276150.00 84.68 355656.00 65.00  273000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 4B

0484 8847000000-E SP   3,600 SF  68.10 245160.00 84.68 304848.00 66.00  237600.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 5A

0485 8847000000-E SP   3,200 SF  64.49 206368.00 84.68 270976.00 60.00  192000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 5B

0486 8847000000-E SP   4,300 SF  66.31 285133.00 88.31 379733.00 68.00  292400.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 6A

0487 8847000000-E SP   4,800 SF  66.66 319968.00 88.31 423888.00 69.00  331200.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 6B

STRUCTURE ITEMS

0488 8091000000-N 410 Lump Sum 7500.00 2903.30  8000.00FND EXCAV B** STA *******
(1, 17+37.28 -Y16-)

0489 8091000000-N 410 Lump Sum 8250.00 2903.30  9000.00FND EXCAV B** STA *******
(1, 22+29.98 -Y5-)

0490 8091000000-N 410 Lump Sum 6750.00 2903.30  7500.00FND EXCAV B** STA *******
(1, 25+52.71 -Y7-)

0491 8091000000-N 410 Lump Sum 10500.00 5080.77  12000.00FND EXCAV B** STA *******
(1, 28+98.81 -Y4-)

0492 8105540000-E 411 755.67 LF  678.82 512963.91 604.85 457067.00 800.00  604536.003'-6" DRILLD PIER IN SOIL

0493 8105640000-E 411  61 LF  678.82 41408.02 1270.19 77481.59 1300.00  79300.003'-6" DRILLD PIER NO SOIL

0494 8113000000-N 411  16 EA  1.00 16.00 1336.73 21387.68 620.00  9920.00SID INSPECTIONS

0495 8114000000-N 411  16 EA  1.00 16.00 3326.69 53227.04 620.00  9920.00SPT TESTING

0496 8115000000-N 411  16 EA  1.00 16.00 3326.69 53227.04 4800.00  76800.00CSL TESTING

0497 8147000000-E 420  101,695 SF  31.65 3218646.75 31.45 3198307.75 30.00  3050850.00REINF CONCRETE DECK SLAB
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0498 8161000000-E 420  114,482 SF  0.63 72123.66 0.67 76702.94 0.41  46937.62GROOVING BRIDGE FLOORS

0499 8182000000-E 420 2,528.1 CY  681.04 1721737.22 671.39 1697341.06 750.00  1896075.00CLASS A CONCRETE (BRIDGE)

0500 8210000000-N 422 Lump Sum 56200.00 62904.77  55000.00BRG APPR SLAB ***********
(17+37.28 -Y16-)

0501 8210000000-N 422 Lump Sum 56500.00 62904.77  68000.00BRG APPR SLAB ***********
(22+29.98 -Y5-)

0502 8210000000-N 422 Lump Sum 60900.00 78630.96  68000.00BRG APPR SLAB ***********
(25+52.71 -Y7-)

0503 8210000000-N 422 Lump Sum 86200.00 108873.63  67000.00BRG APPR SLAB ***********
(28+98.81 -Y4-)

0504 8210000000-N 422 Lump Sum 68500.00 78630.96  66000.00BRG APPR SLAB ***********
(329+95.42 -L- LT)

0505 8210000000-N 422 Lump Sum 68500.00 78630.96  83000.00BRG APPR SLAB ***********
(329+95.42 -L- RT)

0506 8210000000-N 422 Lump Sum 67200.00 77421.25  58000.00BRG APPR SLAB ***********
(337+20.09 -L- LT)

0507 8210000000-N 422 Lump Sum 67200.00 77421.25  72000.00BRG APPR SLAB ***********
(337+20.09 -L- RT)

0508 8210000000-N 422 Lump Sum 73600.00 85889.19  72000.00BRG APPR SLAB ***********
(470+43.12 -L- LT)

0509 8210000000-N 422 Lump Sum 73600.00 85889.19  71000.00BRG APPR SLAB ***********
(470+43.12 -L- RT)

0510 8217000000-E 425  402,108 LB  1.18 474487.44 1.09 438297.72 0.85  341791.80REINF STEEL (BRIDGE)

0511 8238000000-E 425  36,361 LB  2.65 96356.65 1.69 61450.09 0.90  32724.90SPIRAL COL REINF STL BRG

0512 8262000000-E 430 2,637.26 LF  240.35 633865.44 266.14 701880.38 250.00  659315.0045" PRESTR CONCRETE GIRDR

0513 8265000000-E 430 2,382.26 LF  261.50 622960.99 272.18 648403.53 260.00  619387.6054" PRESTR CONCRETE GIRDR

0514 8274000000-E 430 5,702.38 LF  261.88 1493339.27 290.33 1655571.99 260.00  1482618.8063" MOD PRESTR CONC GIRDR

0515 8328200000-E 450  178 EA  560.00 99680.00 393.15 69980.70 1500.00  267000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0516 8364000000-E 450  7,660 LF  45.31 347074.60 50.81 389204.60 55.00  421300.00HP12X53 PILES

0517 8391000000-N 450  72 EA  265.00 19080.00 127.02 9145.44 105.00  7560.00STEEL PILE POINTS

0518 8392500000-E 450  90 LF  177.90 16011.00 278.23 25040.70 360.00  32400.00PREDRILLING FOR PILES

0519 8482000000-E 460 460.49 LF  188.49 86797.76 235.89 108624.99 175.00  80585.75THREE BAR METAL RAIL

0520 8503000000-E 460 1,787.02 LF  99.01 176932.85 130.65 233474.16 110.00  196572.20CONCRETE BARRIER RAIL

0521 8505000000-E 460 1,199.5 LF  141.64 169897.18 169.36 203147.32 110.00  131945.00VERT CONC BARRIER RAIL

0522 8531000000-E 462  4,169 SY  75.04 312841.76 133.07 554768.83 85.00  354365.004" SLOPE PROTECTION

0523 8657000000-N 430 Lump Sum 44000.00 278232.61  70000.00ELASTOMERIC BEARINGS

0524 8692000000-N SP  Lump Sum 36500.00 30242.68  20000.00FOAM JOINT SEALS

0525 8706000000-N SP  Lump Sum 457600.00 502028.41  425000.00EXPANSION JOINT SEALS

0526 8727000000-N SP  Lump Sum 53570.00 34476.65  30000.00ELEC CONDUIT SYS SIGNAL ******
(337+20.09 -L-)

0527 8892000000-E SP   4,272 SF  36.70 156782.40 60.49 258413.28 18.00  76896.00GENERIC STRUCTURE ITEM (SF)
TEMPORARY SHORING FOR MSE WALL CONSTRUCTION

0528 8990000000-N SP   10,000 DOL 1486.00 14860000.00 1264.00 12640000.00 1195.00  11950000.00CONTRACT TIME
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    TOTAL 135331182.82 TOTAL 140860333.09 TOTAL  147095487.21CONTRACT TOTAL

 

    SUB-TOTAL 102098346.27 SUB-TOTAL 107331961.06 SUB-TOTAL  115782875.34ROADWAY ITEMS

    SUB-TOTAL 3858027.65 SUB-TOTAL 4484714.87 SUB-TOTAL  4760911.20CULVERT ITEMS

    SUB-TOTAL 2938704.00 SUB-TOTAL 3755543.38 SUB-TOTAL  2861400.00WALL ITEMS

    SUB-TOTAL 26436104.90 SUB-TOTAL 25288113.78 SUB-TOTAL  23690300.67STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6130000.00 6372705.52  7500000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 1500000.00 1461487.09  3000000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 5862000.00 6968179.26  9150000.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 5100.00 25500.00 7500.00 37500.00 10000.00  50000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  10 EA  2600.00 26000.00 2500.00 25000.00 1800.00  18000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  2,300,000 CY  5.10 11730000.00 3.33 7659000.00 6.00  13800000.00UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 120000.00 49213.19  132855.35TYPE I STANDARD APPR **********
(25+52.71 -Y7-)

0008 0028000000-N SP  Lump Sum 120000.00 54642.40  120000.00TYPE I STANDARD APPR **********
(337+20.09 -L- LT)

0009 0028000000-N SP  Lump Sum 120000.00 54642.40  120000.00TYPE I STANDARD APPR **********
(337+20.09 -L- RT)

0010 0029000000-N SP  Lump Sum 120000.00 44534.56  120000.00TYPE III REINFORCED APPR **********
(17+37.28 -Y16-)

0011 0029000000-N SP  Lump Sum 120000.00 39430.60  120000.00TYPE III REINFORCED APPR **********
(22+29.98 -Y5-)

0012 0029000000-N SP  Lump Sum 120000.00 80587.53  150000.00TYPE III REINFORCED APPR **********
(28+98.81 -Y4-)

0013 0029000000-N SP  Lump Sum 120000.00 47471.84  120000.00TYPE III REINFORCED APPR **********
(329+95.42 -L- LT)

0014 0029000000-N SP  Lump Sum 120000.00 47471.84  120000.00TYPE III REINFORCED APPR **********
(329+95.42 -L- RT)

0015 0029000000-N SP  Lump Sum 120000.00 72130.97  120000.00TYPE III REINFORCED APPR **********
(470+43.12 -L- LT)

0016 0029000000-N SP  Lump Sum 120000.00 72130.97  117000.00TYPE III REINFORCED APPR **********
(470+43.12 -L- RT)

0017 0036000000-E 225  115,000 CY  6.50 747500.00 0.01 1150.00 10.00  1150000.00UNDERCUT EXCAVATION

0018 0106000000-E 230  4,000,000 CY  0.01 40000.00  1.25  5000000.00BORROW EXCAVATION

0019 0127000000-N 235  4 EA  1300.00 5200.00 1521.03 6084.12 2500.00  10000.00EMBM'T SETTLEMENT GAUGE

0020 0134000000-E 240  54,624 CY  3.00 163872.00 3.77 205932.48 2.25  122904.00DRAINAGE DITCH EXCAVATION

0021 0141000000-E 240  3,710 LF  6.00 22260.00 3.35 12428.50 3.00  11130.00BERM DITCH CONSTRUCTION

0022 0156000000-E 250  22,600 SY  3.00 67800.00 5.50 124300.00 5.50  124300.00REMOVAL OF EXT ASPHALT PVMT

0023 0192000000-N 260  110 HR  400.00 44000.00 287.77 31654.70 310.00  34100.00PROOF ROLLING

0024 0195000000-E 265  38,200 CY  45.00 1719000.00 0.01 382.00 38.00  1451600.00SELECT GRANULAR MATERIAL

0025 0196000000-E 270  83,900 SY  1.60 134240.00 0.85 71315.00 1.50  125850.00GEOTEXTILE SOIL STABILIZATION

0026 0199000000-E SP   20,630 SF  38.00 783940.00 46.55 960326.50 50.00  1031500.00TEMPORARY SHORING

0027 0248000000-N SP  Lump Sum 60000.00 51394.40  125000.00GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN (NO 1)

0028 0248000000-N SP  Lump Sum 110000.00 57041.10  200000.00GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN (NO 8)

0029 0248000000-N SP  Lump Sum 32000.00 2014.04  5000.00GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION ASSIST AT STR 7 (BR
1246) -   END BENT 1
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0030 0248000000-N SP  Lump Sum 32000.00 1557.17  5000.00GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION ASSIST AT STR 7 (BR
1246) -   END BENT 2

0031 0248000000-N SP  Lump Sum 32000.00 1618.89  10000.00GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION  ASSIST AT STRS 2 & 3
(BR 1241 & 1242) - END BENT 1

0032 0248000000-N SP  Lump Sum 32000.00 1618.89  10000.00GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION  ASSIST AT STRS 2 & 3
(BR 1241 & 1242) - END BENT 2

0033 0248000000-N SP  Lump Sum 100000.00 91047.21  150000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 2)

0034 0248000000-N SP  Lump Sum 65000.00 75492.05  150000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 3)

0035 0248000000-N SP  Lump Sum 100000.00 85852.10  150000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 4)

0036 0248000000-N SP  Lump Sum 65000.00 70344.55  110000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 5)

0037 0248000000-N SP  Lump Sum 90000.00 104903.69  110000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 6)

0038 0248000000-N SP  Lump Sum 160000.00 140794.85  260000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 7)

0039 0248000000-N SP  Lump Sum 140000.00 114996.12  260000.00GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 9)

0040 0248000000-N SP  Lump Sum 21000.00 27158.31  5000.00GENERIC GRADING ITEM (LS)
REMOVAL & DISPOSAL OF 5 FOAM FILLED USTS

0041 0248000000-N SP  Lump Sum 11000.00 1557.17  5000.00GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST AT STR 7 (BR 1246) -
END BENT 1

0042 0248000000-N SP  Lump Sum 11000.00 1557.17  5000.00GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST AT STR 7 (BR 1246) -
END BENT 2

0043 0248000000-N SP  Lump Sum 11000.00 1618.89  7500.00GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST  AT STRS 2 & 3 (BR
1241 & 1242) - END    BENT 1

0044 0248000000-N SP  Lump Sum 11000.00 1618.89  7500.00GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST  AT STRS 2 & 3 (BR
1241 & 1242) - END    BENT 2

0045 0255000000-E SP   3,000 TON 7.00 21000.00 9.57 28710.00 40.00  120000.00GENERIC GRADING ITEM (TON)
STOCKPILING PETROLEUM CONTAMI-NATED SOIL

0046 0318000000-E 300  7,565 TON 32.00 242080.00 25.13 190108.45 22.00  166430.00FND CONDIT MATL MINOR STRS

0047 0320000000-E 300  26,490 SY  1.00 26490.00 3.86 102251.40 5.00  132450.00FND CONDIT GEOTEXTILE

0048 0342000000-E 310  1,972 LF  125.00 246500.00 91.77 180970.44 130.00  256360.00**" SIDE DRAIN PIPE
(30")

0049 0342000000-E 310  140 LF  150.00 21000.00 168.57 23599.80 200.00  28000.00**" SIDE DRAIN PIPE
(42")

0050 0342000000-E 310  16 LF  190.00 3040.00 223.63 3578.08 350.00  5600.00**" SIDE DRAIN PIPE
(48")

0051 0342000000-E 310  44 LF  450.00 19800.00 201.23 8854.12 275.00  12100.00**" SIDE DRAIN PIPE
(54")
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0052 0343000000-E 310  10,312 LF  52.00 536224.00 44.10 454759.20 50.00  515600.0015" SIDE DRAIN PIPE

0053 0344000000-E 310  4,228 LF  56.00 236768.00 48.50 205058.00 70.00  295960.0018" SIDE DRAIN PIPE

0054 0345000000-E 310  3,944 LF  65.00 256360.00 57.33 226109.52 80.00  315520.0024" SIDE DRAIN PIPE

0055 0350000000-E SP   1,696 LF  200.00 339200.00 155.00 262880.00 125.00  212000.00***" RC PIPE CULV, CONTR DESIGN
(24")

0056 0350000000-E SP   364 LF  225.00 81900.00 236.43 86060.52 200.00  72800.00***" RC PIPE CULV, CONTR DESIGN
(36")

0057 0350000000-E SP   488 LF  315.00 153720.00 331.91 161972.08 320.00  156160.00***" RC PIPE CULV, CONTR DESIGN
(42")

0058 0350000000-E SP   124 LF  400.00 49600.00 433.95 53809.80 300.00  37200.00***" RC PIPE CULV, CONTR DESIGN
(48")

0059 0350000000-E SP   860 LF  430.00 369800.00 457.80 393708.00 440.00  378400.00***" RC PIPE CULV, CONTR DESIGN
(54")

0060 0354000000-E 310  4,524 LF  65.00 294060.00 57.28 259134.72 75.00  339300.00***" RC PIPE CULV *****
(15", V)

0061 0354000000-E 310  772 LF  85.00 65620.00 66.10 51029.20 80.00  61760.00***" RC PIPE CULV *****
(18", V)

0062 0354000000-E 310  1,348 LF  92.00 124016.00 74.29 100142.92 100.00  134800.00***" RC PIPE CULV *****
(24", V)

0063 0354000000-E 310  360 LF  500.00 180000.00 561.15 202014.00 600.00  216000.00***" RC PIPE CULV *****
(66", V)

0064 0366000000-E 310  2,124 LF  75.00 159300.00 50.79 107877.96 65.00  138060.0015" RC PIPE CULV III

0065 0372000000-E 310  760 LF  60.00 45600.00 55.03 41822.80 70.00  53200.0018" RC PIPE CULV III

0066 0378000000-E 310  320 LF  80.00 25600.00 71.96 23027.20 85.00  27200.0024" RC PIPE CULV III

0067 0384000000-E 310  804 LF  90.00 72360.00 98.02 78808.08 105.00  84420.0030" RC PIPE CULV III

0068 0390000000-E 310  1,032 LF  125.00 129000.00 123.32 127266.24 135.00  139320.0036" RC PIPE CULV III

0069 0396000000-E 310  704 LF  150.00 105600.00 169.31 119194.24 175.00  123200.0042" RC PIPE CULV III

0070 0402000000-E 310  276 LF  185.00 51060.00 200.53 55346.28 260.00  71760.0048" RC PIPE CULV III

0071 0414000000-E 310  232 LF  300.00 69600.00 446.85 103669.20 325.00  75400.0060" RC PIPE CULV III

0072 0426000000-E 310  336 LF  420.00 141120.00 625.20 210067.20 400.00  134400.0072" RC PIPE CULV III

0073 0448200000-E 310  9,080 LF  60.00 544800.00 52.40 475792.00 70.00  635600.0015" RCP CULV CLASS IV

0074 0448300000-E 310  4,368 LF  60.00 262080.00 60.68 265050.24 75.00  327600.0018" RCP CULV CLASS IV

0075 0448400000-E 310  2,736 LF  80.00 218880.00 80.03 218962.08 90.00  246240.0024" RCP CULV CLASS IV

0076 0448500000-E 310  1,340 LF  110.00 147400.00 109.68 146971.20 115.00  154100.0030" RCP CULV CLASS IV

0077 0448600000-E 310  1,816 LF  140.00 254240.00 142.00 257872.00 150.00  272400.0036" RCP CULV CLASS IV

0078 0448700000-E 310  356 LF  180.00 64080.00 195.33 69537.48 210.00  74760.0042" RCP CULV CLASS IV

0079 0576000000-E 310  112 LF  200.00 22400.00 140.07 15687.84 175.00  19600.00**" CS PIPE CULV *****"
(42", 0.109")

0080 0582000000-E 310  1,480 LF  60.00 88800.00 64.53 95504.40 65.00  96200.0015" CS PIPE CULV 0.064"

0081 0588000000-E 310  1,164 LF  65.00 75660.00 48.66 56640.24 70.00  81480.0018" CS PIPE CULV 0.064"

0082 0594000000-E 310  1,168 LF  75.00 87600.00 61.13 71399.84 75.00  87600.0024" CS PIPE CULV 0.064"

0083 0600000000-E 310  492 LF  95.00 46740.00 79.82 39271.44 105.00  51660.0030" CS PIPE CULV 0.079"

0084 0636000000-E 310  52 EA  400.00 20800.00 321.20 16702.40 225.00  11700.00**" CS ELBOW *****" THICK
(15", 0.064")
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0085 0636000000-E 310  28 EA  400.00 11200.00 385.04 10781.12 270.00  7560.00**" CS ELBOW *****" THICK
(18", 0.064")

0086 0636000000-E 310  28 EA  450.00 12600.00 445.04 12461.12 365.00  10220.00**" CS ELBOW *****" THICK
(24", 0.064")

0087 0636000000-E 310  12 EA  600.00 7200.00 602.37 7228.44 515.00  6180.00**" CS ELBOW *****" THICK
(30", 0.079")

0088 0636000000-E 310  2 EA  1000.00 2000.00 989.48 1978.96 900.00  1800.00**" CS ELBOW *****" THICK
(42", 0.109")

0089 0995000000-E 340  4,027 LF  15.00 60405.00 28.40 114366.80 25.00  100675.00PIPE REMOVAL

0090 0996000000-N 350  2 EA  1500.00 3000.00 2729.25 5458.50 1750.00  3500.00PIPE CLEAN OUT

0091 1011000000-N 500 Lump Sum 2500000.00 34841327.34  4350000.00FINE GRADING

0092 1099500000-E 505  800 CY  8.00 6400.00 4.68 3744.00 50.00  40000.00SHALLOW UNDERCUT

0093 1099700000-E 505  223,780 TON 18.00 4028040.00 23.08 5164842.40 25.00  5594500.00CLASS IV SUBGRD STABILIZATION

0094 1110000000-E 510  500 TON 35.00 17500.00 51.16 25580.00 75.00  37500.00STABILIZER AGGREGATE

0095 1115000000-E SP   458,190 SY  3.00 1374570.00 1.40 641466.00 5.00  2290950.00GEOTEXTILE FOR PVMT STABILIZ

0096 1121000000-E 520  19,700 TON 32.00 630400.00 26.86 529142.00 35.00  689500.00AGGREGATE BASE COURSE

0097 1220000000-E 545  1,000 TON 25.00 25000.00 32.41 32410.00 70.00  70000.00INCIDENTAL STONE BASE

0098 1297000000-E 607  1,650 SY  3.50 5775.00 5.73 9454.50 5.00  8250.00MILL ASP PVMT *****" DTH
(3")

0099 1330000000-E 607  2,160 SY  7.00 15120.00 9.12 19699.20 10.00  21600.00INCIDENTAL MILLING

0100 1491000000-E 610  91,760 TON 46.77 4291615.20 44.00 4037440.00 46.00  4220960.00ASP CONC BASE CRS B25.0C

0101 1503000000-E 610  45,420 TON 47.86 2173801.20 46.00 2089320.00 47.00  2134740.00ASP CONC INTR CRS I19.0C

0102 1519000000-E 610  49,780 TON 46.48 2313774.40 46.00 2289880.00 46.00  2289880.00ASP CONC SURF CRS S9.5B

0103 1523000000-E 610  23,260 TON 45.49 1058097.40 48.00 1116480.00 45.00  1046700.00ASP CONC SURF CRS S9.5C

0104 1575000000-E 620  10,580 TON 429.48 4543898.40 430.00 4549400.00 475.00  5025500.00ASP FOR PLANT MIX

0105 1693000000-E 654  1,765 TON 146.00 257690.00 0.01 17.65 250.00  441250.00ASPH PLT MIX PVMT REPAIR

0106 1840000000-E 665  121,500 LF  0.08 9720.00 0.09 10935.00 0.10  12150.00MILLED RUMBLE STRIPS

0107 1847000000-E 710  307,732 SY  55.50 17079126.00 56.68 17442249.76 65.00  20002580.00******"PCC PVMT THRU LNS
(13")

0108 1924000000-N 725 Lump Sum 200000.00 204235.03  150000.00FIELD LAB RENTAL, PCCP

0109 2022000000-E 815  4,183 CY  24.00 100392.00 24.00 100392.00 24.00  100392.00SUBDRAIN EXCAVATION

0110 2026000000-E 815  11,750 SY  8.00 94000.00 8.00 94000.00 1.25  14687.50GEOTEXTILE FOR SUBSURF DRNS

0111 2033000000-E 815  118 CY  40.00 4720.00 40.00 4720.00 70.00  8260.00SUBDRAIN FINE AGGREGATE

0112 2036000000-E 815  1,974 CY  49.00 96726.00 49.00 96726.00 72.00  142128.00SUBDRAIN COARSE AGGREGATE

0113 2044000000-E 815  12,450 LF  12.00 149400.00 12.00 149400.00 4.50  56025.006" PERF SUBDRN PIPE

0114 2070000000-N 815  25 EA  350.00 8750.00 350.00 8750.00 200.00  5000.00SUBDRN PIPE OUTLET

0115 2077000000-E 815  150 LF  35.00 5250.00 35.00 5250.00 40.00  6000.006" OUTLET PIPE

0116 2099000000-E 816  52,573 LF  5.35 281265.55 5.54 291254.42 4.50  236578.50SHOULDER DRAIN

0117 2110000000-E 816  52,573 LF  1.60 84116.80 1.66 87271.18 0.50  26286.504" SHOULDER DRAIN PIPE

0118 2121000000-E 816  4,068 LF  10.65 43324.20 11.03 44870.04 15.00  61020.004" OUTLET PIPE FOR SHDR DRN

0119 2132000000-N 816  21 EA  395.00 8295.00 408.93 8587.53 350.00  7350.00CONC PAD SHLDR DRN OUTLET

0120 2209000000-E 838 44.3 CY  1700.00 75310.00 1859.60 82380.28 1600.00  70880.00ENDWALLS
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0121 2220000000-E 838 65.6 CY  1500.00 98400.00 2914.17 191169.55 2000.00  131200.00REINFORCED ENDWALLS

0122 2253000000-E 840 26.757 CY  1000.00 26757.00 986.80 26403.81 1400.00  37459.80PIPE COLLARS

0123 2275000000-E SP   6 CY  300.00 1800.00 797.47 4784.82 700.00  4200.00FLOWABLE FILL

0124 2286000000-N 840  378 EA  3000.00 1134000.00 4393.26 1660652.28 3500.00  1323000.00MASNRY DRAINAGE STRUCT

0125 2308000000-E 840  211 LF  970.00 204670.00 332.75 70210.25 325.00  68575.00MASNRY DRAINAGE STRUCT

0126 2354000000-N 840  1 EA  450.00 450.00 429.05 429.05 800.00  800.00FRAME W/GRATE 840.22 STD

0127 2364000000-N 840  16 EA  700.00 11200.00 557.86 8925.76 975.00  15600.00FRAME W/2GRTS 840.16 STD

0128 2364200000-N 840  119 EA  600.00 71400.00 551.84 65668.96 975.00  116025.00FRAME W/2GRTS 840.20 STD

0129 2365000000-N 840  157 EA  600.00 94200.00 551.84 86638.88 975.00  153075.00FRAME W/2GRTS 840.22 STD

0130 2366000000-N 840  1 EA  600.00 600.00 584.09 584.09 975.00  975.00FRAME W/2GRTS 840.24 STD

0131 2374000000-N 840  6 EA  700.00 4200.00 622.34 3734.04 1100.00  6600.00FRAME-GRT-HD 840.03 **
(E)

0132 2374000000-N 840  22 EA  700.00 15400.00 646.54 14223.88 1100.00  24200.00FRAME-GRT-HD 840.03 **
(F)

0133 2374000000-N 840  27 EA  700.00 18900.00 646.54 17456.58 1100.00  29700.00FRAME-GRT-HD 840.03 **
(G)

0134 2396000000-N 840  29 EA  600.00 17400.00 419.33 12160.57 975.00  28275.00FRAME W/COVER STD 840.54

0135 2451000000-N 852  14 EA  400.00 5600.00 375.90 5262.60 500.00  7000.00CONC TRANS SECT FOR DROP INLET

0136 2542000000-E 846  2,025 LF  14.51 29382.75 15.04 30456.00 14.75  29868.751'-6" CONC CURB & GUTTER

0137 2549000000-E 846  11,300 LF  17.62 199106.00 18.26 206338.00 18.25  206225.002'-6" CONC CURB & GUTTER

0138 2556000000-E 846  26,700 LF  16.58 442686.00 17.18 458706.00 17.25  460575.00SHOULDER BERM GUTTER

0139 2591000000-E 848  4,090 SY  35.23 144090.70 36.52 149366.80 41.00  167690.004" CONCRETE SIDEWALK

0140 2605000000-N 848  35 EA  1554.40 54404.00 1611.02 56385.70 1500.00  52500.00CONCRETE CURB RAMPS

0141 2619000000-E 850  190 SY  62.18 11814.20 64.44 12243.60 70.00  13300.004" CONCRETE PAVED DITCH

0142 2647000000-E 852  3,000 SY  56.99 170970.00 59.07 177210.00 65.00  195000.005" MONO CONC ISLANDS (SURF MTD)

0143 2724000000-E 857  5,420 LF  107.77 584113.40 45.91 248832.20 80.00  433600.00PC REINF BARRIER SNGL FC

0144 2800000000-N 858  1 EA  4000.00 4000.00 4410.08 4410.08 3000.00  3000.00ADJ CATCH BASINS

0145 3000000000-N SP   17 EA  13600.00 231200.00 13600.00 231200.00 16250.00  276250.00IMPACT ATTEN TYPE 350

0146 3030000000-E 862 41,712.5 LF  15.75 656971.88 15.75 656971.88 18.00  750825.00STL BEAM GUARDRAIL

0147 3150000000-N 862  10 EA  5.00 50.00 5.00 50.00 35.00  350.00ADDIT GUARDRAIL POSTS

0148 3210000000-N 862  31 EA  600.00 18600.00 600.00 18600.00 775.00  24025.00GR END TYPE CAT-1

0149 3287000000-N SP   61 EA  2600.00 158600.00 2600.00 158600.00 2925.00  178425.00GR END TYPE TL-3

0150 3317000000-N SP   58 EA  1650.00 95700.00 1650.00 95700.00 1700.00  98600.00GR ANCHOR TYPE B-77

0151 3380000000-E 862 12.5 LF  10.00 125.00 10.00 125.00 12.00  150.00TEMP STL BM GUARDRAIL

0152 3389150000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00 2500.00  5000.00TEMP GDRL END UNITS *****
(TL-3)

0153 3389200000-E 865  26,200 LF  6.65 174230.00 6.65 174230.00 7.25  189950.00CABLE GUIDERAIL

0154 3389500000-N 865  70 EA  65.00 4550.00 65.00 4550.00 35.00  2450.00ADDITIONAL GUIDERAIL POSTS

0155 3389600000-N 865  24 EA  1675.00 40200.00 1675.00 40200.00 1850.00  44400.00CBL GUIDERAIL ANCH UNIT

0156 3503000000-E 866  55,000 LF  3.50 192500.00 2.76 151800.00 2.70  148500.00WOVEN WIRE FENCE 47" FAB

0157 3509000000-E 866  3,450 EA  24.50 84525.00 18.37 63376.50 20.00  69000.004" TIMBER POSTS 7'-6"LONG
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0158 3515000000-E 866  985 EA  29.50 29057.50 20.41 20103.85 20.00  19700.005" TIMBER POSTS 8'-0"LONG

0159 3565000000-E 866  4 EA  800.00 3200.00 612.25 2449.00 600.00  2400.00DBL GATE **HIGH, **WIDE, **OPEN
(58", 12', 24')

0160 3628000000-E 876  9,301 TON 55.00 511555.00 49.63 461608.63 55.00  511555.00RIP RAP, CLASS I

0161 3635000000-E 876  95 TON 55.00 5225.00 71.99 6839.05 120.00  11400.00RIP RAP, CLASS II

0162 3649000000-E 876  2,969 TON 45.00 133605.00 47.30 140433.70 60.00  178140.00RIP RAP, CLASS B

0163 3656000000-E 876  35,534 SY  3.00 106602.00 1.54 54722.36 3.00  106602.00GEOTEXTILE FOR DRAINGE

0164 3659000000-N 873  3 EA  1100.00 3300.00 417.75 1253.25 1300.00  3900.00PREFORMED SCOUR HOLES

0165 4048000000-E 902  13 CY  800.00 10400.00 800.00 10400.00 800.00  10400.00REINF CONC FOUNDTN

0166 4054000000-E 902  2 CY  800.00 1600.00 10.00 20.00 10.00  20.00PLN CONC FOUNDTN

0167 4057000000-E SP   319 CY  1000.00 319000.00 1000.00 319000.00 1000.00  319000.00OVERHEAD FOOTING

0168 4060000000-E 903  15,148 LB  4.50 68166.00 4.50 68166.00 4.50  68166.00SUPPORT, BREAKAWAY STL BM

0169 4066000000-E 903  1,199 LB  4.50 5395.50 4.50 5395.50 4.50  5395.50SUPPORTS, SIMPLE STL BM

0170 4072000000-E 903  3,799 LF  6.50 24693.50 6.50 24693.50 6.50  24693.50SUPPORT, 3-LB STL U-CHAN

0171 4080000000-N 903  9 EA  800.00 7200.00 800.00 7200.00 800.00  7200.00SUPPORT, BARR LARGE

0172 4082100000-N 906 Lump Sum 44000.00 44000.00  44000.00SUPPORT, OVRHD SIGN STR STA ****
(22+50 -LACFLY-)

0173 4082100000-N 906 Lump Sum 45000.00 45000.00  45000.00SUPPORT, OVRHD SIGN STR STA ****
(291+50 -L-)

0174 4082100000-N 906 Lump Sum 46000.00 46000.00  46000.00SUPPORT, OVRHD SIGN STR STA ****
(294+00 -L- LT)

0175 4082100000-N 906 Lump Sum 38000.00 38000.00  38000.00SUPPORT, OVRHD SIGN STR STA ****
(316+00 -L- LT)

0176 4082100000-N 906 Lump Sum 26000.00 26000.00  26000.00SUPPORT, OVRHD SIGN STR STA ****
(328+50 -L-)

0177 4082100000-N 906 Lump Sum 29800.00 29800.00  29800.00SUPPORT, OVRHD SIGN STR STA ****
(346+00 -L- LT)

0178 4082100000-N 906 Lump Sum 16000.00 16000.00  16000.00SUPPORT, OVRHD SIGN STR STA ****
(357+00 -L-)

0179 4082100000-N 906 Lump Sum 42000.00 42000.00  42000.00SUPPORT, OVRHD SIGN STR STA ****
(383+50 -L-)

0180 4082100000-N 906 Lump Sum 32000.00 32000.00  32000.00SUPPORT, OVRHD SIGN STR STA ****
(385+00 -L- LT)

0181 4082100000-N 906 Lump Sum 27500.00 27500.00  27500.00SUPPORT, OVRHD SIGN STR STA ****
(419+00 -L- LT)

0182 4082100000-N 906 Lump Sum 21500.00 21500.00  21500.00SUPPORT, OVRHD SIGN STR STA ****
(428+50 -L-)

0183 4082100000-N 906 Lump Sum 29500.00 29500.00  29500.00SUPPORT, OVRHD SIGN STR STA ****
(450+00 -L- LT)

0184 4082100000-N 906 Lump Sum 21000.00 21000.00  21000.00SUPPORT, OVRHD SIGN STR STA ****
(456+00 -L-)

0185 4082100000-N 906 Lump Sum 16000.00 16000.00  16000.00SUPPORT, OVRHD SIGN STR STA ****
(468+50 -L-)

0186 4082100000-N 906 Lump Sum 48500.00 48500.00  48500.00SUPPORT, OVRHD SIGN STR STA ****
(488+00 -L- LT)
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0187 4082100000-N 906 Lump Sum 53500.00 53500.00  53500.00SUPPORT, OVRHD SIGN STR STA ****
(507+00 -L- LT)

0188 4082100000-N 906 Lump Sum 25500.00 25500.00  25500.00SUPPORT, OVRHD SIGN STR STA ****
(512+00 -L-)

0189 4082100000-N 906 Lump Sum 22500.00 22500.00  22500.00SUPPORT, OVRHD SIGN STR STA ****
(529+50 -L- LT)

0190 4082100000-N 906 Lump Sum 23000.00 23000.00  23000.00SUPPORT, OVRHD SIGN STR STA ****
(540+00 -L-)

0191 4096000000-N 904  14 EA  90.00 1260.00 90.00 1260.00 90.00  1260.00SIGN ERECTION, TYPE D

0192 4102000000-N 904  130 EA  70.00 9100.00 70.00 9100.00 70.00  9100.00SIGN ERECTION, TYPE E

0193 4108000000-N 904  31 EA  90.00 2790.00 90.00 2790.00 90.00  2790.00SIGN ERECTION, TYPE F

0194 4109000000-N 904  18 EA  800.00 14400.00 800.00 14400.00 800.00  14400.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0195 4109000000-N 904  1 EA  800.00 800.00 800.00 800.00 800.00  800.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0196 4110000000-N 904  28 EA  600.00 16800.00 600.00 16800.00 600.00  16800.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0197 4110000000-N 904  1 EA  600.00 600.00 600.00 600.00 600.00  600.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0198 4114000000-N 904  50 EA  75.00 3750.00 75.00 3750.00 75.00  3750.00SIGN ERECTION, MILEMARKERS

0199 4115000000-N 904  112 EA  400.00 44800.00 400.00 44800.00 400.00  44800.00SIGN ERECTION, OVERLAY (OVRHD)

0200 4116000000-N 904  4 EA  400.00 1600.00 400.00 1600.00 400.00  1600.00SIGN ERECTION, OVERLAY (GRD MTD)

0201 4116100000-N 904  1 EA  350.00 350.00 350.00 350.00 350.00  350.00SIGN ERECT, RELOC ** GRD MTD
(D)

0202 4116200000-N 904  13 EA  500.00 6500.00 500.00 6500.00 500.00  6500.00SIGN ERECTION, REPOSIT OVRHD

0203 4138000000-N 907  6 EA  500.00 3000.00 500.00 3000.00 500.00  3000.00DISPOSE SUPPORT, STL BM

0204 4149000000-N 907  1 EA  8487.00 8487.00 8487.00 8487.00 8500.00  8500.00DISPOSE SIGN SYST OVRHD

0205 4152000000-N 907  13 EA  500.00 6500.00 500.00 6500.00 500.00  6500.00DISPOSE SIGN SYST STL BM

0206 4155000000-N 907  80 EA  1.50 120.00 1.50 120.00 1.50  120.00DISPOSE SIGN SYST U-CHAN

0207 4158000000-N 907  1 EA  1.50 1.50 1.50 1.50 1.50  1.50DISPOSE SIGN SYST WOOD

0208 4192000000-N 907  57 EA  1.50 85.50 1.50 85.50 1.50  85.50DISPOSE SUPPORT, U-CHAN

0209 4234000000-N 907  27 EA  25.00 675.00 25.00 675.00 25.00  675.00DISPOSE SIGN, A OR B (OVRHD)

0210 4236000000-N 907  6 EA  1.50 9.00 1.50 9.00 1.50  9.00DISPOSE SIGN, A & B (GRD MTD)

0211 4238000000-N 907  161 EA  1.50 241.50 1.50 241.50 1.50  241.50DISPOSE SIGN, D, E, F

0212 4241000000-N 907  35 EA  1.50 52.50 1.50 52.50 1.50  52.50DISPOSE SIGN, OVERLAY OVRHD

0213 4242000000-N 907  2 EA  1.50 3.00 1.50 3.00 1.50  3.00DISPOSE SIGN, OVERLAY GM

0214 4400000000-E 1110  2,368 SF  6.05 14326.40 8.98 21264.64 9.00  21312.00WORK ZONE SIGNS (STAT)

0215 4405000000-E 1110  1,681 SF  8.00 13448.00 8.85 14876.85 9.00  15129.00WORK ZONE SIGNS (PORT)

0216 4410000000-E 1110  529 SF  6.10 3226.90 8.50 4496.50 8.50  4496.50WORK ZONE SIGNS (BARR)

0217 4415000000-N 1115  8 EA  6300.00 50400.00 1900.00 15200.00 1900.00  15200.00FLASHING ARROW BOARD

0218 4420000000-N 1120  6 EA  26000.00 156000.00 7900.00 47400.00 7900.00  47400.00PORTABLE CHANGE MSG SIGN

0219 4430000000-N 1130  645 EA  38.00 24510.00 39.00 25155.00 39.00  25155.00DRUMS

0220 4435000000-N 1135  116 EA  17.00 1972.00 15.88 1842.08 16.00  1856.00CONES
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0221 4445000000-E 1145  1,304 LF  25.00 32600.00 26.00 33904.00 26.00  33904.00BARRICADES (TYPE III)

0222 4447000000-E SP   52 LF  35.00 1820.00 35.00 1820.00 35.00  1820.00PED CHANNEL DEVICES

0223 4455000000-N 1150  1,924 DAY 330.00 634920.00 55.82 107397.68 255.00  490620.00FLAGGER

0224 4465000000-N 1160  8 EA  4800.00 38400.00 4800.00 38400.00 4800.00  38400.00TEMPORARY CRASH CUSHIONS

0225 4480000000-N 1165  6 EA  35513.26 213079.56 12950.00 77700.00 3100.00  18600.00TMA

0226 4485000000-E 1170  2,220 LF  27.14 60250.80 18.50 41070.00 17.00  37740.00PORT CONC BARRIER

0227 4507000000-E 1170  2,953 LF  25.49 75271.97 55.00 162415.00 62.93  185832.29WATER FILLED BARRIER

0228 4508000000-E SP   3,100 LF  4.07 12617.00 8.50 26350.00 2.00  6200.00REM & RES H2O FILL BARR

0229 4516000000-N 1180  116 EA  25.00 2900.00 27.00 3132.00 27.00  3132.00SKINNY DRUM

0230 4589000000-N SP  Lump Sum 180000.00 25000.00  41000.00GENERIC TRAFFIC CONTROL ITEM (LS)
PROTECTIVE CANOPY

0231 4600000000-N SP   6 EA  600.00 3600.00 1000.00 6000.00 2500.00  15000.00GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0232 4600000000-N SP   6 EA  250.00 1500.00 6500.00 39000.00 1500.00  9000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY CURB RAMPS

0233 4650000000-N 1251  1,250 EA  6.00 7500.00 6.00 7500.00 11.50  14375.00TEMP RAISED PVMT MRKS

0234 4695000000-E 1205  286 LF  3.00 858.00 3.00 858.00 3.50  1001.00THERMO PVT MKG LINES 8"90 MILS

0235 4700000000-E 1205  1,400 LF  2.20 3080.00 2.20 3080.00 6.50  9100.0012"WIDE THERMO 90 MILS

0236 4710000000-E 1205  2,718 LF  6.50 17667.00 6.50 17667.00 14.00  38052.0024"WIDE THERMO 120 MILS

0237 4721000000-E 1205  12 EA  125.00 1500.00 125.00 1500.00 125.00  1500.00THERMO PVT MKG CHARACTER 120

0238 4725000000-E 1205  189 EA  200.00 37800.00 200.00 37800.00 195.00  36855.00THERMO PVT SYMBOL 90MILS

0239 4770000000-E 1205  4,837 LF  3.00 14511.00 3.00 14511.00 2.30  11125.104" COLD APPL PLSTIC LINES TYPE **
(IV)

0240 4805000000-N 1205  2 EA  800.00 1600.00 800.00 1600.00 250.00  500.00COLD APPL PLASTIC SYM TYPE **
(IV)

0241 4810000000-E 1205  165,469 LF  0.24 39712.56 0.24 39712.56 0.25  41367.25PAINT PVMT MARKINGS 4"

0242 4820000000-E 1205  3,880 LF  0.60 2328.00 0.60 2328.00 0.40  1552.00PAINT PVMT MARKINGS 8"

0243 4825000000-E 1205  162 LF  1.00 162.00 1.00 162.00 1.05  170.10PAINT PVMT MARKINGS 12"

0244 4835000000-E 1205  1,926 LF  2.75 5296.50 2.75 5296.50 4.95  9533.70PAINT PVT MKG LINES 24"

0245 4840000000-N 1205  16 EA  55.00 880.00 55.00 880.00 75.00  1200.00PAINT PVT MKG CHARACTER

0246 4845000000-N 1205  220 EA  55.00 12100.00 55.00 12100.00 88.00  19360.00PAINT PVT MKG SYMBOL

0247 4847010000-E 1205  33,314 LF  1.00 33314.00 1.00 33314.00 1.20  39976.80POLYUREA LINES (4", 20 MILS)

0248 4847030000-E 1205  218,270 LF  1.15 251010.50 1.15 251010.50 1.43  312126.10POLYUREA LINES (6", 20 MILS)

0249 4847050000-E 1205  1,009 LF  2.00 2018.00 2.00 2018.00 2.80  2825.20POLYUREA LINES (8", 20 MILS)

0250 4847070000-E 1205  16,334 LF  2.10 34301.40 2.10 34301.40 4.10  66969.40POLYUREA LINES (12", 20 MILS)

0251 4850000000-E 1205  27,899 LF  0.80 22319.20 0.80 22319.20 0.65  18134.35LINE REMOVAL 4" WIDE

0252 4855000000-E 1205  12,086 LF  0.88 10635.68 0.88 10635.68 0.90  10877.40LINE REMOVAL 6" WIDE

0253 4860000000-E 1205  365 LF  2.00 730.00 2.00 730.00 0.85  310.25LINE REMOVAL 8" WIDE

0254 4865000000-E 1205  2,175 LF  1.20 2610.00 1.20 2610.00 2.45  5328.75LINE REMOVAL 12" WIDE

0255 4870000000-E 1205  393 LF  3.00 1179.00 3.00 1179.00 4.75  1866.75LINE REMOVAL 24" WIDE

0256 4875000000-N 1205  39 EA  55.00 2145.00 55.00 2145.00 85.00  3315.00REMOVAL OF SYMBL & CHARAC
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0257 4900000000-N 1251  152 EA  10.00 1520.00 10.00 1520.00 11.75  1786.00PERM RAISED PVMT MARKERS

0258 4905000000-N 1253  4,154 EA  30.00 124620.00 30.00 124620.00 35.20  146220.80SNOWPLB PVMT MRKER

0259 5000000000-E 1401  2 EA  15500.00 31000.00 15500.00 31000.00 15500.00  31000.00***' HIGH MOUNT STANDARD
(60')

0260 5005000000-E 1401  12 EA  17250.00 207000.00 17250.00 207000.00 17250.00  207000.0080' HIGH MOUNT STANDARD

0261 5010000000-E 1401  5 EA  20200.00 101000.00 20200.00 101000.00 20200.00  101000.00100' HIGH MOUNT STANDARD

0262 5015000000-E 1401  11 EA  24500.00 269500.00 24500.00 269500.00 24500.00  269500.00120' HIGH MOUNT STANDARD

0263 5020000000-N 1401  1 EA  4000.00 4000.00 4000.00 4000.00 4000.00  4000.00PORTABLE DRIVE UNIT

0264 5025000000-E SP   203 CY  750.00 152250.00 750.00 152250.00 750.00  152250.00HIGH MOUNT FOUNDATIONS

0265 5050000000-N 1404  2 EA  3275.00 6550.00 3275.00 6550.00 3275.00  6550.00LIT STD MTLT ************
(45' SA, 15' ARM)

0266 5070000000-N SP   2 EA  700.00 1400.00 700.00 1400.00 700.00  1400.00STD FOUNDAT ***********
(TYPE R1)

0267 5120000000-N 1407  5 EA  770.00 3850.00 770.00 3850.00 770.00  3850.00SERVICE POLE ************
(30' CLASS 4)

0268 5125000000-E 1407  125 LF  28.00 3500.00 28.00 3500.00 28.00  3500.00SERVICE LATERAL *********
(3 #1/0 USE)

0269 5155000000-E 1409  2,315 LF  6.25 14468.75 6.25 14468.75 6.25  14468.75ELECT DUCT BD, SIZE *****
(2")

0270 5155000000-E 1409  495 LF  7.00 3465.00 7.00 3465.00 7.00  3465.00ELECT DUCT BD, SIZE *****
(3")

0271 5155000000-E 1409  120 LF  7.75 930.00 7.75 930.00 7.75  930.00ELECT DUCT BD, SIZE *****
(4")

0272 5160000000-E 1409  240 LF  15.00 3600.00 15.00 3600.00 15.00  3600.00ELECT DUCT JA, SIZE *****
(2")

0273 5160000000-E 1409  765 LF  16.00 12240.00 16.00 12240.00 16.00  12240.00ELECT DUCT JA, SIZE *****
(3")

0274 5160000000-E 1409  1,240 LF  17.00 21080.00 17.00 21080.00 17.00  21080.00ELECT DUCT JA, SIZE *****
(4")

0275 5160000000-E 1409  105 LF  26.00 2730.00 26.00 2730.00 26.00  2730.00ELECT DUCT JA, SIZE *****
(6")

0276 5170000000-E 1410  2,100 LF  3.05 6405.00 3.05 6405.00 3.05  6405.00**-#8 W/G FEEDER CIRCUIT
(2)

0277 5175000000-E 1410  2,770 LF  4.10 11357.00 4.10 11357.00 4.10  11357.00**-#6 W/G FEEDER CIRCUIT
(2)

0278 5180000000-E 1410  3,215 LF  4.75 15271.25 4.75 15271.25 4.75  15271.25**-#4 W/G FEEDER CIRCUIT
(2)

0279 5185000000-E 1410  220 LF  6.30 1386.00 6.30 1386.00 6.30  1386.00**-#2 W/G FEEDER CIRCUIT
(2)

0280 5205000000-E 1410  4,105 LF  7.30 29966.50 7.30 29966.50 7.30  29966.50**-#8 W/G FEEDR N *****"
(2, 1.5)

0281 5210000000-E 1410  7,865 LF  7.00 55055.00 7.00 55055.00 7.00  55055.00**-#6 W/G FEEDR N *****"
(2, 1.5)

0282 5215000000-E 1410  9,895 LF  7.35 72728.25 7.35 72728.25 7.35  72728.25**-#4 W/G FEEDER N *****"
(2, 1.5)

0283 5220000000-E 1410  1,925 LF  9.10 17517.50 9.10 17517.50 9.10  17517.50**-#2 W/G FEEDER N *****"
(2, 1.5)



GREENSBORO EASTERN LOOP FROM US-29 NORTH OF GREENSBORO TO SR-2303 (LAWNDALE DR).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

BRANCH CIVIL INC THE LANE CONSTRUCTION
CORPORATION

ROANOKE,  VA CHESHIRE,  CT

APR 10, 2018 04:04 PM GUILFORD 2:00 PM 28 /  54 001

34821.3.7 MAR 20 2018 C204096

TIP NO 5.265 MIU-2525C

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, ITS, AND STRUCTURES.

0284 5240000000-N 1411  5 EA  1250.00 6250.00 1250.00 6250.00 1250.00  6250.00ELEC JB ************
(CSJB, 36" X 24")

0285 5240000000-N 1411  21 EA  490.00 10290.00 490.00 10290.00 490.00  10290.00ELEC JB ************
(HMJB, 18" X 12")

0286 5240000000-N 1411  5 EA  740.00 3700.00 740.00 3700.00 740.00  3700.00ELEC JB ************
(HMJB, 30" X 17")

0287 5240000000-N 1411  4 EA  1250.00 5000.00 1250.00 5000.00 1250.00  5000.00ELEC JB ************
(HMJB, 36" X 24")

0288 5240000000-N 1411  35 EA  490.00 17150.00 490.00 17150.00 490.00  17150.00ELEC JB ************
(IGJB, 18" X 12")

0289 5240000000-N 1411  5 EA  740.00 3700.00 740.00 3700.00 740.00  3700.00ELEC JB ************
(IGJB, 30" X 17")

0290 5240000000-N 1411  8 EA  1250.00 10000.00 1250.00 10000.00 1250.00  10000.00ELEC JB ************
(IGJB, 36" X 24")

0291 5240000000-N 1411  2 EA  490.00 980.00 490.00 980.00 490.00  980.00ELEC JB ************
(LSJB, 18" X 12")

0292 5252000000-N 1412  10 EA  525.00 5250.00 525.00 5250.00 525.00  5250.00UNDERPASS LUMINARIES *****
(TYPE PM, LED, 62W)

0293 5253000000-N 1412 Lump Sum 8600.00 8600.00  8600.00UNDERPASS CIRCUITRY *************
LAWNDALE DRIVE, UPL-1

0294 5270000000-N SP   30 EA  1585.00 47550.00 1585.00 47550.00 1585.00  47550.00GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0295 5270000000-N SP   88 EA  1585.00 139480.00 1585.00 139480.00 1585.00  139480.00GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED

0296 5270000000-N SP   5 EA  8340.00 41700.00 8340.00 41700.00 8340.00  41700.00GENERIC LIGHTING ITEM (EA)
240/480V LIGHTING CONTROL     SYSTEM

0297 5270000000-N SP   8 EA  1160.00 9280.00 1160.00 9280.00 1160.00  9280.00GENERIC LIGHTING ITEM (EA)
60' HIGH MOUNT LUMINAIRE - LED

0298 5270000000-N SP   96 EA  1160.00 111360.00 1160.00 111360.00 1160.00  111360.00GENERIC LIGHTING ITEM (EA)
80' HIGH MOUNT LUMINAIRE - LED

0299 5270000000-N SP   5 EA  4575.00 22875.00 4575.00 22875.00 4575.00  22875.00GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY

0300 5270000000-N SP   224 EA  130.00 29120.00 130.00 29120.00 130.00  29120.00GENERIC LIGHTING ITEM (EA)
CONTROL NODE

0301 5270000000-N SP   2 EA  815.00 1630.00 815.00 1630.00 815.00  1630.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMIN- AIRE - 285W LED

0302 5325000000-E 1510  1,215 LF  560.00 680400.00 426.84 518610.60 345.00  419175.00**" WATER LINE
(36")

0303 5325800000-E 1510  28 LF  75.00 2100.00 166.76 4669.28 160.00  4480.008" WATER LINE

0304 5326200000-E 1510  1,239 LF  100.00 123900.00 118.32 146598.48 112.00  138768.0012" WATER LINE

0305 5326600000-E 1510  611 LF  220.00 134420.00 193.79 118405.69 206.00  125866.0016" WATER LINE

0306 5327000000-E 1510  1,581 LF  220.00 347820.00 268.79 424956.99 240.00  379440.0020" WATER LINE

0307 5327400000-E 1510  2,526 LF  250.00 631500.00 275.82 696721.32 247.00  623922.0024" WATER LINE

0308 5328000000-E 1510  476 LF  360.00 171360.00 298.78 142219.28 295.00  140420.0030" WATER LINE

0309 5329000000-E 1510  90,010 LB  6.00 540060.00 12.97 1167429.70 4.25  382542.50DI H2O PIPE FITTINGS

0310 5534000000-E 1515  4 EA  8500.00 34000.00 64742.19 258968.76 54250.00  217000.00**" VALVE
(36")
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0311 5540000000-E 1515  3 EA  1100.00 3300.00 1386.72 4160.16 2600.00  7800.006" VALVE

0312 5546000000-E 1515  1 EA  1720.00 1720.00 1757.81 1757.81 3000.00  3000.008" VALVE

0313 5558000000-E 1515  1 EA  2600.00 2600.00 2691.41 2691.41 4000.00  4000.0012" VALVE

0314 5558600000-E 1515  1 EA  4000.00 4000.00 7339.84 7339.84 8900.00  8900.0016" VALVE

0315 5559000000-E 1515  3 EA  4700.00 14100.00 14175.78 42527.34 16500.00  49500.0020" VALVE

0316 5559400000-E 1515  5 EA  5700.00 28500.00 18382.81 91914.05 22400.00  112000.0024" VALVE

0317 5560000000-E 1515  4 EA  6000.00 24000.00 38835.94 155343.76 36750.00  147000.0030" VALVE

0318 5571600000-E 1515  6 EA  6900.00 41400.00 4734.38 28406.28 6100.00  36600.006" TAPPING SLEEVE & VALVE

0319 5589200000-E 1515  10 EA  7500.00 75000.00 9511.72 95117.20 9000.00  90000.002" AIR RELEASE VALVE

0320 5606800000-E 1515  2 EA  2100.00 4200.00 11984.38 23968.76 15000.00  30000.008" BLOW OFF

0321 5648000000-N 1515  3 EA  1500.00 4500.00 9585.93 28757.79 4500.00  13500.00RELOCATE WATER METER

0322 5666000000-N 1515  1 EA  8200.00 8200.00 3519.31 3519.31 9600.00  9600.00FIRE HYDRANT

0323 5672000000-N 1515  12 EA  3200.00 38400.00 1964.84 23578.08 7000.00  84000.00RELOCATE FIRE HYDRANT

0324 5673000000-E 1515  285 LF  280.00 79800.00 43.01 12257.85 22.00  6270.00FIRE HYDRANT LEG

0325 5686500000-E 1515  133 LF  65.00 8645.00 27.97 3720.01 15.00  1995.00WATER SERVICE LINE

0326 5691300000-E 1520  4,672 LF  110.00 513920.00 129.38 604463.36 135.00  630720.008" SANITARY GRAVITY SEWER

0327 5691600000-E 1520  826 LF  230.00 189980.00 321.59 265633.34 156.00  128856.0016" SANITARY GRAVITY SEWER

0328 5691800000-E 1520  458 LF  350.00 160300.00 509.97 233566.26 220.00  100760.0020" SANITARY GRAVITY SEWER

0329 5709700000-E 1520  762 LF  320.00 243840.00 191.09 145610.58 290.00  220980.0016" FORCE MAIN SEWER

0330 5768000000-N 1520  7 EA  1400.00 9800.00 1605.47 11238.29 3750.00  26250.00SANITARY SEWER CLEAN-OUT

0331 5768500000-E 1520  253 LF  65.00 16445.00 32.44 8207.32 10.00  2530.00SEWER SERVICE LINE

0332 5769000000-E 1520  3,715 LB  7.00 26005.00 20.47 76046.05 6.25  23218.75DI SEWER PIPE FITTINGS

0333 5775000000-E 1525  22 EA  4000.00 88000.00 2636.72 58007.84 4950.00  108900.004' DIA UTILITY MANHOLE

0334 5776000000-E 1525  1 EA  5000.00 5000.00 4304.69 4304.69 5900.00  5900.005' DIA UTILITY MANHOLE

0335 5781000000-E 1525  124 LF  320.00 39680.00 390.63 48438.12 225.00  27900.00UTILITY MANHOLE WALL 4' DIA

0336 5782000000-E 1525  5 LF  400.00 2000.00 394.06 1970.30 300.00  1500.00UTILITY MANHOLE WALL 5' DIA

0337 5798000000-E 1530  470 LF  26.00 12220.00 38.40 18048.00 33.00  15510.00ABANDON **" UTILITY PIPE
(21")

0338 5798000000-E 1530  723 LF  62.00 44826.00 94.69 68460.87 68.00  49164.00ABANDON **" UTILITY PIPE
(36")

0339 5798000000-E 1530  2,272 LF  10.00 22720.00 17.27 39237.44 7.00  15904.00ABANDON **" UTILITY PIPE
(8")

0340 5810000000-E 1530  1,775 LF  20.00 35500.00 20.35 36121.25 22.00  39050.00ABANDON 16" UTILITY PIPE

0341 5812000000-E 1530  1,168 LF  25.00 29200.00 30.66 35810.88 21.00  24528.00ABANDON 20" UTILITY PIPE

0342 5813000000-E 1530  1,268 LF  30.00 38040.00 38.71 49084.28 34.00  43112.00ABANDON 24" UTILITY PIPE

0343 5814000000-E 1530  370 LF  45.00 16650.00 61.48 22747.60 55.00  20350.00ABANDON 30" UTILITY PIPE

0344 5815000000-N 1530  5 EA  520.00 2600.00 566.41 2832.05 3750.00  18750.00REMOVE WATER METER

0345 5815500000-N 1530  4 EA  3000.00 12000.00 746.09 2984.36 3800.00  15200.00REMOVE FIRE HYDRANT

0346 5816000000-N 1530  13 EA  1500.00 19500.00 1515.63 19703.19 3200.00  41600.00ABANDON UTILITY MANHOLE

0347 5828000000-N 1530  4 EA  2700.00 10800.00 1074.22 4296.88 5000.00  20000.00REMOVE UTILITY MANHOLE
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0348 5835000000-E 1540  640 LF  450.00 288000.00 402.42 257548.80 395.00  252800.00**" ENCASEMENT PIPE
(48")

0349 5835900000-E 1540  1,460 LF  130.00 189800.00 160.95 234987.00 140.00  204400.0020" ENCASEMENT PIPE

0350 5836200000-E 1540  860 LF  250.00 215000.00 264.03 227065.80 253.00  217580.0030" ENCASEMENT PIPE

0351 5836400000-E 1540  1,410 LF  300.00 423000.00 288.09 406206.90 306.00  431460.0036" ENCASEMENT PIPE

0352 5875000000-N SP   2 EA  2600.00 5200.00 4000.00 8000.00 7900.00  15800.00CONCRETE PIERS

0353 6000000000-E 1605  149,100 LF  1.52 226632.00 1.85 275835.00 2.00  298200.00TEMPORARY SILT FENCE

0354 6006000000-E 1610  5,000 TON 45.00 225000.00 0.01 50.00 20.12  100600.00EROS CONTRL STONE CL A

0355 6009000000-E 1610  26,965 TON 48.00 1294320.00 0.01 269.65 19.00  512335.00EROS CONTRL STONE CL B

0356 6012000000-E 1610  33,540 TON 32.00 1073280.00 0.01 335.40 19.00  637260.00SEDIMENT CONTROL STONE

0357 6015000000-E 1615 576.5 ACR 650.00 374725.00 0.01 5.77 1200.00  691800.00TEMPORARY MULCHING

0358 6018000000-E 1620  21,800 LB  3.00 65400.00 0.51 11118.00 0.50  10900.00SEED FOR TEMP SEEDING

0359 6021000000-E 1620  110 TON 1000.00 110000.00 306.12 33673.20 400.00  44000.00FERT FOR TEMP SEEDING

0360 6024000000-E 1622  41,440 LF  20.00 828800.00 0.01 414.40 4.75  196840.00TEMPORARY SLOPE DRAINS

0361 6029000000-E SP   1,800 LF  1.50 2700.00 2.04 3672.00 2.00  3600.00SAFETY FENCE

0362 6030000000-E 1630  120,570 CY  8.00 964560.00 0.01 1205.70 1.00  120570.00SILT EXCAVATION

0363 6036000000-E 1631  497,000 SY  1.20 596400.00 0.01 4970.00 1.35  670950.00MATTING FOR EROS CONTROL

0364 6037000000-E SP   1,800 SY  4.15 7470.00 4.08 7344.00 4.00  7200.00COIR FIBER MAT

0365 6038000000-E SP   6,500 SY  5.00 32500.00 3.57 23205.00 3.50  22750.00PERM SOIL REINF MAT

0366 6042000000-E 1632  17,575 LF  4.10 72057.50 3.47 60985.25 3.00  52725.001/4" HARDWARE CLOTH

0367 6045000000-E SP   70 LF  70.00 4900.00 36.45 2551.50 82.00  5740.00**" TEMPORARY PIPE
(18")

0368 6045000000-E SP   65 LF  100.00 6500.00 64.37 4184.05 89.37  5809.05**" TEMPORARY PIPE
(30")

0369 6046000000-E 1636  200 LF  100.00 20000.00 72.07 14414.00 290.00  58000.00TEMP PIPE FOR STREAM CROSS

0370 6069000000-E 1638  3,875 CY  15.00 58125.00 8.65 33518.75 1.00  3875.00STILLING BASINS

0371 6070000000-N 1639  30 EA  1200.00 36000.00 385.23 11556.90 95.00  2850.00SPECIAL STILLING BASINS

0372 6071012000-E SP   20,130 LF  8.01 161241.30 0.01 201.30 7.00  140910.00COIR FIBER WATTLE

0373 6071013000-E SP   30,070 LF  6.25 187937.50 0.01 300.70 11.00  330770.00WATTLE BARRIER

0374 6071020000-E SP   13,535 LB  7.40 100159.00 3.06 41417.10 3.00  40605.00POLYACRYLAMIDE (PAM)

0375 6071030000-E 1640  25,310 LF  4.25 107567.50 4.49 113641.90 3.95  99974.50COIR FIBER BAFFLE

0376 6071050000-E SP   70 EA  1500.00 105000.00 675.23 47266.10 485.00  33950.00**" SKIMMER
(1-1/2")

0377 6071050000-E SP   16 EA  2000.00 32000.00 819.38 13110.08 590.00  9440.00**" SKIMMER
(2")

0378 6071050000-E SP   5 EA  2100.00 10500.00 928.96 4644.80 675.00  3375.00**" SKIMMER
(2-1/2")

0379 6071050000-E SP   2 EA  2400.00 4800.00 1097.15 2194.30 800.00  1600.00**" SKIMMER
(3")

0380 6084000000-E 1660  459 ACR 1600.00 734400.00 0.01 4.59 1800.00  826200.00SEEDING AND MULCHING

0381 6087000000-E 1660  250 ACR 85.00 21250.00 153.06 38265.00 150.00  37500.00MOWING

0382 6090000000-E 1661  5,700 LB  2.00 11400.00 2.04 11628.00 2.00  11400.00SEED FOR REPAIR SEEDING
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0383 6093000000-E 1661 22.5 TON 900.00 20250.00 612.24 13775.40 600.00  13500.00FERT FOR REPAIR SEEDING

0384 6096000000-E 1662  11,150 LB  2.00 22300.00 3.06 34119.00 3.00  33450.00SEED FOR SUPP SEEDING

0385 6108000000-E 1665 334.5 TON 800.00 267600.00 765.31 255996.20 750.00  250875.00FERTILIZER TOPDRESSING

0386 6111000000-E SP   1,300 LF  55.00 71500.00 69.10 89830.00 70.00  91000.00IMPERVIOUS DIKE

0387 6114500000-N 1667  200 MHR 60.00 12000.00 91.84 18368.00 90.00  18000.00SPECIALIZED HAND MOWING

0388 6117000000-N SP   150 EA  300.00 45000.00 51.02 7653.00 50.00  7500.00RESPONSE FOR EROS CONTROL

0389 6117500000-N SP   30 EA  1000.00 30000.00 150.00 4500.00 975.00  29250.00CONC WASHOUT STRUCTURE

0390 6120000000-E SP   8,370 CY  28.00 234360.00 7.75 64867.50 28.00  234360.00CULVERT DIVERSION CHANNEL

0391 6123000000-E 1670  10 ACR 2000.00 20000.00 969.39 9693.90 950.00  9500.00REFORESTATION

0392 6126000000-E SP  0.61 ACR 5000.00 3050.00 2551.02 1556.12 2500.00  1525.00STREAMBANK REFORESTATION

0393 6132000000-N SP   90 EA  240.00 21600.00 100.90 9081.00 100.00  9000.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0394 6132000000-N SP   60 EA  550.00 33000.00 100.90 6054.00 110.00  6600.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0395 7048500000-E 1705  22 EA  900.00 19800.00 770.65 16954.30 845.00  18590.0016" PEDEST SIG HEAD 1 SEC W/CD

0396 7060000000-E 1705  9,225 LF  2.35 21678.75 3.09 28505.25 2.35  21678.75SIGNAL CABLE

0397 7120000000-E 1705  33 EA  610.00 20130.00 725.00 23925.00 610.00  20130.00VEHICLE SIGNAL HD (12", 3 SECT)

0398 7132000000-E 1705  3 EA  775.00 2325.00 881.50 2644.50 775.00  2325.00VEHICLE SIGNAL HD (12", 4 SECT)

0399 7144000000-E 1705  5 EA  1055.00 5275.00 1015.00 5075.00 1055.00  5275.00VEHICLE SIGNAL HD (12", 5 SECT)

0400 7252000000-E 1710  11,865 LF  1.40 16611.00 3.49 41408.85 1.40  16611.00MESSENGER CABLE (1/4")

0401 7264000000-E 1710  2,175 LF  4.00 8700.00 4.87 10592.25 4.00  8700.00MESSENGER CABLE (3/8")

0402 7279000000-E 1715  34,410 LF  0.50 17205.00 0.92 31657.20 0.50  17205.00TRACER WIRE

0403 7300000000-E 1715  3,500 LF  6.25 21875.00 5.62 19670.00 6.25  21875.00UNPAVED TRENCH (***********)
(1, 2")

0404 7300000000-E 1715  26,950 LF  7.75 208862.50 8.84 238238.00 7.75  208862.50UNPAVED TRENCH (***********)
(2, 2")

0405 7300000000-E 1715  3,035 LF  8.50 25797.50 13.02 39515.70 7.45  22610.75UNPAVED TRENCH (***********)
(3, 2")

0406 7300100000-E 1715  650 LF  3.00 1950.00 7.88 5122.00 3.00  1950.00UNPAVED TRENCH TEMP LEADIN

0407 7301000000-E 1715  1,580 LF  11.00 17380.00 11.69 18470.20 11.00  17380.00DIRECT DRILL (***********)
(1, 2")

0408 7301000000-E 1715  2,890 LF  14.50 41905.00 14.20 41038.00 14.50  41905.00DIRECT DRILL (***********)
(2, 2")

0409 7301000000-E 1715  1,760 LF  19.50 34320.00 17.62 31011.20 19.50  34320.00DIRECT DRILL (***********)
(3, 2")

0410 7312000000-N 1716  9 EA  2525.00 22725.00 1101.00 9909.00 2525.00  22725.00JUNCTION BOX (***************)
(SPECIAL SIZE, HEAVY-DUTY)

0411 7324000000-N 1716  89 EA  300.00 26700.00 365.00 32485.00 300.00  26700.00JUNCTION BOX (STANDARD SIZE)

0412 7348000000-N 1716  71 EA  500.00 35500.00 725.00 51475.00 500.00  35500.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0413 7360000000-N 1720  15 EA  895.00 13425.00 1040.00 15600.00 895.00  13425.00WOOD POLE

0414 7372000000-N 1721  32 EA  200.00 6400.00 370.00 11840.00 200.00  6400.00GUY ASSEMBLY

0415 7384000000-E 1722  5 EA  270.00 1350.00 567.20 2836.00 270.00  1350.00***" RISER WITH **************
(1-1/2" RISER W/ WEATHERHEAD)
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0416 7420000000-E 1722  5 EA  415.00 2075.00 715.80 3579.00 415.00  2075.002" RISER WITH WEATHERHEAD

0417 7432000000-E 1722  15 EA  455.00 6825.00 695.00 10425.00 455.00  6825.002" RISER WITH TUBING

0418 7444000000-E 1725  6,375 LF  8.50 54187.50 7.21 45963.75 8.50  54187.50INDUCTIVE LOOP SAWCUT

0419 7456000000-E 1726  17,375 LF  1.60 27800.00 1.40 24325.00 1.60  27800.00LEAD-IN CABLE(********)
(14-2)

0420 7516000000-E 1730  1,700 LF  1.50 2550.00 1.32 2244.00 1.50  2550.00COMMUNICATIONS CABLE (** FIBER)
(12)

0421 7516000000-E 1730  36,370 LF  2.70 98199.00 3.06 111292.20 2.70  98199.00COMMUNICATIONS CABLE (** FIBER)
(144)

0422 7516000000-E 1730  11,132 LF  1.55 17254.60 1.52 16920.64 1.55  17254.60COMMUNICATIONS CABLE (** FIBER)
(24)

0423 7528000000-E 1730  4,500 LF  1.40 6300.00 1.57 7065.00 1.40  6300.00DROP CABLE

0424 7540000000-N 1731  16 EA  2175.00 34800.00 1191.00 19056.00 2175.00  34800.00SPLICE ENCLOSURE

0425 7541000000-N 1731  5 EA  2350.00 11750.00 940.50 4702.50 2350.00  11750.00MOD SPLICE ENCLOSURE

0426 7552000000-N 1731  17 EA  1400.00 23800.00 1066.00 18122.00 1400.00  23800.00INTERCONNECT CENTER

0427 7566000000-N 1733  79 EA  80.00 6320.00 67.50 5332.50 80.00  6320.00DELINEATOR MARKER

0428 7575180000-N 1735  3 EA  105.00 315.00 100.00 300.00 105.00  315.00CABLE TRANSFER

0429 7576000000-N SP   16 EA  6800.00 108800.00 5310.00 84960.00 6800.00  108800.00METAL STRAIN SIGNAL POLE

0430 7613000000-N SP   16 EA  680.00 10880.00 909.15 14546.40 680.00  10880.00SOIL TEST

0431 7614100000-E SP   96 CY  715.00 68640.00 751.50 72144.00 715.00  68640.00DRILLED PIER FOUND

0432 7636000000-N 1745  15 EA  265.00 3975.00 1270.00 19050.00 265.00  3975.00SIGN FOR SIGNALS

0433 7642100000-N 1743  1 EA  1100.00 1100.00 800.00 800.00 1100.00  1100.00TYPE I POST W/ FOUNDATION

0434 7642200000-N 1743  13 EA  1500.00 19500.00 940.00 12220.00 1500.00  19500.00TYPE II PED W/ FOUNDATION

0435 7684000000-N 1750  4 EA  1145.00 4580.00 6440.00 25760.00 1145.00  4580.00SIGNAL CABINET FOUNDATION

0436 7686000000-N 1752  2 EA  415.00 830.00 604.15 1208.30 415.00  830.00CONDUIT ENTR INTO EXT FOUND

0437 7756000000-N 1751  4 EA  11800.00 47200.00 12309.00 49236.00 11800.00  47200.00CONTLR WITH CBNT, 2070L BASE MTD

0438 7780000000-N 1751  21 EA  120.00 2520.00 128.20 2692.20 120.00  2520.00DETECTOR CARD (TYPE 2070L)

0439 7901000000-N 1753  4 EA  345.00 1380.00 221.00 884.00 345.00  1380.00CABINET BASE EXTENDER

0440 7980000000-N SP   2 EA  1825.00 3650.00 3792.00 7584.00 1825.00  3650.00GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0441 7980000000-N SP   58 EA  95.00 5510.00 208.60 12098.80 95.00  5510.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0442 7980000000-N SP   8 EA  5050.00 40400.00 3980.00 31840.00 5050.00  40400.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0443 7980000000-N SP   1 EA  1190.00 1190.00 7300.00 7300.00 1190.00  1190.00GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0444 7980000000-N SP   7 EA  7375.00 51625.00 10070.00 70490.00 7375.00  51625.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (50')

0445 7980000000-N SP   1 EA  1200.00 1200.00 1255.00 1255.00 1200.00  1200.00GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0446 7980000000-N SP   4 EA  70000.00 280000.00 82500.00 330000.00 70000.00  280000.00GENERIC SIGNAL ITEM (EA)
DMS

0447 7980000000-N SP   4 EA  6000.00 24000.00 4490.74 17962.96 6000.00  24000.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER
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0448 7980000000-N SP   4 EA  31000.00 124000.00 38300.00 153200.00 31000.00  124000.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0449 7980000000-N SP   13 EA  610.00 7930.00 650.00 8450.00 610.00  7930.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0450 7980000000-N SP   6 EA  2170.00 13020.00 1355.00 8130.00 2170.00  13020.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0451 7980000000-N SP   7 EA  3815.00 26705.00 4125.00 28875.00 3815.00  26705.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0452 7980000000-N SP   11 EA  2170.00 23870.00 1355.00 14905.00 2170.00  23870.00GENERIC SIGNAL ITEM (EA)
ITS FIELD ETHERNET SWITCH

0453 7980000000-N SP   7 EA  720.00 5040.00 910.00 6370.00 720.00  5040.00GENERIC SIGNAL ITEM (EA)
ITS SOIL TEST

0454 7980000000-N SP   11 EA  705.00 7755.00 998.90 10987.90 705.00  7755.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0455 7980000000-N SP   2 EA  35000.00 70000.00 41750.00 83500.00 35000.00  70000.00GENERIC SIGNAL ITEM (EA)
TRAVEL TIME DYNAMIC MESSAGE   SIGN

0456 7980000000-N SP   6 EA  360.00 2160.00 183.50 1101.00 360.00  2160.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0457 7985000000-N SP  Lump Sum 15125.00 9340.00  15125.00GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0458 7990000000-E SP   580 LF  3.50 2030.00 4.00 2320.00 3.50  2030.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING       CONDUCTOR

0459 7990000000-E SP   4,880 LF  8.00 39040.00 7.34 35819.20 8.00  39040.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTOR

0460 7990000000-E SP   150 LF  7.00 1050.00 14.38 2157.00 7.00  1050.00GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCECONDUCTOR

0461 7990000000-E SP   2,500 LF  17.60 44000.00 34.75 86875.00 17.60  44000.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTOR

0462 7992000000-E SP   49 CY  900.00 44100.00 650.00 31850.00 900.00  44100.00GENERIC SIGNAL ITEM (CY)
ITS DRILLED PIER FOUNDATION

0463 7992000000-E SP   32 CY  900.00 28800.00 2558.01 81856.32 900.00  28800.00GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS

0529 7980000000-N SP   1 EA  8200.00 8200.00 7525.00 7525.00 8165.00  8165.00GENERIC SIGNAL ITEM (EA)
VIDEO PROCESSING UNIT

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 30000.00 2337.71  100000.00CULV EXCAV @ ************
(26+62.00 -Y6RPD-)

0465 8126000000-N 414 Lump Sum 75000.00 35329.28  400000.00CULV EXCAV @ ************
(364+68.00 -L-)

0466 8126000000-N 414 Lump Sum 100000.00 23936.97  400000.00CULV EXCAV @ ************
(382+49.00 -L-)

0467 8126000000-N 414 Lump Sum 50000.00 15394.77  200000.00CULV EXCAV @ ************
(430+93.00 -L-)

0468 8126000000-N 414 Lump Sum 60000.00 13781.46  200000.00CULV EXCAV @ ************
(472+13.00 -L-)

0469 8126000000-N 414 Lump Sum 80000.00 125611.52  500000.00CULV EXCAV @ ************
(493+43.00 -L-)

0470 8133000000-E 414  4,622 TON 40.00 184880.00 39.42 182199.24 45.00  207990.00FND CONDIT MAT, BOX CULV



GREENSBORO EASTERN LOOP FROM US-29 NORTH OF GREENSBORO TO SR-2303 (LAWNDALE DR).

THALLE CONSTRUCTION CO., INC.

HILLSBOROUGH,  NC

BRANCH CIVIL INC THE LANE CONSTRUCTION
CORPORATION

ROANOKE,  VA CHESHIRE,  CT
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TIP NO 5.265 MIU-2525C

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, ITS, AND STRUCTURES.

0471 8196000000-E 420 7,547.3 CY  315.00 2377399.50 315.00 2377399.50 775.00  5849157.50CLASS A CONCRETE (CULV)

0472 8245000000-E 425  860,503 LB  1.05 903528.15 1.05 903528.15 2.35  2022182.05REINF STEEL (CULVERT)

WALL ITEMS

0473 0196000000-E 270  1,000 SY  3.30 3300.00 3.96 3960.00 35.00  35000.00GEOTEXTILE SOIL STABILIZATION

0474 8802010000-E SP   1,000 SF  70.00 70000.00 54.90 54900.00 95.00  95000.00SOIL NAIL RETAINING WALLS

0475 8802015100-N SP   2 EA  850.00 1700.00 850.00 1700.00 50.00  100.00SOIL NAIL VERIFICATION TESTS

0476 8802015110-N SP   4 EA  1850.00 7400.00 1850.00 7400.00 50.00  200.00SOIL NAIL PROOF TESTS

0477 8846000000-E SP   2,300 TON 20.00 46000.00 33.65 77395.00 30.00  69000.00GENERIC RET WALL ITEM (TON)
SELECT MATERIAL CLASS VI

0478 8847000000-E SP   3,100 SF  58.60 181660.00 58.68 181908.00 80.00  248000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 1A

0479 8847000000-E SP   3,900 SF  58.68 228852.00 58.68 228852.00 80.00  312000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 1B

0480 8847000000-E SP   4,700 SF  56.95 267665.00 56.95 267665.00 80.00  376000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 2A

0481 8847000000-E SP   5,200 SF  56.95 296140.00 56.95 296140.00 80.00  416000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 2B

0482 8847000000-E SP   4,400 SF  54.83 241252.00 54.83 241252.00 80.00  352000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 4A

0483 8847000000-E SP   4,200 SF  54.83 230286.00 54.83 230286.00 80.00  336000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 4B

0484 8847000000-E SP   3,600 SF  59.14 212904.00 59.14 212904.00 80.00  288000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 5A

0485 8847000000-E SP   3,200 SF  59.14 189248.00 59.14 189248.00 80.00  256000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 5B

0486 8847000000-E SP   4,300 SF  55.75 239725.00 55.75 239725.00 80.00  344000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 6A

0487 8847000000-E SP   4,800 SF  55.75 267600.00 55.75 267600.00 80.00  384000.00GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 6B

STRUCTURE ITEMS

0488 8091000000-N 410 Lump Sum 15000.00 7505.82  10000.00FND EXCAV B** STA *******
(1, 17+37.28 -Y16-)

0489 8091000000-N 410 Lump Sum 15000.00 7505.82  10000.00FND EXCAV B** STA *******
(1, 22+29.98 -Y5-)

0490 8091000000-N 410 Lump Sum 15000.00 7505.82  10000.00FND EXCAV B** STA *******
(1, 25+52.71 -Y7-)

0491 8091000000-N 410 Lump Sum 20000.00 7505.82  10000.00FND EXCAV B** STA *******
(1, 28+98.81 -Y4-)

0492 8105540000-E 411 755.67 LF  500.00 377835.00 425.33 321409.12 665.00  502520.553'-6" DRILLD PIER IN SOIL

0493 8105640000-E 411  61 LF  1000.00 61000.00 950.74 57995.14 850.00  51850.003'-6" DRILLD PIER NO SOIL

0494 8113000000-N 411  16 EA  1000.89 16014.24 1000.78 16012.48 2100.00  33600.00SID INSPECTIONS

0495 8114000000-N 411  16 EA  2500.89 40014.24 2501.94 40031.04 2500.00  40000.00SPT TESTING

0496 8115000000-N 411  16 EA  2500.89 40014.24 2501.94 40031.04 2500.00  40000.00CSL TESTING

0497 8147000000-E 420  101,695 SF  45.00 4576275.00 24.52 2493561.40 45.00  4576275.00REINF CONCRETE DECK SLAB
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, ITS, AND STRUCTURES.

0498 8161000000-E 420  114,482 SF  0.60 68689.20 0.45 51516.90 0.40  45792.80GROOVING BRIDGE FLOORS

0499 8182000000-E 420 2,528.1 CY  1815.00 4588501.50 1250.97 3162577.26 1500.00  3792150.00CLASS A CONCRETE (BRIDGE)

0500 8210000000-N 422 Lump Sum 75000.00 42512.99  100000.00BRG APPR SLAB ***********
(17+37.28 -Y16-)

0501 8210000000-N 422 Lump Sum 75000.00 42673.11  100000.00BRG APPR SLAB ***********
(22+29.98 -Y5-)

0502 8210000000-N 422 Lump Sum 100000.00 47436.81  125000.00BRG APPR SLAB ***********
(25+52.71 -Y7-)

0503 8210000000-N 422 Lump Sum 120000.00 67717.55  150000.00BRG APPR SLAB ***********
(28+98.81 -Y4-)

0504 8210000000-N 422 Lump Sum 100000.00 52385.65  125000.00BRG APPR SLAB ***********
(329+95.42 -L- LT)

0505 8210000000-N 422 Lump Sum 100000.00 52670.87  125000.00BRG APPR SLAB ***********
(329+95.42 -L- RT)

0506 8210000000-N 422 Lump Sum 100000.00 51349.85  125000.00BRG APPR SLAB ***********
(337+20.09 -L- LT)

0507 8210000000-N 422 Lump Sum 100000.00 51349.85  125000.00BRG APPR SLAB ***********
(337+20.09 -L- RT)

0508 8210000000-N 422 Lump Sum 100000.00 57144.34  125000.00BRG APPR SLAB ***********
(470+43.12 -L- LT)

0509 8210000000-N 422 Lump Sum 100000.00 57144.34  125000.00BRG APPR SLAB ***********
(470+43.12 -L- RT)

0510 8217000000-E 425  402,108 LB  1.00 402108.00 1.15 462424.20 1.50  603162.00REINF STEEL (BRIDGE)

0511 8238000000-E 425  36,361 LB  2.50 90902.50 2.05 74540.05 1.50  54541.50SPIRAL COL REINF STL BRG

0512 8262000000-E 430 2,637.26 LF  650.00 1714219.00 265.21 699427.72 220.00  580197.2045" PRESTR CONCRETE GIRDR

0513 8265000000-E 430 2,382.26 LF  650.00 1548469.00 295.23 703314.62 220.00  524097.2054" PRESTR CONCRETE GIRDR

0514 8274000000-E 430 5,702.38 LF  800.00 4561904.00 246.19 1403868.93 400.00  2280952.0063" MOD PRESTR CONC GIRDR

0515 8328200000-E 450  178 EA  650.00 115700.00 925.72 164778.16 500.00  89000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0516 8364000000-E 450  7,660 LF  50.00 383000.00 34.88 267180.80 75.00  574500.00HP12X53 PILES

0517 8391000000-N 450  72 EA  400.00 28800.00 245.19 17653.68 350.00  25200.00STEEL PILE POINTS

0518 8392500000-E 450  90 LF  140.00 12600.00 705.55 63499.50 90.00  8100.00PREDRILLING FOR PILES

0519 8482000000-E 460 460.49 LF  250.00 115122.50 135.10 62212.20 186.00  85651.14THREE BAR METAL RAIL

0520 8503000000-E 460 1,787.02 LF  120.00 214442.40 85.07 152021.79 83.30  148858.77CONCRETE BARRIER RAIL

0521 8505000000-E 460 1,199.5 LF  150.00 179925.00 115.09 138050.46 82.00  98359.00VERT CONC BARRIER RAIL

0522 8531000000-E 462  4,169 SY  125.00 521125.00 50.04 208616.76 86.00  358534.004" SLOPE PROTECTION

0523 8657000000-N 430 Lump Sum 400000.00 65751.02  125000.00ELASTOMERIC BEARINGS

0524 8692000000-N SP  Lump Sum 50000.00 25770.00  75000.00FOAM JOINT SEALS

0525 8706000000-N SP  Lump Sum 1000000.00 270209.68  200000.00EXPANSION JOINT SEALS

0526 8727000000-N SP  Lump Sum 75000.00 70782.81  28500.00ELEC CONDUIT SYS SIGNAL ******
(337+20.09 -L-)

0527 8892000000-E SP   4,272 SF  100.00 427200.00 0.01 42.72 35.00  149520.00GENERIC STRUCTURE ITEM (SF)
TEMPORARY SHORING FOR MSE WALL CONSTRUCTION

0528 8990000000-N SP   10,000 DOL 1345.00 13450000.00 1313.00 13130000.00 1285.00  12850000.00CONTRACT TIME



GREENSBORO EASTERN LOOP FROM US-29 NORTH OF GREENSBORO TO SR-2303 (LAWNDALE DR).
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, ITS, AND STRUCTURES.

 

    TOTAL 147761650.42 TOTAL 156215233.00 TOTAL  167689995.00CONTRACT TOTAL

 

    SUB-TOTAL 105323249.95 SUB-TOTAL 125319091.28 SUB-TOTAL  125093004.29ROADWAY ITEMS

    SUB-TOTAL 3860807.65 SUB-TOTAL 3679518.60 SUB-TOTAL  9879329.55CULVERT ITEMS

    SUB-TOTAL 2483732.00 SUB-TOTAL 2500935.00 SUB-TOTAL  3511300.00WALL ITEMS

    SUB-TOTAL 36093860.82 SUB-TOTAL 24715688.12 SUB-TOTAL  29206361.16STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 8600000.00 8450000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 2124977.26 1800000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 39681657.00 6800000.00  CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 5261.42 26307.10 5000.00 25000.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  10 EA  3156.85 31568.50 1500.00 15000.00  SEALING ABANDONED WELLS

0006 0022000000-E 225  2,300,000 CY  3.80 8740000.00 7.26 16698000.00  UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 41013.74 50000.00  TYPE I STANDARD APPR **********
(25+52.71 -Y7-)

0008 0028000000-N SP  Lump Sum 42728.41 50000.00  TYPE I STANDARD APPR **********
(337+20.09 -L- LT)

0009 0028000000-N SP  Lump Sum 42728.41 50000.00  TYPE I STANDARD APPR **********
(337+20.09 -L- RT)

0010 0029000000-N SP  Lump Sum 42728.41 60000.00  TYPE III REINFORCED APPR **********
(17+37.28 -Y16-)

0011 0029000000-N SP  Lump Sum 47745.90 60000.00  TYPE III REINFORCED APPR **********
(22+29.98 -Y5-)

0012 0029000000-N SP  Lump Sum 83716.69 60000.00  TYPE III REINFORCED APPR **********
(28+98.81 -Y4-)

0013 0029000000-N SP  Lump Sum 42728.41 60000.00  TYPE III REINFORCED APPR **********
(329+95.42 -L- LT)

0014 0029000000-N SP  Lump Sum 42728.41 60000.00  TYPE III REINFORCED APPR **********
(329+95.42 -L- RT)

0015 0029000000-N SP  Lump Sum 73244.36 60000.00  TYPE III REINFORCED APPR **********
(470+43.12 -L- LT)

0016 0029000000-N SP  Lump Sum 73244.36 60000.00  TYPE III REINFORCED APPR **********
(470+43.12 -L- RT)

0017 0036000000-E 225  115,000 CY  5.70 655500.00 4.91 564650.00  UNDERCUT EXCAVATION

0018 0106000000-E 230  4,000,000 CY  0.01 40000.00 7.87 31480000.00  BORROW EXCAVATION

0019 0127000000-N 235  4 EA  2161.39 8645.56 12000.00 48000.00  EMBM'T SETTLEMENT GAUGE

0020 0134000000-E 240  54,624 CY  5.37 293330.88 8.00 436992.00  DRAINAGE DITCH EXCAVATION

0021 0141000000-E 240  3,710 LF  2.02 7494.20 6.75 25042.50  BERM DITCH CONSTRUCTION

0022 0156000000-E 250  22,600 SY  4.09 92434.00 5.00 113000.00  REMOVAL OF EXT ASPHALT PVMT

0023 0192000000-N 260  110 HR  184.44 20288.40 350.00 38500.00  PROOF ROLLING

0024 0195000000-E 265  38,200 CY  25.93 990526.00 35.75 1365650.00  SELECT GRANULAR MATERIAL

0025 0196000000-E 270  83,900 SY  2.65 222335.00 1.50 125850.00  GEOTEXTILE SOIL STABILIZATION

0026 0199000000-E SP   20,630 SF  48.19 994159.70 42.00 866460.00  TEMPORARY SHORING

0027 0248000000-N SP  Lump Sum 79645.75 40000.00  GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN (NO 1)

0028 0248000000-N SP  Lump Sum 47571.65 65000.00  GENERIC GRADING ITEM (LS)
DRY DETENTION BASIN (NO 8)

0029 0248000000-N SP  Lump Sum 2072.77 2500.00  GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION ASSIST AT STR 7 (BR
1246) -   END BENT 1
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GRADING, DRAINAGE, PAVING, SIGNALS, ITS, AND STRUCTURES.

0030 0248000000-N SP  Lump Sum 2072.77 2500.00  GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION ASSIST AT STR 7 (BR
1246) -   END BENT 2

0031 0248000000-N SP  Lump Sum 2072.77 2500.00  GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION  ASSIST AT STRS 2 & 3
(BR 1241 & 1242) - END BENT 1

0032 0248000000-N SP  Lump Sum 2072.77 2500.00  GENERIC GRADING ITEM (LS)
INSTRUMENTATION INSTALLATION  ASSIST AT STRS 2 & 3
(BR 1241 & 1242) - END BENT 2

0033 0248000000-N SP  Lump Sum 79645.75 90000.00  GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 2)

0034 0248000000-N SP  Lump Sum 79645.75 65000.00  GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 3)

0035 0248000000-N SP  Lump Sum 79645.75 90000.00  GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 4)

0036 0248000000-N SP  Lump Sum 79645.75 65000.00  GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 5)

0037 0248000000-N SP  Lump Sum 79645.75 80000.00  GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 6)

0038 0248000000-N SP  Lump Sum 91615.22 145000.00  GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 7)

0039 0248000000-N SP  Lump Sum 68388.79 125000.00  GENERIC GRADING ITEM (LS)
MEDIA FILTER BASIN (NO 9)

0040 0248000000-N SP  Lump Sum 10522.84 9000.00  GENERIC GRADING ITEM (LS)
REMOVAL & DISPOSAL OF 5 FOAM FILLED USTS

0041 0248000000-N SP  Lump Sum 2072.77 1000.00  GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST AT STR 7 (BR 1246) -
END BENT 1

0042 0248000000-N SP  Lump Sum 2072.77 1000.00  GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST AT STR 7 (BR 1246) -
END BENT 2

0043 0248000000-N SP  Lump Sum 2072.77 1000.00  GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST  AT STRS 2 & 3 (BR
1241 & 1242) - END    BENT 1

0044 0248000000-N SP  Lump Sum 2072.77 1000.00  GENERIC GRADING ITEM (LS)
SETTLEMENT MONITORING ASSIST  AT STRS 2 & 3 (BR
1241 & 1242) - END    BENT 2

0045 0255000000-E SP   3,000 TON 105.96 317880.00 7.75 23250.00  GENERIC GRADING ITEM (TON)
STOCKPILING PETROLEUM CONTAMI-NATED SOIL

0046 0318000000-E 300  7,565 TON 31.57 238827.05 28.00 211820.00  FND CONDIT MATL MINOR STRS

0047 0320000000-E 300  26,490 SY  1.58 41854.20 2.00 52980.00  FND CONDIT GEOTEXTILE

0048 0342000000-E 310  1,972 LF  65.50 129166.00 90.00 177480.00  **" SIDE DRAIN PIPE
(30")

0049 0342000000-E 310  140 LF  116.12 16256.80 125.00 17500.00  **" SIDE DRAIN PIPE
(42")

0050 0342000000-E 310  16 LF  133.64 2138.24 170.00 2720.00  **" SIDE DRAIN PIPE
(48")

0051 0342000000-E 310  44 LF  147.69 6498.36 300.00 13200.00  **" SIDE DRAIN PIPE
(54")
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0052 0343000000-E 310  10,312 LF  37.20 383606.40 60.00 618720.00  15" SIDE DRAIN PIPE

0053 0344000000-E 310  4,228 LF  41.83 176857.24 65.00 274820.00  18" SIDE DRAIN PIPE

0054 0345000000-E 310  3,944 LF  49.09 193610.96 75.00 295800.00  24" SIDE DRAIN PIPE

0055 0350000000-E SP   1,696 LF  174.68 296257.28 190.00 322240.00  ***" RC PIPE CULV, CONTR DESIGN
(24")

0056 0350000000-E SP   364 LF  203.88 74212.32 210.00 76440.00  ***" RC PIPE CULV, CONTR DESIGN
(36")

0057 0350000000-E SP   488 LF  281.80 137518.40 290.00 141520.00  ***" RC PIPE CULV, CONTR DESIGN
(42")

0058 0350000000-E SP   124 LF  335.05 41546.20 340.00 42160.00  ***" RC PIPE CULV, CONTR DESIGN
(48")

0059 0350000000-E SP   860 LF  380.40 327144.00 380.00 326800.00  ***" RC PIPE CULV, CONTR DESIGN
(54")

0060 0354000000-E 310  4,524 LF  44.83 202810.92 55.00 248820.00  ***" RC PIPE CULV *****
(15", V)

0061 0354000000-E 310  772 LF  53.93 41633.96 65.00 50180.00  ***" RC PIPE CULV *****
(18", V)

0062 0354000000-E 310  1,348 LF  72.08 97163.84 85.00 114580.00  ***" RC PIPE CULV *****
(24", V)

0063 0354000000-E 310  360 LF  456.64 164390.40 500.00 180000.00  ***" RC PIPE CULV *****
(66", V)

0064 0366000000-E 310  2,124 LF  38.30 81349.20 50.00 106200.00  15" RC PIPE CULV III

0065 0372000000-E 310  760 LF  45.25 34390.00 60.00 45600.00  18" RC PIPE CULV III

0066 0378000000-E 310  320 LF  58.93 18857.60 75.00 24000.00  24" RC PIPE CULV III

0067 0384000000-E 310  804 LF  84.71 68106.84 95.00 76380.00  30" RC PIPE CULV III

0068 0390000000-E 310  1,032 LF  111.07 114624.24 130.00 134160.00  36" RC PIPE CULV III

0069 0396000000-E 310  704 LF  143.06 100714.24 160.00 112640.00  42" RC PIPE CULV III

0070 0402000000-E 310  276 LF  170.26 46991.76 180.00 49680.00  48" RC PIPE CULV III

0071 0414000000-E 310  232 LF  266.49 61825.68 305.00 70760.00  60" RC PIPE CULV III

0072 0426000000-E 310  336 LF  389.56 130892.16 450.00 151200.00  72" RC PIPE CULV III

0073 0448200000-E 310  9,080 LF  40.72 369737.60 55.00 499400.00  15" RCP CULV CLASS IV

0074 0448300000-E 310  4,368 LF  49.19 214861.92 65.00 283920.00  18" RCP CULV CLASS IV

0075 0448400000-E 310  2,736 LF  64.82 177347.52 80.00 218880.00  24" RCP CULV CLASS IV

0076 0448500000-E 310  1,340 LF  93.13 124794.20 105.00 140700.00  30" RCP CULV CLASS IV

0077 0448600000-E 310  1,816 LF  123.43 224148.88 130.00 236080.00  36" RCP CULV CLASS IV

0078 0448700000-E 310  356 LF  160.47 57127.32 170.00 60520.00  42" RCP CULV CLASS IV

0079 0576000000-E 310  112 LF  116.12 13005.44 165.00 18480.00  **" CS PIPE CULV *****"
(42", 0.109")

0080 0582000000-E 310  1,480 LF  36.15 53502.00 65.00 96200.00  15" CS PIPE CULV 0.064"

0081 0588000000-E 310  1,164 LF  41.83 48690.12 70.00 81480.00  18" CS PIPE CULV 0.064"

0082 0594000000-E 310  1,168 LF  49.14 57395.52 80.00 93440.00  24" CS PIPE CULV 0.064"

0083 0600000000-E 310  492 LF  73.66 36240.72 105.00 51660.00  30" CS PIPE CULV 0.079"

0084 0636000000-E 310  52 EA  485.63 25252.76 550.00 28600.00  **" CS ELBOW *****" THICK
(15", 0.064")
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0085 0636000000-E 310  28 EA  531.40 14879.20 550.00 15400.00  **" CS ELBOW *****" THICK
(18", 0.064")

0086 0636000000-E 310  28 EA  584.02 16352.56 575.00 16100.00  **" CS ELBOW *****" THICK
(24", 0.064")

0087 0636000000-E 310  12 EA  736.60 8839.20 975.00 11700.00  **" CS ELBOW *****" THICK
(30", 0.079")

0088 0636000000-E 310  2 EA  1262.74 2525.48 1110.00 2220.00  **" CS ELBOW *****" THICK
(42", 0.109")

0089 0995000000-E 340  4,027 LF  9.26 37290.02 25.00 100675.00  PIPE REMOVAL

0090 0996000000-N 350  2 EA  2188.75 4377.50 3000.00 6000.00  PIPE CLEAN OUT

0091 1011000000-N 500 Lump Sum 1851524.29 3500000.00  FINE GRADING

0092 1099500000-E 505  800 CY  7.04 5632.00 24.00 19200.00  SHALLOW UNDERCUT

0093 1099700000-E 505  223,780 TON 20.94 4685953.20 24.00 5370720.00  CLASS IV SUBGRD STABILIZATION

0094 1110000000-E 510  500 TON 27.16 13580.00 25.00 12500.00  STABILIZER AGGREGATE

0095 1115000000-E SP   458,190 SY  2.47 1131729.30 3.50 1603665.00  GEOTEXTILE FOR PVMT STABILIZ

0096 1121000000-E 520  19,700 TON 19.96 393212.00 23.00 453100.00  AGGREGATE BASE COURSE

0097 1220000000-E 545  1,000 TON 21.24 21240.00 30.00 30000.00  INCIDENTAL STONE BASE

0098 1297000000-E 607  1,650 SY  4.29 7078.50 11.23 18529.50  MILL ASP PVMT *****" DTH
(3")

0099 1330000000-E 607  2,160 SY  8.32 17971.20 13.53 29224.80  INCIDENTAL MILLING

0100 1491000000-E 610  91,760 TON 49.96 4584329.60 63.44 5821254.40  ASP CONC BASE CRS B25.0C

0101 1503000000-E 610  45,420 TON 51.12 2321870.40 65.75 2986365.00  ASP CONC INTR CRS I19.0C

0102 1519000000-E 610  49,780 TON 49.65 2471577.00 64.59 3215290.20  ASP CONC SURF CRS S9.5B

0103 1523000000-E 610  23,260 TON 48.59 1130203.40 64.59 1502363.40  ASP CONC SURF CRS S9.5C

0104 1575000000-E 620  10,580 TON 507.86 5373158.80 522.67 5529848.60  ASP FOR PLANT MIX

0105 1693000000-E 654  1,765 TON 255.24 450498.60 163.79 289089.35  ASPH PLT MIX PVMT REPAIR

0106 1840000000-E 665  121,500 LF  0.16 19440.00 0.18 21870.00  MILLED RUMBLE STRIPS

0107 1847000000-E 710  307,732 SY  58.40 17971548.80 60.00 18463920.00  ******"PCC PVMT THRU LNS
(13")

0108 1924000000-N 725 Lump Sum 210456.81 200000.00  FIELD LAB RENTAL, PCCP

0109 2022000000-E 815  4,183 CY  25.25 105620.75 30.00 125490.00  SUBDRAIN EXCAVATION

0110 2026000000-E 815  11,750 SY  8.42 98935.00 8.00 94000.00  GEOTEXTILE FOR SUBSURF DRNS

0111 2033000000-E 815  118 CY  42.09 4966.62 40.00 4720.00  SUBDRAIN FINE AGGREGATE

0112 2036000000-E 815  1,974 CY  51.56 101779.44 49.00 96726.00  SUBDRAIN COARSE AGGREGATE

0113 2044000000-E 815  12,450 LF  12.63 157243.50 12.00 149400.00  6" PERF SUBDRN PIPE

0114 2070000000-N 815  25 EA  368.30 9207.50 350.00 8750.00  SUBDRN PIPE OUTLET

0115 2077000000-E 815  150 LF  36.83 5524.50 35.00 5250.00  6" OUTLET PIPE

0116 2099000000-E 816  52,573 LF  7.89 414800.97 5.95 312809.35  SHOULDER DRAIN

0117 2110000000-E 816  52,573 LF  1.58 83065.34 1.50 78859.50  4" SHOULDER DRAIN PIPE

0118 2121000000-E 816  4,068 LF  8.42 34252.56 15.00 61020.00  4" OUTLET PIPE FOR SHDR DRN

0119 2132000000-N 816  21 EA  315.69 6629.49 285.00 5985.00  CONC PAD SHLDR DRN OUTLET

0120 2209000000-E 838 44.3 CY  773.43 34262.95 1200.00 53160.00  ENDWALLS
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0121 2220000000-E 838 65.6 CY  894.44 58675.26 1450.00 95120.00  REINFORCED ENDWALLS

0122 2253000000-E 840 26.757 CY  547.04 14637.15 1800.00 48162.60  PIPE COLLARS

0123 2275000000-E SP   6 CY  547.19 3283.14 205.00 1230.00  FLOWABLE FILL

0124 2286000000-N 840  378 EA  1841.50 696087.00 1500.00 567000.00  MASNRY DRAINAGE STRUCT

0125 2308000000-E 840  211 LF  310.42 65498.62 350.00 73850.00  MASNRY DRAINAGE STRUCT

0126 2354000000-N 840  1 EA  557.71 557.71 820.00 820.00  FRAME W/GRATE 840.22 STD

0127 2364000000-N 840  16 EA  973.36 15573.76 900.00 14400.00  FRAME W/2GRTS 840.16 STD

0128 2364200000-N 840  119 EA  968.10 115203.90 830.00 98770.00  FRAME W/2GRTS 840.20 STD

0129 2365000000-N 840  157 EA  968.10 151991.70 820.00 128740.00  FRAME W/2GRTS 840.22 STD

0130 2366000000-N 840  1 EA  994.41 994.41 830.00 830.00  FRAME W/2GRTS 840.24 STD

0131 2374000000-N 840  6 EA  1025.98 6155.88 950.00 5700.00  FRAME-GRT-HD 840.03 **
(E)

0132 2374000000-N 840  22 EA  1041.76 22918.72 950.00 20900.00  FRAME-GRT-HD 840.03 **
(F)

0133 2374000000-N 840  27 EA  1041.76 28127.52 950.00 25650.00  FRAME-GRT-HD 840.03 **
(G)

0134 2396000000-N 840  29 EA  473.53 13732.37 760.00 22040.00  FRAME W/COVER STD 840.54

0135 2451000000-N 852  14 EA  1841.50 25781.00 700.00 9800.00  CONC TRANS SECT FOR DROP INLET

0136 2542000000-E 846  2,025 LF  20.26 41026.50 16.50 33412.50  1'-6" CONC CURB & GUTTER

0137 2549000000-E 846  11,300 LF  24.51 276963.00 20.00 226000.00  2'-6" CONC CURB & GUTTER

0138 2556000000-E 846  26,700 LF  23.45 626115.00 19.50 520650.00  SHOULDER BERM GUTTER

0139 2591000000-E 848  4,090 SY  46.58 190512.20 38.00 155420.00  4" CONCRETE SIDEWALK

0140 2605000000-N 848  35 EA  1946.73 68135.55 1850.00 64750.00  CONCRETE CURB RAMPS

0141 2619000000-E 850  190 SY  190.78 36248.20 175.00 33250.00  4" CONCRETE PAVED DITCH

0142 2647000000-E 852  3,000 SY  63.14 189420.00 60.00 180000.00  5" MONO CONC ISLANDS (SURF MTD)

0143 2724000000-E 857  5,420 LF  96.01 520374.20 176.85 958527.00  PC REINF BARRIER SNGL FC

0144 2800000000-N 858  1 EA  1123.62 1123.62 250.00 250.00  ADJ CATCH BASINS

0145 3000000000-N SP   17 EA  14311.06 243288.02 13600.00 231200.00  IMPACT ATTEN TYPE 350

0146 3030000000-E 862 41,712.5 LF  16.57 691176.13 15.75 656971.88  STL BEAM GUARDRAIL

0147 3150000000-N 862  10 EA  5.26 52.60 5.00 50.00  ADDIT GUARDRAIL POSTS

0148 3210000000-N 862  31 EA  631.37 19572.47 600.00 18600.00  GR END TYPE CAT-1

0149 3287000000-N SP   61 EA  2735.94 166892.34 2600.00 158600.00  GR END TYPE TL-3

0150 3317000000-N SP   58 EA  1736.27 100703.66 1650.00 95700.00  GR ANCHOR TYPE B-77

0151 3380000000-E 862 12.5 LF  10.52 131.50 10.00 125.00  TEMP STL BM GUARDRAIL

0152 3389150000-N SP   2 EA  1578.43 3156.86 1500.00 3000.00  TEMP GDRL END UNITS *****
(TL-3)

0153 3389200000-E 865  26,200 LF  7.00 183400.00 6.65 174230.00  CABLE GUIDERAIL

0154 3389500000-N 865  70 EA  68.40 4788.00 65.00 4550.00  ADDITIONAL GUIDERAIL POSTS

0155 3389600000-N 865  24 EA  1762.58 42301.92 1675.00 40200.00  CBL GUIDERAIL ANCH UNIT

0156 3503000000-E 866  55,000 LF  4.47 245850.00 3.50 192500.00  WOVEN WIRE FENCE 47" FAB

0157 3509000000-E 866  3,450 EA  16.84 58098.00 24.50 84525.00  4" TIMBER POSTS 7'-6"LONG
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0158 3515000000-E 866  985 EA  39.99 39390.15 29.50 29057.50  5" TIMBER POSTS 8'-0"LONG

0159 3565000000-E 866  4 EA  999.67 3998.68 800.00 3200.00  DBL GATE **HIGH, **WIDE, **OPEN
(58", 12', 24')

0160 3628000000-E 876  9,301 TON 42.04 391014.04 40.00 372040.00  RIP RAP, CLASS I

0161 3635000000-E 876  95 TON 57.20 5434.00 40.00 3800.00  RIP RAP, CLASS II

0162 3649000000-E 876  2,969 TON 33.85 100500.65 40.00 118760.00  RIP RAP, CLASS B

0163 3656000000-E 876  35,534 SY  2.37 84215.58 2.25 79951.50  GEOTEXTILE FOR DRAINGE

0164 3659000000-N 873  3 EA  2307.50 6922.50 1500.00 4500.00  PREFORMED SCOUR HOLES

0165 4048000000-E 902  13 CY  841.83 10943.79 800.00 10400.00  REINF CONC FOUNDTN

0166 4054000000-E 902  2 CY  10.53 21.06 10.00 20.00  PLN CONC FOUNDTN

0167 4057000000-E SP   319 CY  1052.28 335677.32 1000.00 319000.00  OVERHEAD FOOTING

0168 4060000000-E 903  15,148 LB  4.74 71801.52 4.50 68166.00  SUPPORT, BREAKAWAY STL BM

0169 4066000000-E 903  1,199 LB  4.74 5683.26 4.50 5395.50  SUPPORTS, SIMPLE STL BM

0170 4072000000-E 903  3,799 LF  6.84 25985.16 6.50 24693.50  SUPPORT, 3-LB STL U-CHAN

0171 4080000000-N 903  9 EA  841.83 7576.47 800.00 7200.00  SUPPORT, BARR LARGE

0172 4082100000-N 906 Lump Sum 46300.50 44000.00  SUPPORT, OVRHD SIGN STR STA ****
(22+50 -LACFLY-)

0173 4082100000-N 906 Lump Sum 47352.78 45000.00  SUPPORT, OVRHD SIGN STR STA ****
(291+50 -L-)

0174 4082100000-N 906 Lump Sum 48405.07 46000.00  SUPPORT, OVRHD SIGN STR STA ****
(294+00 -L- LT)

0175 4082100000-N 906 Lump Sum 39986.79 38000.00  SUPPORT, OVRHD SIGN STR STA ****
(316+00 -L- LT)

0176 4082100000-N 906 Lump Sum 27359.38 26000.00  SUPPORT, OVRHD SIGN STR STA ****
(328+50 -L-)

0177 4082100000-N 906 Lump Sum 31358.06 29800.00  SUPPORT, OVRHD SIGN STR STA ****
(346+00 -L- LT)

0178 4082100000-N 906 Lump Sum 16836.54 16000.00  SUPPORT, OVRHD SIGN STR STA ****
(357+00 -L-)

0179 4082100000-N 906 Lump Sum 44195.93 42000.00  SUPPORT, OVRHD SIGN STR STA ****
(383+50 -L-)

0180 4082100000-N 906 Lump Sum 33673.09 32000.00  SUPPORT, OVRHD SIGN STR STA ****
(385+00 -L- LT)

0181 4082100000-N 906 Lump Sum 28937.81 27500.00  SUPPORT, OVRHD SIGN STR STA ****
(419+00 -L- LT)

0182 4082100000-N 906 Lump Sum 22624.11 21500.00  SUPPORT, OVRHD SIGN STR STA ****
(428+50 -L-)

0183 4082100000-N 906 Lump Sum 31042.38 29500.00  SUPPORT, OVRHD SIGN STR STA ****
(450+00 -L- LT)

0184 4082100000-N 906 Lump Sum 22097.96 21000.00  SUPPORT, OVRHD SIGN STR STA ****
(456+00 -L-)

0185 4082100000-N 906 Lump Sum 16836.54 16000.00  SUPPORT, OVRHD SIGN STR STA ****
(468+50 -L-)

0186 4082100000-N 906 Lump Sum 51035.78 48500.00  SUPPORT, OVRHD SIGN STR STA ****
(488+00 -L- LT)
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0187 4082100000-N 906 Lump Sum 56297.20 53500.00  SUPPORT, OVRHD SIGN STR STA ****
(507+00 -L- LT)

0188 4082100000-N 906 Lump Sum 26833.24 25500.00  SUPPORT, OVRHD SIGN STR STA ****
(512+00 -L-)

0189 4082100000-N 906 Lump Sum 23676.39 22500.00  SUPPORT, OVRHD SIGN STR STA ****
(529+50 -L- LT)

0190 4082100000-N 906 Lump Sum 24202.53 23000.00  SUPPORT, OVRHD SIGN STR STA ****
(540+00 -L-)

0191 4096000000-N 904  14 EA  94.71 1325.94 90.00 1260.00  SIGN ERECTION, TYPE D

0192 4102000000-N 904  130 EA  73.66 9575.80 70.00 9100.00  SIGN ERECTION, TYPE E

0193 4108000000-N 904  31 EA  94.71 2936.01 90.00 2790.00  SIGN ERECTION, TYPE F

0194 4109000000-N 904  18 EA  841.83 15152.94 800.00 14400.00  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0195 4109000000-N 904  1 EA  841.83 841.83 800.00 800.00  SIGN ERECTION, TYPE *** (OVRHD)
(B)

0196 4110000000-N 904  28 EA  631.37 17678.36 600.00 16800.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0197 4110000000-N 904  1 EA  631.37 631.37 600.00 600.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0198 4114000000-N 904  50 EA  78.92 3946.00 75.00 3750.00  SIGN ERECTION, MILEMARKERS

0199 4115000000-N 904  112 EA  420.91 47141.92 400.00 44800.00  SIGN ERECTION, OVERLAY (OVRHD)

0200 4116000000-N 904  4 EA  420.91 1683.64 400.00 1600.00  SIGN ERECTION, OVERLAY (GRD MTD)

0201 4116100000-N 904  1 EA  368.30 368.30 350.00 350.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0202 4116200000-N 904  13 EA  526.14 6839.82 500.00 6500.00  SIGN ERECTION, REPOSIT OVRHD

0203 4138000000-N 907  6 EA  526.14 3156.84 500.00 3000.00  DISPOSE SUPPORT, STL BM

0204 4149000000-N 907  1 EA  8930.73 8930.73 8487.00 8487.00  DISPOSE SIGN SYST OVRHD

0205 4152000000-N 907  13 EA  526.14 6839.82 500.00 6500.00  DISPOSE SIGN SYST STL BM

0206 4155000000-N 907  80 EA  1.58 126.40 1.50 120.00  DISPOSE SIGN SYST U-CHAN

0207 4158000000-N 907  1 EA  1.58 1.58 1.50 1.50  DISPOSE SIGN SYST WOOD

0208 4192000000-N 907  57 EA  1.58 90.06 1.50 85.50  DISPOSE SUPPORT, U-CHAN

0209 4234000000-N 907  27 EA  26.31 710.37 25.00 675.00  DISPOSE SIGN, A OR B (OVRHD)

0210 4236000000-N 907  6 EA  1.58 9.48 1.50 9.00  DISPOSE SIGN, A & B (GRD MTD)

0211 4238000000-N 907  161 EA  1.58 254.38 1.50 241.50  DISPOSE SIGN, D, E, F

0212 4241000000-N 907  35 EA  1.58 55.30 1.50 52.50  DISPOSE SIGN, OVERLAY OVRHD

0213 4242000000-N 907  2 EA  1.58 3.16 1.50 3.00  DISPOSE SIGN, OVERLAY GM

0214 4400000000-E 1110  2,368 SF  11.28 26711.04 8.98 21264.64  WORK ZONE SIGNS (STAT)

0215 4405000000-E 1110  1,681 SF  18.78 31569.18 15.34 25786.54  WORK ZONE SIGNS (PORT)

0216 4410000000-E 1110  529 SF  16.58 8770.82 8.50 4496.50  WORK ZONE SIGNS (BARR)

0217 4415000000-N 1115  8 EA  4077.85 32622.80 1900.00 15200.00  FLASHING ARROW BOARD

0218 4420000000-N 1120  6 EA  13506.98 81041.88 7900.00 47400.00  PORTABLE CHANGE MSG SIGN

0219 4430000000-N 1130  645 EA  45.14 29115.30 76.50 49342.50  DRUMS

0220 4435000000-N 1135  116 EA  36.46 4229.36 20.00 2320.00  CONES
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0221 4445000000-E 1145  1,304 LF  32.51 42393.04 40.00 52160.00  BARRICADES (TYPE III)

0222 4447000000-E SP   52 LF  43.30 2251.60 45.00 2340.00  PED CHANNEL DEVICES

0223 4455000000-N 1150  1,924 DAY 253.83 488368.92 270.00 519480.00  FLAGGER

0224 4465000000-N 1160  8 EA  10880.44 87043.52 8950.00 71600.00  TEMPORARY CRASH CUSHIONS

0225 4480000000-N 1165  6 EA  13906.40 83438.40 37200.00 223200.00  TMA

0226 4485000000-E 1170  2,220 LF  42.41 94150.20 27.60 61272.00  PORT CONC BARRIER

0227 4507000000-E 1170  2,953 LF  78.46 231692.38 68.00 200804.00  WATER FILLED BARRIER

0228 4508000000-E SP   3,100 LF  10.24 31744.00 12.10 37510.00  REM & RES H2O FILL BARR

0229 4516000000-N 1180  116 EA  60.79 7051.64 31.00 3596.00  SKINNY DRUM

0230 4589000000-N SP  Lump Sum 20736.79 10500.00  GENERIC TRAFFIC CONTROL ITEM (LS)
PROTECTIVE CANOPY

0231 4600000000-N SP   6 EA  3156.85 18941.10 3700.00 22200.00  GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0232 4600000000-N SP   6 EA  1946.73 11680.38 1500.00 9000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY CURB RAMPS

0233 4650000000-N 1251  1,250 EA  6.31 7887.50 6.00 7500.00  TEMP RAISED PVMT MRKS

0234 4695000000-E 1205  286 LF  3.16 903.76 3.00 858.00  THERMO PVT MKG LINES 8"90 MILS

0235 4700000000-E 1205  1,400 LF  2.32 3248.00 2.20 3080.00  12"WIDE THERMO 90 MILS

0236 4710000000-E 1205  2,718 LF  6.84 18591.12 6.50 17667.00  24"WIDE THERMO 120 MILS

0237 4721000000-E 1205  12 EA  131.54 1578.48 125.00 1500.00  THERMO PVT MKG CHARACTER 120

0238 4725000000-E 1205  189 EA  210.46 39776.94 200.00 37800.00  THERMO PVT SYMBOL 90MILS

0239 4770000000-E 1205  4,837 LF  3.16 15284.92 3.00 14511.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0240 4805000000-N 1205  2 EA  841.83 1683.66 800.00 1600.00  COLD APPL PLASTIC SYM TYPE **
(IV)

0241 4810000000-E 1205  165,469 LF  0.25 41367.25 0.24 39712.56  PAINT PVMT MARKINGS 4"

0242 4820000000-E 1205  3,880 LF  0.63 2444.40 0.60 2328.00  PAINT PVMT MARKINGS 8"

0243 4825000000-E 1205  162 LF  1.05 170.10 1.00 162.00  PAINT PVMT MARKINGS 12"

0244 4835000000-E 1205  1,926 LF  2.89 5566.14 2.75 5296.50  PAINT PVT MKG LINES 24"

0245 4840000000-N 1205  16 EA  57.88 926.08 55.00 880.00  PAINT PVT MKG CHARACTER

0246 4845000000-N 1205  220 EA  57.88 12733.60 55.00 12100.00  PAINT PVT MKG SYMBOL

0247 4847010000-E 1205  33,314 LF  1.05 34979.70 1.00 33314.00  POLYUREA LINES (4", 20 MILS)

0248 4847030000-E 1205  218,270 LF  1.21 264106.70 1.15 251010.50  POLYUREA LINES (6", 20 MILS)

0249 4847050000-E 1205  1,009 LF  2.10 2118.90 2.00 2018.00  POLYUREA LINES (8", 20 MILS)

0250 4847070000-E 1205  16,334 LF  2.21 36098.14 2.10 34301.40  POLYUREA LINES (12", 20 MILS)

0251 4850000000-E 1205  27,899 LF  0.84 23435.16 0.80 22319.20  LINE REMOVAL 4" WIDE

0252 4855000000-E 1205  12,086 LF  0.93 11239.98 0.88 10635.68  LINE REMOVAL 6" WIDE

0253 4860000000-E 1205  365 LF  2.10 766.50 2.00 730.00  LINE REMOVAL 8" WIDE

0254 4865000000-E 1205  2,175 LF  1.26 2740.50 1.20 2610.00  LINE REMOVAL 12" WIDE

0255 4870000000-E 1205  393 LF  3.16 1241.88 3.00 1179.00  LINE REMOVAL 24" WIDE

0256 4875000000-N 1205  39 EA  57.88 2257.32 55.00 2145.00  REMOVAL OF SYMBL & CHARAC
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0257 4900000000-N 1251  152 EA  10.52 1599.04 10.00 1520.00  PERM RAISED PVMT MARKERS

0258 4905000000-N 1253  4,154 EA  31.57 131141.78 30.00 124620.00  SNOWPLB PVMT MRKER

0259 5000000000-E 1401  2 EA  22182.92 44365.84 15500.00 31000.00  ***' HIGH MOUNT STANDARD
(60')

0260 5005000000-E 1401  12 EA  24477.28 293727.36 17250.00 207000.00  80' HIGH MOUNT STANDARD

0261 5010000000-E 1401  5 EA  27429.51 137147.55 20200.00 101000.00  100' HIGH MOUNT STANDARD

0262 5015000000-E 1401  11 EA  33136.65 364503.15 24500.00 269500.00  120' HIGH MOUNT STANDARD

0263 5020000000-N 1401  1 EA  4645.08 4645.08 4000.00 4000.00  PORTABLE DRIVE UNIT

0264 5025000000-E SP   203 CY  1124.98 228370.94 750.00 152250.00  HIGH MOUNT FOUNDATIONS

0265 5050000000-N 1404  2 EA  3804.51 7609.02 3275.00 6550.00  LIT STD MTLT ************
(45' SA, 15' ARM)

0266 5070000000-N SP   2 EA  906.94 1813.88 700.00 1400.00  STD FOUNDAT ***********
(TYPE R1)

0267 5120000000-N 1407  5 EA  3490.77 17453.85 770.00 3850.00  SERVICE POLE ************
(30' CLASS 4)

0268 5125000000-E 1407  125 LF  37.51 4688.75 28.00 3500.00  SERVICE LATERAL *********
(3 #1/0 USE)

0269 5155000000-E 1409  2,315 LF  5.31 12292.65 6.25 14468.75  ELECT DUCT BD, SIZE *****
(2")

0270 5155000000-E 1409  495 LF  6.18 3059.10 7.00 3465.00  ELECT DUCT BD, SIZE *****
(3")

0271 5155000000-E 1409  120 LF  8.04 964.80 7.75 930.00  ELECT DUCT BD, SIZE *****
(4")

0272 5160000000-E 1409  240 LF  15.15 3636.00 15.00 3600.00  ELECT DUCT JA, SIZE *****
(2")

0273 5160000000-E 1409  765 LF  16.28 12454.20 16.00 12240.00  ELECT DUCT JA, SIZE *****
(3")

0274 5160000000-E 1409  1,240 LF  18.49 22927.60 17.00 21080.00  ELECT DUCT JA, SIZE *****
(4")

0275 5160000000-E 1409  105 LF  26.68 2801.40 26.00 2730.00  ELECT DUCT JA, SIZE *****
(6")

0276 5170000000-E 1410  2,100 LF  2.42 5082.00 3.05 6405.00  **-#8 W/G FEEDER CIRCUIT
(2)

0277 5175000000-E 1410  2,770 LF  3.09 8559.30 4.10 11357.00  **-#6 W/G FEEDER CIRCUIT
(2)

0278 5180000000-E 1410  3,215 LF  4.12 13245.80 4.75 15271.25  **-#4 W/G FEEDER CIRCUIT
(2)

0279 5185000000-E 1410  220 LF  5.82 1280.40 6.30 1386.00  **-#2 W/G FEEDER CIRCUIT
(2)

0280 5205000000-E 1410  4,105 LF  6.88 28242.40 7.30 29966.50  **-#8 W/G FEEDR N *****"
(2, 1.5)

0281 5210000000-E 1410  7,865 LF  7.57 59538.05 7.00 55055.00  **-#6 W/G FEEDR N *****"
(2, 1.5)

0282 5215000000-E 1410  9,895 LF  4.88 48287.60 7.35 72728.25  **-#4 W/G FEEDER N *****"
(2, 1.5)

0283 5220000000-E 1410  1,925 LF  10.33 19885.25 9.10 17517.50  **-#2 W/G FEEDER N *****"
(2, 1.5)
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0284 5240000000-N 1411  5 EA  742.80 3714.00 1250.00 6250.00  ELEC JB ************
(CSJB, 36" X 24")

0285 5240000000-N 1411  21 EA  437.81 9194.01 490.00 10290.00  ELEC JB ************
(HMJB, 18" X 12")

0286 5240000000-N 1411  5 EA  494.66 2473.30 740.00 3700.00  ELEC JB ************
(HMJB, 30" X 17")

0287 5240000000-N 1411  4 EA  745.46 2981.84 1250.00 5000.00  ELEC JB ************
(HMJB, 36" X 24")

0288 5240000000-N 1411  35 EA  372.41 13034.35 490.00 17150.00  ELEC JB ************
(IGJB, 18" X 12")

0289 5240000000-N 1411  5 EA  482.27 2411.35 740.00 3700.00  ELEC JB ************
(IGJB, 30" X 17")

0290 5240000000-N 1411  8 EA  745.46 5963.68 1250.00 10000.00  ELEC JB ************
(IGJB, 36" X 24")

0291 5240000000-N 1411  2 EA  343.39 686.78 490.00 980.00  ELEC JB ************
(LSJB, 18" X 12")

0292 5252000000-N 1412  10 EA  1050.99 10509.90 525.00 5250.00  UNDERPASS LUMINARIES *****
(TYPE PM, LED, 62W)

0293 5253000000-N 1412 Lump Sum 24868.38 8600.00  UNDERPASS CIRCUITRY *************
LAWNDALE DRIVE, UPL-1

0294 5270000000-N SP   30 EA  1628.57 48857.10 1585.00 47550.00  GENERIC LIGHTING ITEM (EA)
100' HIGH MOUNT LUMINAIRE -   LED

0295 5270000000-N SP   88 EA  1628.57 143314.16 1585.00 139480.00  GENERIC LIGHTING ITEM (EA)
120' HIGH MOUNT LUMINAIRE -   LED

0296 5270000000-N SP   5 EA  9900.50 49502.50 8340.00 41700.00  GENERIC LIGHTING ITEM (EA)
240/480V LIGHTING CONTROL     SYSTEM

0297 5270000000-N SP   8 EA  1207.99 9663.92 1160.00 9280.00  GENERIC LIGHTING ITEM (EA)
60' HIGH MOUNT LUMINAIRE - LED

0298 5270000000-N SP   96 EA  1207.99 115967.04 1160.00 111360.00  GENERIC LIGHTING ITEM (EA)
80' HIGH MOUNT LUMINAIRE - LED

0299 5270000000-N SP   5 EA  4158.65 20793.25 4575.00 22875.00  GENERIC LIGHTING ITEM (EA)
COMMUNICATION GATEWAY

0300 5270000000-N SP   224 EA  203.64 45615.36 130.00 29120.00  GENERIC LIGHTING ITEM (EA)
CONTROL NODE

0301 5270000000-N SP   2 EA  743.04 1486.08 815.00 1630.00  GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMIN- AIRE - 285W LED

0302 5325000000-E 1510  1,215 LF  449.16 545729.40 426.84 518610.60  **" WATER LINE
(36")

0303 5325800000-E 1510  28 LF  175.48 4913.44 166.76 4669.28  8" WATER LINE

0304 5326200000-E 1510  1,239 LF  124.51 154267.89 118.32 146598.48  12" WATER LINE

0305 5326600000-E 1510  611 LF  203.92 124595.12 193.79 118405.69  16" WATER LINE

0306 5327000000-E 1510  1,581 LF  282.84 447170.04 268.79 424956.99  20" WATER LINE

0307 5327400000-E 1510  2,526 LF  290.24 733146.24 275.82 696721.32  24" WATER LINE

0308 5328000000-E 1510  476 LF  314.40 149654.40 298.78 142219.28  30" WATER LINE

0309 5329000000-E 1510  90,010 LB  13.65 1228636.50 12.97 1167429.70  DI H2O PIPE FITTINGS

0310 5534000000-E 1515  4 EA  68127.17 272508.68 64742.19 258968.76  **" VALVE
(36")
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0311 5540000000-E 1515  3 EA  1459.22 4377.66 1386.72 4160.16  6" VALVE

0312 5546000000-E 1515  1 EA  1849.71 1849.71 1757.81 1757.81  8" VALVE

0313 5558000000-E 1515  1 EA  2832.13 2832.13 2691.41 2691.41  12" VALVE

0314 5558600000-E 1515  1 EA  7786.73 7786.73 7339.84 7339.84  16" VALVE

0315 5559000000-E 1515  3 EA  14916.95 44750.85 14175.78 42527.34  20" VALVE

0316 5559400000-E 1515  5 EA  19343.94 96719.70 18382.81 91914.05  24" VALVE

0317 5560000000-E 1515  4 EA  40866.44 163465.76 38835.94 155343.76  30" VALVE

0318 5571600000-E 1515  6 EA  4981.91 29891.46 4734.38 28406.28  6" TAPPING SLEEVE & VALVE

0319 5589200000-E 1515  10 EA  10009.03 100090.30 9511.72 95117.20  2" AIR RELEASE VALVE

0320 5606800000-E 1515  2 EA  6305.49 12610.98 5992.19 11984.38  8" BLOW OFF

0321 5648000000-N 1515  3 EA  3362.37 10087.11 3195.31 9585.93  RELOCATE WATER METER

0322 5666000000-N 1515  1 EA  3703.55 3703.55 3519.53 3519.53  FIRE HYDRANT

0323 5672000000-N 1515  12 EA  2067.57 24810.84 1964.84 23578.08  RELOCATE FIRE HYDRANT

0324 5673000000-E 1515  285 LF  45.26 12899.10 43.01 12257.85  FIRE HYDRANT LEG

0325 5686500000-E 1515  133 LF  29.43 3914.19 27.97 3720.01  WATER SERVICE LINE

0326 5691300000-E 1520  4,672 LF  113.63 530879.36 107.98 504482.56  8" SANITARY GRAVITY SEWER

0327 5691600000-E 1520  826 LF  211.00 174286.00 200.52 165629.52  16" SANITARY GRAVITY SEWER

0328 5691800000-E 1520  458 LF  306.88 140551.04 291.63 133566.54  20" SANITARY GRAVITY SEWER

0329 5709700000-E 1520  762 LF  201.08 153222.96 191.09 145610.58  16" FORCE MAIN SEWER

0330 5768000000-N 1520  7 EA  1689.41 11825.87 1605.47 11238.29  SANITARY SEWER CLEAN-OUT

0331 5768500000-E 1520  253 LF  34.14 8637.42 32.44 8207.32  SEWER SERVICE LINE

0332 5769000000-E 1520  3,715 LB  21.54 80021.10 20.47 76046.05  DI SEWER PIPE FITTINGS

0333 5775000000-E 1525  22 EA  2774.58 61040.76 2636.72 58007.84  4' DIA UTILITY MANHOLE

0334 5776000000-E 1525  1 EA  4529.75 4529.75 4304.69 4304.69  5' DIA UTILITY MANHOLE

0335 5781000000-E 1525  124 LF  411.05 50970.20 390.63 48438.12  UTILITY MANHOLE WALL 4' DIA

0336 5782000000-E 1525  5 LF  414.66 2073.30 394.06 1970.30  UTILITY MANHOLE WALL 5' DIA

0337 5798000000-E 1530  470 LF  40.41 18992.70 38.40 18048.00  ABANDON **" UTILITY PIPE
(21")

0338 5798000000-E 1530  723 LF  99.64 72039.72 94.69 68460.87  ABANDON **" UTILITY PIPE
(36")

0339 5798000000-E 1530  2,272 LF  18.17 41282.24 17.27 39237.44  ABANDON **" UTILITY PIPE
(8")

0340 5810000000-E 1530  1,775 LF  21.41 38002.75 20.35 36121.25  ABANDON 16" UTILITY PIPE

0341 5812000000-E 1530  1,168 LF  32.26 37679.68 30.66 35810.88  ABANDON 20" UTILITY PIPE

0342 5813000000-E 1530  1,268 LF  40.73 51645.64 38.71 49084.28  ABANDON 24" UTILITY PIPE

0343 5814000000-E 1530  370 LF  64.69 23935.30 61.48 22747.60  ABANDON 30" UTILITY PIPE

0344 5815000000-N 1530  5 EA  596.02 2980.10 566.41 2832.05  REMOVE WATER METER

0345 5815500000-N 1530  4 EA  785.10 3140.40 746.09 2984.36  REMOVE FIRE HYDRANT

0346 5816000000-N 1530  13 EA  1594.87 20733.31 1515.63 19703.19  ABANDON UTILITY MANHOLE

0347 5828000000-N 1530  4 EA  1130.38 4521.52 1074.22 4296.88  REMOVE UTILITY MANHOLE
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0348 5835000000-E 1540  640 LF  423.46 271014.40 402.42 257548.80  **" ENCASEMENT PIPE
(48")

0349 5835900000-E 1540  1,460 LF  169.37 247280.20 160.95 234987.00  20" ENCASEMENT PIPE

0350 5836200000-E 1540  860 LF  277.83 238933.80 264.03 227065.80  30" ENCASEMENT PIPE

0351 5836400000-E 1540  1,410 LF  303.15 427441.50 288.09 406206.90  36" ENCASEMENT PIPE

0352 5875000000-N SP   2 EA  4209.14 8418.28 4000.00 8000.00  CONCRETE PIERS

0353 6000000000-E 1605  149,100 LF  2.03 302673.00 1.52 226632.00  TEMPORARY SILT FENCE

0354 6006000000-E 1610  5,000 TON 35.00 175000.00 40.00 200000.00  EROS CONTRL STONE CL A

0355 6009000000-E 1610  26,965 TON 35.00 943775.00 40.00 1078600.00  EROS CONTRL STONE CL B

0356 6012000000-E 1610  33,540 TON 33.00 1106820.00 45.83 1537138.20  SEDIMENT CONTROL STONE

0357 6015000000-E 1615 576.5 ACR 841.83 485315.00 650.00 374725.00  TEMPORARY MULCHING

0358 6018000000-E 1620  21,800 LB  2.10 45780.00 3.00 65400.00  SEED FOR TEMP SEEDING

0359 6021000000-E 1620  110 TON 1052.28 115750.80 1000.00 110000.00  FERT FOR TEMP SEEDING

0360 6024000000-E 1622  41,440 LF  13.54 561097.60 11.46 474902.40  TEMPORARY SLOPE DRAINS

0361 6029000000-E SP   1,800 LF  1.05 1890.00 1.50 2700.00  SAFETY FENCE

0362 6030000000-E 1630  120,570 CY  0.02 2411.40 8.66 1044136.20  SILT EXCAVATION

0363 6036000000-E 1631  497,000 SY  1.47 730590.00 1.20 596400.00  MATTING FOR EROS CONTROL

0364 6037000000-E SP   1,800 SY  6.31 11358.00 4.15 7470.00  COIR FIBER MAT

0365 6038000000-E SP   6,500 SY  4.21 27365.00 5.00 32500.00  PERM SOIL REINF MAT

0366 6042000000-E 1632  17,575 LF  4.21 73990.75 4.10 72057.50  1/4" HARDWARE CLOTH

0367 6045000000-E SP   70 LF  119.66 8376.20 62.00 4340.00  **" TEMPORARY PIPE
(18")

0368 6045000000-E SP   65 LF  187.57 12192.05 81.00 5265.00  **" TEMPORARY PIPE
(30")

0369 6046000000-E 1636  200 LF  137.62 27524.00 51.00 10200.00  TEMP PIPE FOR STREAM CROSS

0370 6069000000-E 1638  3,875 CY  11.41 44213.75 12.50 48437.50  STILLING BASINS

0371 6070000000-N 1639  30 EA  1100.00 33000.00 500.00 15000.00  SPECIAL STILLING BASINS

0372 6071012000-E SP   20,130 LF  9.47 190631.10 6.50 130845.00  COIR FIBER WATTLE

0373 6071013000-E SP   30,070 LF  7.37 221615.90 14.25 428497.50  WATTLE BARRIER

0374 6071020000-E SP   13,535 LB  10.52 142388.20 4.50 60907.50  POLYACRYLAMIDE (PAM)

0375 6071030000-E 1640  25,310 LF  7.37 186534.70 4.25 107567.50  COIR FIBER BAFFLE

0376 6071050000-E SP   70 EA  916.62 64163.40 825.00 57750.00  **" SKIMMER
(1-1/2")

0377 6071050000-E SP   16 EA  1061.85 16989.60 920.00 14720.00  **" SKIMMER
(2")

0378 6071050000-E SP   5 EA  1257.66 6288.30 970.00 4850.00  **" SKIMMER
(2-1/2")

0379 6071050000-E SP   2 EA  1444.87 2889.74 1150.00 2300.00  **" SKIMMER
(3")

0380 6084000000-E 1660  459 ACR 1894.11 869396.49 1600.00 734400.00  SEEDING AND MULCHING

0381 6087000000-E 1660  250 ACR 105.23 26307.50 85.00 21250.00  MOWING

0382 6090000000-E 1661  5,700 LB  3.16 18012.00 2.00 11400.00  SEED FOR REPAIR SEEDING
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0383 6093000000-E 1661 22.5 TON 1052.28 23676.30 900.00 20250.00  FERT FOR REPAIR SEEDING

0384 6096000000-E 1662  11,150 LB  3.16 35234.00 2.00 22300.00  SEED FOR SUPP SEEDING

0385 6108000000-E 1665 334.5 TON 1052.28 351987.66 800.00 267600.00  FERTILIZER TOPDRESSING

0386 6111000000-E SP   1,300 LF  42.00 54600.00 60.00 78000.00  IMPERVIOUS DIKE

0387 6114500000-N 1667  200 MHR 21.05 4210.00 60.00 12000.00  SPECIALIZED HAND MOWING

0388 6117000000-N SP   150 EA  210.46 31569.00 300.00 45000.00  RESPONSE FOR EROS CONTROL

0389 6117500000-N SP   30 EA  4338.13 130143.90 1125.00 33750.00  CONC WASHOUT STRUCTURE

0390 6120000000-E SP   8,370 CY  16.00 133920.00 14.37 120276.90  CULVERT DIVERSION CHANNEL

0391 6123000000-E 1670  10 ACR 6313.70 63137.00 2000.00 20000.00  REFORESTATION

0392 6126000000-E SP  0.61 ACR 5261.43 3209.47 5000.00 3050.00  STREAMBANK REFORESTATION

0393 6132000000-N SP   90 EA  209.79 18881.10 255.00 22950.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0394 6132000000-N SP   60 EA  138.38 8302.80 255.00 15300.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0395 7048500000-E 1705  22 EA  964.02 21208.44 845.00 18590.00  16" PEDEST SIG HEAD 1 SEC W/CD

0396 7060000000-E 1705  9,225 LF  4.74 43726.50 4.70 43357.50  SIGNAL CABLE

0397 7120000000-E 1705  33 EA  765.54 25262.82 610.00 20130.00  VEHICLE SIGNAL HD (12", 3 SECT)

0398 7132000000-E 1705  3 EA  875.95 2627.85 775.00 2325.00  VEHICLE SIGNAL HD (12", 4 SECT)

0399 7144000000-E 1705  5 EA  1218.53 6092.65 1055.00 5275.00  VEHICLE SIGNAL HD (12", 5 SECT)

0400 7252000000-E 1710  11,865 LF  3.29 39035.85 1.40 16611.00  MESSENGER CABLE (1/4")

0401 7264000000-E 1710  2,175 LF  4.09 8895.75 4.00 8700.00  MESSENGER CABLE (3/8")

0402 7279000000-E 1715  34,410 LF  0.84 28904.40 0.50 17205.00  TRACER WIRE

0403 7300000000-E 1715  3,500 LF  5.50 19250.00 6.25 21875.00  UNPAVED TRENCH (***********)
(1, 2")

0404 7300000000-E 1715  26,950 LF  7.11 191614.50 7.75 208862.50  UNPAVED TRENCH (***********)
(2, 2")

0405 7300000000-E 1715  3,035 LF  8.30 25190.50 8.50 25797.50  UNPAVED TRENCH (***********)
(3, 2")

0406 7300100000-E 1715  650 LF  5.14 3341.00 3.00 1950.00  UNPAVED TRENCH TEMP LEADIN

0407 7301000000-E 1715  1,580 LF  15.61 24663.80 11.00 17380.00  DIRECT DRILL (***********)
(1, 2")

0408 7301000000-E 1715  2,890 LF  16.78 48494.20 14.50 41905.00  DIRECT DRILL (***********)
(2, 2")

0409 7301000000-E 1715  1,760 LF  17.98 31644.80 19.50 34320.00  DIRECT DRILL (***********)
(3, 2")

0410 7312000000-N 1716  9 EA  1961.24 17651.16 2525.00 22725.00  JUNCTION BOX (***************)
(SPECIAL SIZE, HEAVY-DUTY)

0411 7324000000-N 1716  89 EA  248.71 22135.19 300.00 26700.00  JUNCTION BOX (STANDARD SIZE)

0412 7348000000-N 1716  71 EA  443.36 31478.56 500.00 35500.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0413 7360000000-N 1720  15 EA  1310.41 19656.15 895.00 13425.00  WOOD POLE

0414 7372000000-N 1721  32 EA  573.68 18357.76 200.00 6400.00  GUY ASSEMBLY

0415 7384000000-E 1722  5 EA  302.14 1510.70 270.00 1350.00  ***" RISER WITH **************
(1-1/2" RISER W/ WEATHERHEAD)
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0416 7420000000-E 1722  5 EA  381.59 1907.95 415.00 2075.00  2" RISER WITH WEATHERHEAD

0417 7432000000-E 1722  15 EA  598.26 8973.90 455.00 6825.00  2" RISER WITH TUBING

0418 7444000000-E 1725  6,375 LF  6.04 38505.00 8.50 54187.50  INDUCTIVE LOOP SAWCUT

0419 7456000000-E 1726  17,375 LF  1.60 27800.00 1.60 27800.00  LEAD-IN CABLE(********)
(14-2)

0420 7516000000-E 1730  1,700 LF  3.13 5321.00 1.50 2550.00  COMMUNICATIONS CABLE (** FIBER)
(12)

0421 7516000000-E 1730  36,370 LF  4.03 146571.10 2.70 98199.00  COMMUNICATIONS CABLE (** FIBER)
(144)

0422 7516000000-E 1730  11,132 LF  3.13 34843.16 1.55 17254.60  COMMUNICATIONS CABLE (** FIBER)
(24)

0423 7528000000-E 1730  4,500 LF  3.39 15255.00 1.40 6300.00  DROP CABLE

0424 7540000000-N 1731  16 EA  2101.22 33619.52 2175.00 34800.00  SPLICE ENCLOSURE

0425 7541000000-N 1731  5 EA  1616.72 8083.60 2350.00 11750.00  MOD SPLICE ENCLOSURE

0426 7552000000-N 1731  17 EA  1305.21 22188.57 1400.00 23800.00  INTERCONNECT CENTER

0427 7566000000-N 1733  79 EA  158.37 12511.23 80.00 6320.00  DELINEATOR MARKER

0428 7575180000-N 1735  3 EA  501.67 1505.01 105.00 315.00  CABLE TRANSFER

0429 7576000000-N SP   16 EA  7595.21 121523.36 6800.00 108800.00  METAL STRAIN SIGNAL POLE

0430 7613000000-N SP   16 EA  1082.10 17313.60 680.00 10880.00  SOIL TEST

0431 7614100000-E SP   96 CY  979.68 94049.28 715.00 68640.00  DRILLED PIER FOUND

0432 7636000000-N 1745  15 EA  370.41 5556.15 265.00 3975.00  SIGN FOR SIGNALS

0433 7642100000-N 1743  1 EA  1143.18 1143.18 1100.00 1100.00  TYPE I POST W/ FOUNDATION

0434 7642200000-N 1743  13 EA  2003.96 26051.48 1500.00 19500.00  TYPE II PED W/ FOUNDATION

0435 7684000000-N 1750  4 EA  1258.06 5032.24 1145.00 4580.00  SIGNAL CABINET FOUNDATION

0436 7686000000-N 1752  2 EA  497.34 994.68 415.00 830.00  CONDUIT ENTR INTO EXT FOUND

0437 7756000000-N 1751  4 EA  14206.91 56827.64 11800.00 47200.00  CONTLR WITH CBNT, 2070L BASE MTD

0438 7780000000-N 1751  21 EA  124.79 2620.59 120.00 2520.00  DETECTOR CARD (TYPE 2070L)

0439 7901000000-N 1753  4 EA  614.63 2458.52 345.00 1380.00  CABINET BASE EXTENDER

0440 7980000000-N SP   2 EA  2113.57 4227.14 1825.00 3650.00  GENERIC SIGNAL ITEM (EA)
10KVA SINGLE PHASE TRANSFORMER

0441 7980000000-N SP   58 EA  224.76 13036.08 95.00 5510.00  GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0442 7980000000-N SP   8 EA  4905.88 39247.04 5050.00 40400.00  GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0443 7980000000-N SP   1 EA  3544.17 3544.17 1190.00 1190.00  GENERIC SIGNAL ITEM (EA)
CCTV EXTENSION POLE

0444 7980000000-N SP   7 EA  8682.16 60775.12 7375.00 51625.00  GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (50')

0445 7980000000-N SP   1 EA  1275.53 1275.53 1200.00 1200.00  GENERIC SIGNAL ITEM (EA)
CENTRAL MEDIA CONVERTER

0446 7980000000-N SP   4 EA  85479.75 341919.00 70000.00 280000.00  GENERIC SIGNAL ITEM (EA)
DMS

0447 7980000000-N SP   4 EA  5645.91 22583.64 6000.00 24000.00  GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER



GREENSBORO EASTERN LOOP FROM US-29 NORTH OF GREENSBORO TO SR-2303 (LAWNDALE DR).

W C ENGLISH INCORPORATED

LYNCHBURG,  VA
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CHARLOTTE,  NC  
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TIP NO 5.265 MIU-2525C

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, ITS, AND STRUCTURES.

0448 7980000000-N SP   4 EA  38698.05 154792.20 31000.00 124000.00  GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0449 7980000000-N SP   13 EA  878.32 11418.16 610.00 7930.00  GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0450 7980000000-N SP   6 EA  1370.56 8223.36 2170.00 13020.00  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0451 7980000000-N SP   7 EA  4718.51 33029.57 3815.00 26705.00  GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0452 7980000000-N SP   11 EA  1373.75 15111.25 2170.00 23870.00  GENERIC SIGNAL ITEM (EA)
ITS FIELD ETHERNET SWITCH

0453 7980000000-N SP   7 EA  1262.78 8839.46 720.00 5040.00  GENERIC SIGNAL ITEM (EA)
ITS SOIL TEST

0454 7980000000-N SP   11 EA  1988.26 21870.86 705.00 7755.00  GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0455 7980000000-N SP   2 EA  36675.42 73350.84 35000.00 70000.00  GENERIC SIGNAL ITEM (EA)
TRAVEL TIME DYNAMIC MESSAGE   SIGN

0456 7980000000-N SP   6 EA  441.54 2649.24 360.00 2160.00  GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0457 7985000000-N SP  Lump Sum 6947.37 15125.00  GENERIC SIGNAL ITEM (LS)
INTEGRATION AND CONFIGURATION

0458 7990000000-E SP   580 LF  10.71 6211.80 3.50 2030.00  GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE GROUNDING       CONDUCTOR

0459 7990000000-E SP   4,880 LF  7.73 37722.40 8.00 39040.00  GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUCTOR

0460 7990000000-E SP   150 LF  16.28 2442.00 7.00 1050.00  GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER SERVICE ENTRANCECONDUCTOR

0461 7990000000-E SP   2,500 LF  21.05 52625.00 17.60 44000.00  GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUCTOR

0462 7992000000-E SP   49 CY  1097.31 53768.19 900.00 44100.00  GENERIC SIGNAL ITEM (CY)
ITS DRILLED PIER FOUNDATION

0463 7992000000-E SP   32 CY  1364.62 43667.84 900.00 28800.00  GENERIC SIGNAL ITEM (CY)
ITS OVERHEAD FOOTINGS

0529 7980000000-N SP   1 EA  8003.10 8003.10 8165.00 8165.00  GENERIC SIGNAL ITEM (EA)
VIDEO PROCESSING UNIT

CULVERT ITEMS

0464 8126000000-N 414 Lump Sum 11000.00 24000.00  CULV EXCAV @ ************
(26+62.00 -Y6RPD-)

0465 8126000000-N 414 Lump Sum 80000.00 73000.00  CULV EXCAV @ ************
(364+68.00 -L-)

0466 8126000000-N 414 Lump Sum 42000.00 64000.00  CULV EXCAV @ ************
(382+49.00 -L-)

0467 8126000000-N 414 Lump Sum 26000.00 22000.00  CULV EXCAV @ ************
(430+93.00 -L-)

0468 8126000000-N 414 Lump Sum 26000.00 53000.00  CULV EXCAV @ ************
(472+13.00 -L-)

0469 8126000000-N 414 Lump Sum 105000.00 110000.00  CULV EXCAV @ ************
(493+43.00 -L-)

0470 8133000000-E 414  4,622 TON 37.00 171014.00 50.00 231100.00  FND CONDIT MAT, BOX CULV
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0471 8196000000-E 420 7,547.3 CY  360.00 2717028.00 315.00 2377399.50  CLASS A CONCRETE (CULV)

0472 8245000000-E 425  860,503 LB  0.85 731427.55 1.05 903528.15  REINF STEEL (CULVERT)

WALL ITEMS

0473 0196000000-E 270  1,000 SY  4.00 4000.00 2.00 2000.00  GEOTEXTILE SOIL STABILIZATION

0474 8802010000-E SP   1,000 SF  120.00 120000.00 115.00 115000.00  SOIL NAIL RETAINING WALLS

0475 8802015100-N SP   2 EA  1000.00 2000.00 2000.00 4000.00  SOIL NAIL VERIFICATION TESTS

0476 8802015110-N SP   4 EA  2000.00 8000.00 1500.00 6000.00  SOIL NAIL PROOF TESTS

0477 8846000000-E SP   2,300 TON 23.00 52900.00 25.00 57500.00  GENERIC RET WALL ITEM (TON)
SELECT MATERIAL CLASS VI

0478 8847000000-E SP   3,100 SF  85.00 263500.00 68.00 210800.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 1A

0479 8847000000-E SP   3,900 SF  85.00 331500.00 68.00 265200.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 1B

0480 8847000000-E SP   4,700 SF  85.00 399500.00 68.00 319600.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 2A

0481 8847000000-E SP   5,200 SF  85.00 442000.00 68.00 353600.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 2B

0482 8847000000-E SP   4,400 SF  85.00 374000.00 68.00 299200.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 4A

0483 8847000000-E SP   4,200 SF  85.00 357000.00 68.00 285600.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 4B

0484 8847000000-E SP   3,600 SF  85.00 306000.00 68.00 244800.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 5A

0485 8847000000-E SP   3,200 SF  85.00 272000.00 68.00 217600.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 5B

0486 8847000000-E SP   4,300 SF  85.00 365500.00 68.00 292400.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 6A

0487 8847000000-E SP   4,800 SF  85.00 408000.00 68.00 326400.00  GENERIC RET WALL ITEM (SF)
MSE ABUTMENT WALL NO 6B

STRUCTURE ITEMS

0488 8091000000-N 410 Lump Sum 10682.10 6000.00  FND EXCAV B** STA *******
(1, 17+37.28 -Y16-)

0489 8091000000-N 410 Lump Sum 3288.29 6000.00  FND EXCAV B** STA *******
(1, 22+29.98 -Y5-)

0490 8091000000-N 410 Lump Sum 2101.78 6000.00  FND EXCAV B** STA *******
(1, 25+52.71 -Y7-)

0491 8091000000-N 410 Lump Sum 5424.00 6000.00  FND EXCAV B** STA *******
(1, 28+98.81 -Y4-)

0492 8105540000-E 411 755.67 LF  523.02 395230.52 600.00 453402.00  3'-6" DRILLD PIER IN SOIL

0493 8105640000-E 411  61 LF  1001.42 61086.62 1100.00 67100.00  3'-6" DRILLD PIER NO SOIL

0494 8113000000-N 411  16 EA  1052.28 16836.48 1000.00 16000.00  SID INSPECTIONS

0495 8114000000-N 411  16 EA  2630.71 42091.36 2500.00 40000.00  SPT TESTING

0496 8115000000-N 411  16 EA  2630.71 42091.36 2500.00 40000.00  CSL TESTING

0497 8147000000-E 420  101,695 SF  32.40 3294918.00 34.00 3457630.00  REINF CONCRETE DECK SLAB
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0498 8161000000-E 420  114,482 SF  0.64 73268.48 0.50 57241.00  GROOVING BRIDGE FLOORS

0499 8182000000-E 420 2,528.1 CY  783.51 1980791.63 1000.00 2528100.00  CLASS A CONCRETE (BRIDGE)

0500 8210000000-N 422 Lump Sum 68756.29 65000.00  BRG APPR SLAB ***********
(17+37.28 -Y16-)

0501 8210000000-N 422 Lump Sum 58749.69 80000.00  BRG APPR SLAB ***********
(22+29.98 -Y5-)

0502 8210000000-N 422 Lump Sum 67281.63 80000.00  BRG APPR SLAB ***********
(25+52.71 -Y7-)

0503 8210000000-N 422 Lump Sum 96984.31 80000.00  BRG APPR SLAB ***********
(28+98.81 -Y4-)

0504 8210000000-N 422 Lump Sum 72828.84 80000.00  BRG APPR SLAB ***********
(329+95.42 -L- LT)

0505 8210000000-N 422 Lump Sum 72828.84 100000.00  BRG APPR SLAB ***********
(329+95.42 -L- RT)

0506 8210000000-N 422 Lump Sum 72534.72 65000.00  BRG APPR SLAB ***********
(337+20.09 -L- LT)

0507 8210000000-N 422 Lump Sum 72534.72 85000.00  BRG APPR SLAB ***********
(337+20.09 -L- RT)

0508 8210000000-N 422 Lump Sum 80176.25 85000.00  BRG APPR SLAB ***********
(470+43.12 -L- LT)

0509 8210000000-N 422 Lump Sum 80176.25 70000.00  BRG APPR SLAB ***********
(470+43.12 -L- RT)

0510 8217000000-E 425  402,108 LB  0.91 365918.28 1.25 502635.00  REINF STEEL (BRIDGE)

0511 8238000000-E 425  36,361 LB  1.86 67631.46 2.25 81812.25  SPIRAL COL REINF STL BRG

0512 8262000000-E 430 2,637.26 LF  317.47 837250.93 300.00 791178.00  45" PRESTR CONCRETE GIRDR

0513 8265000000-E 430 2,382.26 LF  281.60 670844.42 300.00 714678.00  54" PRESTR CONCRETE GIRDR

0514 8274000000-E 430 5,702.38 LF  265.64 1514780.22 350.00 1995833.00  63" MOD PRESTR CONC GIRDR

0515 8328200000-E 450  178 EA  457.97 81518.66 550.00 97900.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0516 8364000000-E 450  7,660 LF  43.82 335661.20 40.00 306400.00  HP12X53 PILES

0517 8391000000-N 450  72 EA  106.54 7670.88 225.00 16200.00  STEEL PILE POINTS

0518 8392500000-E 450  90 LF  343.97 30957.30 350.00 31500.00  PREDRILLING FOR PILES

0519 8482000000-E 460 460.49 LF  184.81 85103.16 165.00 75980.85  THREE BAR METAL RAIL

0520 8503000000-E 460 1,787.02 LF  78.99 141156.71 100.00 178702.00  CONCRETE BARRIER RAIL

0521 8505000000-E 460 1,199.5 LF  82.71 99210.65 100.00 119950.00  VERT CONC BARRIER RAIL

0522 8531000000-E 462  4,169 SY  114.80 478601.20 125.00 521125.00  4" SLOPE PROTECTION

0523 8657000000-N 430 Lump Sum 131118.52 60000.00  ELASTOMERIC BEARINGS

0524 8692000000-N SP  Lump Sum 28003.96 60000.00  FOAM JOINT SEALS

0525 8706000000-N SP  Lump Sum 350608.75 400000.00  EXPANSION JOINT SEALS

0526 8727000000-N SP  Lump Sum 53410.50 30000.00  ELEC CONDUIT SYS SIGNAL ******
(337+20.09 -L-)

0527 8892000000-E SP   4,272 SF  50.00 213600.00 40.00 170880.00  GENERIC STRUCTURE ITEM (SF)
TEMPORARY SHORING FOR MSE WALL CONSTRUCTION

0528 8990000000-N SP   10,000 DOL 1219.00 12190000.00 1324.00 13240000.00  CONTRACT TIME
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    TOTAL 171702752.72 TOTAL 186902621.24  CONTRACT TOTAL

 

    SUB-TOTAL 139733674.21 SUB-TOTAL 153176646.49  ROADWAY ITEMS

    SUB-TOTAL 3909469.55 SUB-TOTAL 3858027.65  CULVERT ITEMS

    SUB-TOTAL 3705900.00 SUB-TOTAL 2999700.00  WALL ITEMS

    SUB-TOTAL 24353708.96 SUB-TOTAL 26868247.10  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  135331182.82   ES WAGNER COMPANY LLC/SMITH-ROWE, LLC-JV

     2  140860333.09   VECELLIO & GROGAN INC DBA SHARPE BROTHERS

     3  147095487.21   FLATIRON CONSTRUCTORS INC - BLYTHE
DEVELOPMENT CO JOINT VENT

     4  147761650.42   THALLE CONSTRUCTION CO., INC.

     5  156215233.00   BRANCH CIVIL INC

     6  167689995.00   THE LANE CONSTRUCTION CORPORATION

     7  171702752.72   W C ENGLISH INCORPORATED

     8  186902621.24   BLYTHE CONSTRUCTION INC



US-70/US-17 FROM DOVER TO THE NEUSE RIVER BRIDGE IN NEW BERN.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ST WOOTEN CORPORATION

WILSON,  NC  

APR 10, 2018 04:04 PM CRAVEN, JONES 2:00 PM 1 /  2 002

47746.3.1 MAR 20 2018 C204139

TIP NO 32.040 MII-6002

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GUARDRAIL & SHLD RECONST.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 920000.00 1562886.50  MOBILIZATION

0002 0106000000-E 230  39,047 CY  3.35 130807.45 15.49 604838.03  BORROW EXCAVATION

0003 0255000000-E SP   41,721 TON 30.00 1251630.00 36.55 1524902.55  GENERIC GRADING ITEM (TON)
CLASS IV SUBGRADE STABILIZA-  TION

0004 0264000000-E SP  63.35 SMI 2500.00 158375.00 2234.69 141567.61  GENERIC GRADING ITEM (SMI)
MEDIAN SHOULDER RECONSTRUC-   TION (T1)

0005 0264000000-E SP  50.57 SMI 3300.00 166881.00 4555.19 230355.96  GENERIC GRADING ITEM (SMI)
OUTSIDE SHOULDER RECONSTRUC-  TION (T2)

0006 1099500000-E 505  29,686 CY  2.25 66793.50 14.34 425697.24  SHALLOW UNDERCUT

0007 1297000000-E 607  900,551 SY  2.00 1801102.00 1.48 1332815.48  MILL ASP PVMT *****" DTH
(2-1/2")

0008 1330000000-E 607  4,388 SY  16.00 70208.00 5.93 26020.84  INCIDENTAL MILLING

0009 1491000000-E 610  93,432 TON 39.00 3643848.00 47.10 4400647.20  ASP CONC BASE CRS B25.0C

0010 1503000000-E 610  116,924 TON 41.75 4881577.00 44.00 5144656.00  ASP CONC INTR CRS I19.0C

0011 1523000000-E 610  113,640 TON 39.00 4431960.00 41.00 4659240.00  ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  16,635 TON 365.00 6071775.00 325.00 5406375.00  ASP FOR PLANT MIX

0013 1840000000-E 665  536,419 LF  0.20 107283.80 0.12 64370.28  MILLED RUMBLE STRIPS

0014 3030000000-E 862  6,979 LF  16.50 115153.50 16.50 115153.50  STL BEAM GUARDRAIL

0015 3287000000-N SP   36 EA  3000.00 108000.00 3000.00 108000.00  GR END TYPE TL-3

0016 3360000000-E 863  6,979 LF  1.25 8723.75 1.25 8723.75  REMOVE EXISTING GUARDRAIL

0017 4400000000-E 1110  672 SF  9.89 6646.08 9.89 6646.08  WORK ZONE SIGNS (STAT)

0018 4423000000-N SP   3 EA  5305.00 15915.00 4400.00 13200.00  WZ DIGITAL SPD LMT SIGNS

0019 4424000000-N SP   20 EA  6140.00 122800.00 3550.00 71000.00  WZ PRESENCE LIGHTING

0020 4434000000-N SP   15 EA  325.00 4875.00 125.00 1875.00  SEQ FLASH WARN LIGHTS

0021 4510000000-N 1190  1,152 HR  50.00 57600.00 65.51 75467.52  LAW ENFORCEMENT

0022 4600000000-N SP   130 EA  2450.00 318500.00 3000.00 390000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0023 4600000000-N SP   48 EA  2125.00 102000.00 4697.00 225456.00  GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0024 4688000000-E 1205  615,414 LF  0.64 393864.96 0.64 393864.96  THERMO PVT MKG LINES,6"90 MILS

0025 4690000000-E 1205  68,677 LF  0.88 60435.76 0.85 58375.45  THERMO PVT MKG LINES 6"120 MILS

0026 4700000000-E 1205  23,550 LF  1.80 42390.00 1.80 42390.00  12"WIDE THERMO 90 MILS

0027 4702000000-E 1205  1,965 LF  2.65 5207.25 2.65 5207.25  12"WIDE THERMO 120 MILS

0028 4710000000-E 1205  439 LF  5.80 2546.20 5.80 2546.20  24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  32 EA  45.00 1440.00 45.00 1440.00  THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  126 EA  120.00 15120.00 120.00 15120.00  THERMO PVT SYMBOL 90MILS

0031 4775000000-E 1205  2,330 LF  4.20 9786.00 4.20 9786.00  6" COLD APPL PLSTIC LINES TYPE **
(II)

0032 4785000000-E 1205  670 LF  8.50 5695.00 8.50 5695.00  12" COLD PLSTIC LINES TYPE **
(II)

0033 4810000000-E 1205  678,364 LF  0.12 81403.68 0.12 81403.68  PAINT PVMT MARKINGS 4"

0034 4820000000-E 1205  24,765 LF  0.45 11144.25 0.45 11144.25  PAINT PVMT MARKINGS 8"

0035 4835000000-E 1205  439 LF  2.50 1097.50 2.50 1097.50  PAINT PVT MKG LINES 24"



US-70/US-17 FROM DOVER TO THE NEUSE RIVER BRIDGE IN NEW BERN.
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WIDENING, MILLING, RESURFACING, GUARDRAIL & SHLD RECONST.

0036 4840000000-N 1205  24 EA  25.00 600.00 25.00 600.00  PAINT PVT MKG CHARACTER

0037 4845000000-N 1205  114 EA  40.00 4560.00 40.00 4560.00  PAINT PVT MKG SYMBOL

0038 4850000000-E 1205  2,290 LF  0.75 1717.50 0.75 1717.50  LINE REMOVAL 4" WIDE

0039 4860000000-E 1205  670 LF  1.00 670.00 1.00 670.00  LINE REMOVAL 8" WIDE

0040 4905000000-N 1253  5,182 EA  24.00 124368.00 24.00 124368.00  SNOWPLB PVMT MRKER

0041 6000000000-E 1605  2,530 LF  2.90 7337.00 3.00 7590.00  TEMPORARY SILT FENCE

0042 6071010000-E SP   1,265 LF  7.95 10056.75 11.50 14547.50  WATTLE

0043 6084000000-E 1660 83.86 ACR 1775.00 148851.50 1650.00 138369.00  SEEDING AND MULCHING

0044 6117000000-N SP   3 EA  495.00 1485.00 25.00 75.00  RESPONSE FOR EROS CONTROL

 

    TOTAL 25492230.43 TOTAL 27460461.83  CONTRACT TOTAL

 

    SUB-TOTAL 25492230.43 SUB-TOTAL 27460461.83  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  25492230.43   BARNHILL CONTRACTING COMPANY

     2  27460461.83   ST WOOTEN CORPORATION



SR-1250 (SPRINGFIELD ROAD) FROM US-64 ALTERNATE TO SR-1243 (LEGGETT ROAD).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

APR 10, 2018 04:04 PM EDGECOMBE 2:00 PM 1 /  5 003

39930.3.2 MAR 20 2018 C203972

TIP NO 1.290 MIU-4762

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 275580.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 350000.00   CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 100.00 100.00   SUPP CLEARING & GRUBBING

0005 0022000000-E 225  1,850 CY  12.50 23125.00   UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  200 CY  13.35 2670.00   UNDERCUT EXCAVATION

0007 0106000000-E 230  10,050 CY  18.85 189442.50   BORROW EXCAVATION

0008 0134000000-E 240  558 CY  14.80 8258.40   DRAINAGE DITCH EXCAVATION

0009 0195000000-E 265  200 CY  18.85 3770.00   SELECT GRANULAR MATERIAL

0010 0196000000-E 270  17,550 SY  1.25 21937.50   GEOTEXTILE SOIL STABILIZATION

0011 0234000000-E SP   5,500 CY  18.85 103675.00   GENERIC GRADING ITEM (CY)
CLASS II, TYPE 2 GRANULAR SOIL

0012 0234000000-E SP   4,422 CY  11.80 52179.60   GENERIC GRADING ITEM (CY)
SHALLOW UNDERCUT

0013 0255000000-E SP   50 TON 138.50 6925.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0014 0318000000-E 300  1,740 TON 17.00 29580.00   FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  7,450 SY  1.00 7450.00   FND CONDIT GEOTEXTILE

0016 0343000000-E 310  28 LF  75.00 2100.00   15" SIDE DRAIN PIPE

0017 0448000000-E 310  168 LF  287.20 48249.60   ***" RCP CULV CLASS IV
(54")

0018 0448200000-E 310  1,404 LF  54.60 76658.40   15" RCP CULV CLASS IV

0019 0448300000-E 310  5,540 LF  57.70 319658.00   18" RCP CULV CLASS IV

0020 0448400000-E 310  1,668 LF  73.40 122431.20   24" RCP CULV CLASS IV

0021 0448500000-E 310  1,440 LF  90.75 130680.00   30" RCP CULV CLASS IV

0022 0448700000-E 310  88 LF  211.70 18629.60   42" RCP CULV CLASS IV

0023 0995000000-E 340  2,391 LF  13.50 32278.50   PIPE REMOVAL

0024 1011000000-N 500 Lump Sum 450000.00   FINE GRADING

0025 1099700000-E 505  500 TON 20.00 10000.00   CLASS IV SUBGRD STABILIZATION

0026 1111000000-E SP   50 TON 23.65 1182.50   CLASS IV AGGREGATE STABILIZATION

0027 1220000000-E 545  150 TON 65.00 9750.00   INCIDENTAL STONE BASE

0028 1330000000-E 607  100 SY  63.30 6330.00   INCIDENTAL MILLING

0029 1489000000-E 610  3,540 TON 41.75 147795.00   ASP CONC BASE CRS B25.0B

0030 1498000000-E 610  3,445 TON 43.15 148651.75   ASP CONC INTR CRS I19.0B

0031 1519000000-E 610  4,700 TON 44.00 206800.00   ASP CONC SURF CRS S9.5B

0032 1575000000-E 620  605 TON 453.00 274065.00   ASP FOR PLANT MIX

0033 1693000000-E 654  305 TON 200.00 61000.00   ASPH PLT MIX PVMT REPAIR

0034 2000000000-N 806  94 EA  275.00 25850.00   RIGHT OF WAY MARKERS

0035 2022000000-E 815  112 CY  25.00 2800.00   SUBDRAIN EXCAVATION

0036 2033000000-E 815  84 CY  50.00 4200.00   SUBDRAIN FINE AGGREGATE



SR-1250 (SPRINGFIELD ROAD) FROM US-64 ALTERNATE TO SR-1243 (LEGGETT ROAD).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

APR 10, 2018 04:04 PM EDGECOMBE 2:00 PM 2 /  5 003

39930.3.2 MAR 20 2018 C203972

TIP NO 1.290 MIU-4762

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

0037 2044000000-E 815  500 LF  15.00 7500.00   6" PERF SUBDRN PIPE

0038 2070000000-N 815  1 EA  350.00 350.00   SUBDRN PIPE OUTLET

0039 2077000000-E 815  6 LF  40.00 240.00   6" OUTLET PIPE

0040 2220000000-E 838 14.6 CY  1400.00 20440.00   REINFORCED ENDWALLS

0041 2253000000-E 840 1.105 CY  1720.00 1900.60   PIPE COLLARS

0042 2286000000-N 840  171 EA  1000.00 171000.00   MASNRY DRAINAGE STRUCT

0043 2297000000-E 840 4.755 CY  2000.00 9510.00   MASNRY DRAINAGE STRUCT

0044 2308000000-E 840 76.6 LF  216.00 16545.60   MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  56 EA  480.00 26880.00   FRAME W/2GRTS 840.16 STD

0046 2367000000-N 840  1 EA  493.00 493.00   FRAME W/2GRTS 840.29 STD

0047 2374000000-N 840  15 EA  608.00 9120.00   FRAME-GRT-HD 840.03 **
(E)

0048 2374000000-N 840  50 EA  628.00 31400.00   FRAME-GRT-HD 840.03 **
(F)

0049 2374000000-N 840  50 EA  628.00 31400.00   FRAME-GRT-HD 840.03 **
(G)

0050 2396000000-N 840  2 EA  335.00 670.00   FRAME W/COVER STD 840.54

0051 2549000000-E 846  12,000 LF  18.00 216000.00   2'-6" CONC CURB & GUTTER

0052 2591000000-E 848  3,125 SY  38.00 118750.00   4" CONCRETE SIDEWALK

0053 2605000000-N 848  30 EA  1165.00 34950.00   CONCRETE CURB RAMP

0054 2612000000-E 848  5,850 SY  36.35 212647.50   6" CONCRETE DRIVEWAY

0055 2647000000-E 852  110 SY  101.00 11110.00   5" MONO CONC ISLANDS (SURF MTD)

0056 2845000000-N 858  54 EA  465.00 25110.00   ADJ METER OR VALVE BOXES

0057 3628000000-E 876  115 TON 53.65 6169.75   RIP RAP, CLASS I

0058 3649000000-E 876  36 TON 50.00 1800.00   RIP RAP, CLASS B

0059 3656000000-E 876  650 SY  2.40 1560.00   GEOTEXTILE FOR DRAINGE

0060 4400000000-E 1110  963 SF  7.25 6981.75   WORK ZONE SIGNS (STAT)

0061 4405000000-E 1110  192 SF  26.80 5145.60   WORK ZONE SIGNS (PORT)

0062 4410000000-E 1110  122 SF  13.30 1622.60   WORK ZONE SIGNS (BARR)

0063 4420000000-N 1120  2 EA  7500.00 15000.00   PORTABLE CHANGE MSG SIGN

0064 4430000000-N 1130  616 EA  32.00 19712.00   DRUMS

0065 4435000000-N 1135  50 EA  30.50 1525.00   CONES

0066 4445000000-E 1145  96 LF  82.50 7920.00   BARRICADES (TYPE III)

0067 4450000000-N 1150  2,000 HR  37.60 75200.00   FLAGGER

0068 4516000000-N 1180  50 EA  32.00 1600.00   SKINNY DRUM

0069 4650000000-N 1251  201 EA  15.00 3015.00   TEMP RAISED PVMT MRKS

0070 4685000000-E 1205  1,050 LF  1.10 1155.00   THERMO PVT MKG LINES 4"90

0071 4686000000-E 1205  17,981 LF  1.25 22476.25   THERMO PVT MKG LINES 4"120

0072 4700000000-E 1205  160 LF  5.00 800.00   12"WIDE THERMO 90 MILS

0073 4710000000-E 1205  70 LF  10.00 700.00   24"WIDE THERMO 120 MILS

0074 4725000000-E 1205  47 EA  150.00 7050.00   THERMO PVT SYMBOL 90MILS



SR-1250 (SPRINGFIELD ROAD) FROM US-64 ALTERNATE TO SR-1243 (LEGGETT ROAD).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

APR 10, 2018 04:04 PM EDGECOMBE 2:00 PM 3 /  5 003

39930.3.2 MAR 20 2018 C203972

TIP NO 1.290 MIU-4762

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

0075 4810000000-E 1205  21,238 LF  0.35 7433.30   PAINT PVMT MARKINGS 4"

0076 4825000000-E 1205  160 LF  1.00 160.00   PAINT PVMT MARKINGS 12"

0077 4835000000-E 1205  70 LF  5.00 350.00   PAINT PVT MKG LINES 24"

0078 4845000000-N 1205  47 EA  35.00 1645.00   PAINT PVT MKG SYMBOL

0079 4900000000-N 1251  201 EA  15.00 3015.00   PERM RAISED PVMT MARKERS

0080 5325600000-E 1510  177 LF  105.00 18585.00   6" WATER LINE

0081 5325800000-E 1510  58 LF  116.00 6728.00   8" WATER LINE

0082 5326200000-E 1510  2,827 LF  67.50 190822.50   12" WATER LINE

0083 5540000000-E 1515  2 EA  1006.00 2012.00   6" VALVE

0084 5546000000-E 1515  1 EA  1355.00 1355.00   8" VALVE

0085 5558000000-E 1515  3 EA  2295.00 6885.00   12" VALVE

0086 5648000000-N 1515  32 EA  1050.00 33600.00   RELOCATE WATER METER

0087 5649000000-N 1515  14 EA  648.00 9072.00   RECONNECT WATER METER

0088 5672000000-N 1515  10 EA  5390.00 53900.00   RELOCATE FIRE HYDRANT

0089 5691300000-E 1520  212 LF  110.00 23320.00   8" SANITARY GRAVITY SEWER

0090 5709600000-E 1520  2,443 LF  140.00 342020.00   12" FORCE MAIN SEWER

0091 5768000000-N 1520  46 EA  1500.00 69000.00   SANITARY SEWER CLEAN-OUT

0092 5775000000-E 1525  6 EA  2550.00 15300.00   4' DIA UTILITY MANHOLE

0093 5776000000-E 1525  5 EA  3000.00 15000.00   5' DIA UTILITY MANHOLE

0094 5781000000-E 1525  25 LF  280.00 7000.00   UTILITY MANHOLE WALL, 4' DIA

0095 5782000000-E 1525  50 LF  320.00 16000.00   UTILITY MANHOLE WALL, 5' DIA

0096 5816000000-N 1530  7 EA  1550.00 10850.00   ABANDON UTILITY MANHOLE

0097 5882000000-N SP   1 EA  2225.00 2225.00   GENERIC UTILITY ITEM (EA)
RELOCATE WATER METER WITH BACKFLOW
PREVENTER

0098 5882000000-N SP   1 EA  725.00 725.00   GENERIC UTILITY ITEM (EA)
RELOCATE WATER MONITORING     STATION

0099 5906000000-E SP   4,970 LB  8.00 39760.00   GENERIC UTILITY ITEM (LB)
DUCTILE IRON WATER PIPE       FITTINGS

0100 6000000000-E 1605  15,120 LF  2.00 30240.00   TEMPORARY SILT FENCE

0101 6006000000-E 1610  420 TON 49.00 20580.00   EROS CONTRL STONE CL A

0102 6009000000-E 1610  515 TON 55.50 28582.50   EROS CONTRL STONE CL B

0103 6012000000-E 1610  1,260 TON 41.00 51660.00   SEDIMENT CONTROL STONE

0104 6015000000-E 1615  2 ACR 800.00 1600.00   TEMPORARY MULCHING

0105 6018000000-E 1620  200 LB  5.50 1100.00   SEED FOR TEMP SEEDING

0106 6021000000-E 1620  2 TON 950.00 1900.00   FERT FOR TEMP SEEDING

0107 6024000000-E 1622  200 LF  18.30 3660.00   TEMPORARY SLOPE DRAINS

0108 6029000000-E SP   200 LF  2.00 400.00   SAFETY FENCE

0109 6030000000-E 1630  1,900 CY  0.01 19.00   SILT EXCAVATION

0110 6036000000-E 1631  6,800 SY  1.25 8500.00   MATTING FOR EROS CONTROL

0111 6037000000-E SP   100 SY  8.00 800.00   COIR FIBER MAT



SR-1250 (SPRINGFIELD ROAD) FROM US-64 ALTERNATE TO SR-1243 (LEGGETT ROAD).

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

APR 10, 2018 04:04 PM EDGECOMBE 2:00 PM 4 /  5 003

39930.3.2 MAR 20 2018 C203972

TIP NO 1.290 MIU-4762

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

0112 6042000000-E 1632  5,310 LF  5.65 30001.50   1/4" HARDWARE CLOTH

0113 6043000000-E SP   55 SY  9.75 536.25   LOW PERMEABILITY GEOTEXTILE

0114 6071012000-E SP   814 LF  7.85 6389.90   COIR FIBER WATTLE

0115 6071014000-E SP  991.5 LF  7.85 7783.28   COIR FIBER WATTLE BARRIER

0116 6071020000-E SP   225 LB  9.75 2193.75   POLYACRYLAMIDE (PAM)

0117 6071030000-E 1640  20 LF  40.00 800.00   COIR FIBER BAFFLE

0118 6071050000-E SP   1 EA  1135.00 1135.00   **" SKIMMER
(1-1/2")

0119 6071050000-E SP   1 EA  1270.00 1270.00   **" SKIMMER
(2")

0120 6084000000-E 1660  3 ACR 1700.00 5100.00   SEEDING AND MULCHING

0121 6087000000-E 1660  3 ACR 75.00 225.00   MOWING

0122 6090000000-E 1661  50 LB  9.00 450.00   SEED FOR REPAIR SEEDING

0123 6093000000-E 1661 0.25 TON 1200.00 300.00   FERT FOR REPAIR SEEDING

0124 6096000000-E 1662  50 LB  5.00 250.00   SEED FOR SUPP SEEDING

0125 6108000000-E 1665 1.5 TON 900.00 1350.00   FERTILIZER TOPDRESSING

0126 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0127 6117000000-N SP   25 EA  200.00 5000.00   RESPONSE FOR EROS CONTROL

0128 6123000000-E 1670 0.1 ACR 10000.00 1000.00   REFORESTATION

0129 6132000000-N SP   4 EA  1440.00 5760.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0130 6132000000-N SP   60 EA  127.00 7620.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0131 6132000000-N SP   20 EA  127.00 2540.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0132 7060000000-E 1705  525 LF  3.45 1811.25   SIGNAL CABLE

0133 7132000000-E 1705  2 EA  965.00 1930.00   VEHICLE SIGNAL HD (12", 4 SECT)

0134 7144000000-E 1705  1 EA  1184.00 1184.00   VEHICLE SIGNAL HD (12", 5 SECT)

0135 7300000000-E 1715  28 LF  17.25 483.00   UNPAVED TRENCH (***********)
(1, 2")

0136 7324000000-N 1716  1 EA  450.00 450.00   JUNCTION BOX (STANDARD SIZE)

0137 7444000000-E 1725  500 LF  6.95 3475.00   INDUCTIVE LOOP SAWCUT

0138 7456000000-E 1726  120 LF  5.85 702.00   LEAD-IN CABLE(********)
(14-2)

0139 7636000000-N 1745  1 EA  615.00 615.00   SIGN FOR SIGNALS

 

    TOTAL 5516161.43   CONTRACT TOTAL

 

    SUB-TOTAL 5516161.43   ROADWAY ITEMS



SR-1250 (SPRINGFIELD ROAD) FROM US-64 ALTERNATE TO SR-1243 (LEGGETT ROAD).

   

APR 10, 2018 04:04 PM EDGECOMBE 2:00 PM 5 /  5 003

39930.3.2 MAR 20 2018 C203972

TIP NO 1.290 MIU-4762

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, AND SIGNALS.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5516161.43   BARNHILL CONTRACTING COMPANY



I-795 FROM WAYNE COUNTY LINE TO SR-1103.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

ST WOOTEN CORPORATION

WILSON,  NC  

APR 10, 2018 04:04 PM WILSON 2:00 PM 1 /  2 004

45880.3.1 MAR 20 2018 C204138

TIP NO 7.700 MII-5937

FED AID NO NHPIM-0795(007)

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 275000.00 326833.00  MOBILIZATION

0002 1245000000-E SP  9.13 SMI 1300.00 11869.00 2849.92 26019.77  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   1,826 TON 20.50 37433.00 14.29 26093.54  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  95,803 SY  1.45 138914.35 1.45 138914.35  MILL ASP PVMT *****" DTH
(2")

0005 1308000000-E 607  94,515 SY  1.25 118143.75 1.25 118143.75  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0006 1308000000-E 607  107,149 SY  2.25 241085.25 2.25 241085.25  MILLN ASPHALT PVMT ***** - *****
(2" TO 4-1/2")

0007 1503000000-E 610  18,322 TON 31.00 567982.00 38.00 696236.00  ASP CONC INTR CRS I19.0C

0008 1524200000-E 610  34,206 TON 33.00 1128798.00 40.00 1368240.00  ASP CONC SURF CRS S9.5D

0009 1526000000-E 610  228 TON 95.00 21660.00 450.00 102600.00  ASP CONC SURF CRS S4.75A

0010 1575000000-E 620  895 TON 410.00 366950.00 350.00 313250.00  ASP FOR PLANT MIX

0011 1577000000-E 620  2,754 TON 600.00 1652400.00 500.00 1377000.00  POLYM MOD ASP BNDR FOR PLT MIX

0012 1662000000-E 650  13,186 TON 60.00 791160.00 48.00 632928.00  OG ASP FRICT FC-1 MOD

0013 1840000000-E 665  160,723 LF  0.11 17679.53 0.15 24108.45  MILLED RUMBLE STRIPS

0014 4400000000-E 1110  400 SF  9.69 3876.00 9.69 3876.00  WORK ZONE SIGNS (STAT)

0015 4423000000-N SP   8 EA  4700.00 37600.00 4700.00 37600.00  WZ DIGITAL SPD LMT SIGNS

0016 4510000000-N 1190  400 HR  45.00 18000.00 65.97 26388.00  LAW ENFORCEMENT

0017 4600000000-N SP   256 EA  1.00 256.00 2082.00 532992.00  GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0018 4600000000-N SP   8 EA  2680.00 21440.00 4325.00 34600.00  GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0019 4688000000-E 1205  183,102 LF  0.99 181270.98 0.99 181270.98  THERMO PVT MKG LINES,6"90 MILS

0020 4690000000-E 1205  20,970 LF  1.25 26212.50 1.25 26212.50  THERMO PVT MKG LINES 6"120 MILS

0021 4700000000-E 1205  5,200 LF  2.00 10400.00 2.00 10400.00  12"WIDE THERMO 90 MILS

0022 4710000000-E 1205  240 LF  15.00 3600.00 15.00 3600.00  24"WIDE THERMO 120 MILS

0023 4725000000-E 1205  30 EA  275.00 8250.00 275.00 8250.00  THERMO PVT SYMBOL 90MILS

0024 4805000000-N 1205  1 EA  275.00 275.00 275.00 275.00  COLD APPL PLASTIC SYM TYPE **
(III)

0025 4815000000-E 1205  203,222 LF  0.45 91449.90 0.45 91449.90  PAINT PVMT MARKINGS 6"

0026 4825000000-E 1205  5,200 LF  0.80 4160.00 0.80 4160.00  PAINT PVMT MARKINGS 12"

0027 4845000000-N 1205  30 EA  50.00 1500.00 50.00 1500.00  PAINT PVT MKG SYMBOL

0028 4847030000-E 1205  4,430 LF  3.50 15505.00 3.50 15505.00  POLYUREA LINES (6", 20 MILS)

0029 4855000000-E 1205  4,430 LF  1.00 4430.00 1.00 4430.00  LINE REMOVAL 6" WIDE

0030 4875000000-N 1205  1 EA  50.00 50.00 50.00 50.00  REMOVAL OF SYMBL & CHARAC

0031 4905000000-N 1253  1,328 EA  24.75 32868.00 30.00 39840.00  SNOWPLB PVMT MRKER

0032 7444000000-E 1725  400 LF  6.55 2620.00 7.65 3060.00  INDUCTIVE LOOP SAWCUT

 

    TOTAL 5832838.26 TOTAL 6416911.49  CONTRACT TOTAL



I-795 FROM WAYNE COUNTY LINE TO SR-1103.

   

APR 10, 2018 04:04 PM WILSON 2:00 PM 2 /  2 004

45880.3.1 MAR 20 2018 C204138

TIP NO 7.700 MII-5937

FED AID NO NHPIM-0795(007)

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 5832838.26 SUB-TOTAL 6416911.49  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5832838.26   FSC II LLC DBA FRED SMITH COMPANY

     2  6416911.49   ST WOOTEN CORPORATION



MCCRIMMON PARKWAY FROM SR-3015 (AIRPORT BOULEVARD) TO SR-1002 (AVIATION PARKWAY) IN MORRISVILLE.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

FSC II LLC DBA FRED SMITH
COMPANY

BRANCH CIVIL INC

RALEIGH,  NC ROANOKE,  VA

APR 10, 2018 04:04 PM WAKE 2:00 PM 1 /  21 005

44401.3.1 MAR 20 2018 C203981

TIP NO 1.649 MIU-5828

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 577000.00 583000.00  514778.60MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 80000.00  70528.70CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1346069.00 1300000.00  914463.08CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 100.00 300.00 1000.00 3000.00 5850.80  17552.40SUPP CLEARING & GRUBBING

0005 0022000000-E 225  171,940 CY  5.00 859700.00 8.00 1375520.00 9.29  1597322.60UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  8,480 CY  15.00 127200.00 4.00 33920.00 7.11  60292.80UNDERCUT EXCAVATION

0007 0134000000-E 240  20 CY  60.00 1200.00 20.00 400.00 28.10  562.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  2,050 LF  4.40 9020.00 5.40 11070.00 1.69  3464.50BERM DITCH CONSTRUCTION

0009 0156000000-E 250  870 SY  18.00 15660.00 10.00 8700.00 21.38  18600.60REMOVAL OF EXT ASPHALT PVMT

0010 0192000000-N 260  16 HR  235.00 3760.00 270.00 4320.00 275.90  4414.40PROOF ROLLING

0011 0195000000-E 265  10,690 CY  25.00 267250.00 10.00 106900.00 0.01  106.90SELECT GRANULAR MATERIAL

0012 0196000000-E 270  25,680 SY  0.90 23112.00 2.40 61632.00 2.20  56496.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  1,090 TON 22.80 24852.00 35.00 38150.00 42.59  46423.10FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  3,420 SY  0.90 3078.00 2.40 8208.00 4.05  13851.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  100 LF  36.30 3630.00 55.00 5500.00 53.26  5326.0015" DRAINAGE PIPE

0016 0335300000-E 305  156 LF  37.20 5803.20 52.00 8112.00 52.48  8186.8818" DRAINAGE PIPE

0017 0335400000-E 305  100 LF  44.80 4480.00 72.00 7200.00 62.82  6282.0024" DRAINAGE PIPE

0018 0335500000-E 305  220 LF  56.30 12386.00 56.00 12320.00 82.65  18183.0030" DRAINAGE PIPE

0019 0335600000-E 305  232 LF  73.00 16936.00 82.00 19024.00 103.95  24116.4036" DRAINAGE PIPE

0020 0335700000-E 305  76 LF  90.80 6900.80 75.00 5700.00 133.07  10113.3242" DRAINAGE PIPE

0021 0335850000-E 305  4 EA  550.00 2200.00 340.00 1360.00 116.89  467.56**" DRAINAGE PIPE ELBOW
(15")

0022 0335850000-E 305  4 EA  575.00 2300.00 420.00 1680.00 157.95  631.80**" DRAINAGE PIPE ELBOW
(18")

0023 0366000000-E 310  28 LF  130.00 3640.00 70.00 1960.00 74.93  2098.0415" RC PIPE CULV III

0024 0372000000-E 310  292 LF  39.50 11534.00 41.00 11972.00 69.41  20267.7218" RC PIPE CULV III

0025 0378000000-E 310  200 LF  44.50 8900.00 49.00 9800.00 83.77  16754.0024" RC PIPE CULV III

0026 0384000000-E 310  1,616 LF  57.40 92758.40 68.00 109888.00 98.50  159176.0030" RC PIPE CULV III

0027 0390000000-E 310  976 LF  75.50 73688.00 89.00 86864.00 152.94  149269.4436" RC PIPE CULV III

0028 0448200000-E 310  4,152 LF  35.00 145320.00 44.00 182688.00 62.54  259666.0815" RCP CULV CLASS IV

0029 0448300000-E 310  2,760 LF  39.00 107640.00 45.00 124200.00 72.65  200514.0018" RCP CULV CLASS IV

0030 0448400000-E 310  784 LF  52.60 41238.40 60.00 47040.00 95.45  74832.8024" RCP CULV CLASS IV

0031 0448500000-E 310  48 LF  77.00 3696.00 85.00 4080.00 113.88  5466.2430" RCP CULV CLASS IV

0032 0995000000-E 340  560 LF  21.80 12208.00 15.00 8400.00 37.71  21117.60PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 500000.00 579000.00  445608.25FINE GRADING

0034 1121000000-E 520  36,900 TON 20.70 763830.00 20.00 738000.00 21.05  776745.00AGGREGATE BASE COURSE

0035 1220000000-E 545  250 TON 30.00 7500.00 43.00 10750.00 37.94  9485.00INCIDENTAL STONE BASE

0036 1231000000-E 560  290 CY  27.00 7830.00 48.00 13920.00 10.99  3187.10SHOULDER BORROW

0038 1297000000-E 607  810 SY  11.70 9477.00 9.00 7290.00 10.13  8205.30MILL ASP PVMT *****" DTH
(1-1/2")

0039 1330000000-E 607  1,680 SY  13.90 23352.00 12.00 20160.00 9.78  16430.40INCIDENTAL MILLING
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0040 1491000000-E 610  1,790 TON 63.70 114023.00 49.00 87710.00 106.57  190760.30ASP CONC BASE CRS B25.0C

0041 1503000000-E 610  13,510 TON 42.60 575526.00 36.00 486360.00 45.32  612273.20ASP CONC INTR CRS I19.0C

0042 1523000000-E 610  11,470 TON 47.60 545972.00 42.00 481740.00 50.64  580840.80ASP CONC SURF CRS S9.5C

0043 1575000000-E 620  1,405 TON 350.00 491750.00 450.00 632250.00 372.32  523109.60ASP FOR PLANT MIX

0044 1693000000-E 654  2,390 TON 75.00 179250.00 90.00 215100.00 0.01  23.90ASPH PLT MIX PVMT REPAIR

0045 2022000000-E 815  34 CY  25.00 850.00 25.00 850.00 26.59  904.06SUBDRAIN EXCAVATION

0046 2033000000-E 815  17 CY  45.00 765.00 45.00 765.00 37.23  632.91SUBDRAIN FINE AGGREGATE

0047 2044000000-E 815  100 LF  15.00 1500.00 15.00 1500.00 10.64  1064.006" PERF SUBDRN PIPE

0048 2070000000-N 815  1 EA  350.00 350.00 350.00 350.00 319.13  319.13SUBDRN PIPE OUTLET

0049 2077000000-E 815  6 LF  40.00 240.00 40.00 240.00 8.51  51.066" OUTLET PIPE

0050 2209000000-E 838 3.4 CY  1344.00 4569.60 1400.00 4760.00 1645.32  5594.09ENDWALLS

0051 2253000000-E 840  1 CY  2740.00 2740.00 1500.00 1500.00 1997.97  1997.97PIPE COLLARS

0052 2286000000-N 840  121 EA  1823.00 220583.00 2000.00 242000.00 2400.33  290439.93MASNRY DRAINAGE STRUCT

0053 2308000000-E 840 145.3 LF  327.00 47513.10 400.00 58120.00 318.29  46247.54MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  12 EA  525.00 6300.00 675.00 8100.00 712.47  8549.64FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  1 EA  546.00 546.00 1130.00 1130.00 738.57  738.57FRAME W/2GRTS 840.24 STD

0056 2374000000-N 840  6 EA  559.00 3354.00 725.00 4350.00 754.89  4529.34FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  37 EA  577.00 21349.00 745.00 27565.00 777.95  28784.15FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  64 EA  577.00 36928.00 745.00 47680.00 777.95  49788.80FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  2 EA  414.00 828.00 580.00 1160.00 574.51  1149.02FRAME W/COVER STD 840.54

0060 2440000000-N 852  30 EA  420.00 12600.00 420.00 12600.00 446.79  13403.70CONC TRANS SECT FOR CATCH BASIN

0061 2451000000-N 852  10 EA  420.00 4200.00 420.00 4200.00 446.79  4467.90CONC TRANS SECT FOR DROP INLET

0062 2542000000-E 846  14,900 LF  9.70 144530.00 10.15 151235.00 11.15  166135.001'-6" CONC CURB & GUTTER

0063 2549000000-E 846  18,300 LF  12.20 223260.00 12.45 227835.00 13.60  248880.002'-6" CONC CURB & GUTTER

0064 2591000000-E 848  15,500 SY  26.55 411525.00 29.25 453375.00 34.39  533045.004" CONCRETE SIDEWALK

0065 2605000000-N 848  27 EA  2425.00 65475.00 2425.00 65475.00 1502.51  40567.77CONCRETE CURB RAMP

0066 2612000000-E 848  160 SY  76.50 12240.00 76.50 12240.00 81.38  13020.806" CONCRETE DRIVEWAY

0067 2619000000-E 850  22 SY  76.50 1683.00 76.50 1683.00 81.38  1790.364" CONCRETE PAVED DITCH

0068 2655000000-E 852  1,090 SY  57.15 62293.50 67.50 73575.00 71.81  78272.905" MONO CONC ISLDS (KEY IN)

0069 2830000000-N 858  8 EA  450.00 3600.00 650.00 5200.00 641.83  5134.64ADJ MANHOLES

0070 2845000000-N 858  17 EA  450.00 7650.00 550.00 9350.00 578.07  9827.19ADJ METER OR VALVE BOXES

0071 2893000000-N 859  1 EA  1280.00 1280.00 2800.00 2800.00 2039.40  2039.40CONVERT CB TO JB W/MH

0072 3030000000-E 862  75 LF  25.00 1875.00 25.00 1875.00 26.59  1994.25STL BM GUARDRAIL

0073 3150000000-N 862  1 EA  55.00 55.00 55.00 55.00 58.53  58.53ADDIT GUARDRAIL POSTS

0074 3287000000-N SP   1 EA  3400.00 3400.00 3400.00 3400.00 3616.86  3616.86GR END TYPE TL-3

0075 3360000000-E 863  102 LF  3.00 306.00 3.00 306.00 3.19  325.38REMOVE EXISTING GUARDRAIL

0076 3628000000-E 876  210 TON 60.50 12705.00 55.00 11550.00 79.46  16686.60RIP RAP, CLASS I

0077 3649000000-E 876  330 TON 58.00 19140.00 60.00 19800.00 0.01  3.30RIP RAP, CLASS B
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0078 3656000000-E 876  4,360 SY  0.50 2180.00 2.40 10464.00 5.06  22061.60GEOTEXTILE FOR DRAINGE

0079 3659000000-N SP   2 EA  1535.00 3070.00 2400.00 4800.00 433.14  866.28PREFORMED SCOUR HOLES

0080 4025000000-E 901  375 SF  25.00 9375.00 15.10 5662.50 26.59  9971.25CONTR FURN, TYPE ***SIGN
(E)

0081 4025000000-E 901  25 SF  35.00 875.00 16.90 422.50 37.23  930.75CONTR FURN, TYPE ***SIGN
(F)

0082 4072000000-E 903  1,125 LF  7.50 8437.50 5.15 5793.75 7.98  8977.50SUPPORT, 3-LB STL U-CHAN

0083 4102000000-N 904  76 EA  90.00 6840.00 75.00 5700.00 95.74  7276.24SIGN ERECTION, TYPE E

0084 4108000000-N 904  3 EA  100.00 300.00 125.00 375.00 106.38  319.14SIGN ERECTION, TYPE F

0085 4116100000-N 904  9 EA  250.00 2250.00 250.00 2250.00 265.95  2393.55SIGN ERECT, RELOC ** GRD MTD
(E)

0086 4155000000-N 907  7 EA  5.00 35.00 5.00 35.00 5.32  37.24DISPOSE SIGN SYST U-CHAN

0087 4192000000-N 907  9 EA  5.00 45.00 5.00 45.00 5.32  47.88DISPOSE SUPPORT, U-CHAN

0088 4400000000-E 1110  182 SF  13.55 2466.10 15.00 2730.00 19.68  3581.76WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  102 SF  36.00 3672.00 30.00 3060.00 10.64  1085.28WORK ZONE SIGNS (PORT)

0090 4410000000-E 1110  204 SF  16.50 3366.00 10.50 2142.00 9.57  1952.28WORK ZONE SIGNS (BARR)

0091 4420000000-N 1120  5 EA  2000.00 10000.00 2500.00 12500.00 9786.79  48933.95PORTABLE CHANGE MSG SIGN

0092 4430000000-N 1130  365 EA  10.50 3832.50 35.00 12775.00 45.21  16501.65DRUMS

0093 4435000000-N 1135  15 EA  110.00 1650.00 30.00 450.00 19.15  287.25CONES

0094 4445000000-E 1145  376 LF  23.50 8836.00 25.00 9400.00 27.66  10400.16BARRICADES (TYPE III)

0095 4450000000-N 1150  40 HR  100.00 4000.00 75.00 3000.00 124.67  4986.80FLAGGER

0096 4510000000-N SP   40 HR  31.50 1260.00 75.00 3000.00 159.57  6382.80LAW ENFORCEMENT

0097 4650000000-N 1251  39 EA  12.00 468.00 10.00 390.00 12.77  498.03TEMP RAISED PVMT MRKS

0098 4685000000-E 1205  4,875 LF  0.80 3900.00 1.00 4875.00 0.85  4143.75THERMO PVT MKG LINES 4"90

0099 4686000000-E 1205  24,050 LF  0.60 14430.00 1.10 26455.00 0.64  15392.00THERMO PVT MKG LINES 4"120

0100 4695000000-E 1205  2,675 LF  2.00 5350.00 2.00 5350.00 2.13  5697.75THERMO PVT MKG LINES 8"90 MILS

0101 4697000000-E 1205  1,700 LF  3.00 5100.00 2.00 3400.00 3.19  5423.00THERMO PVT MKG LINE 8"120 MILS

0102 4700000000-E 1205  1,010 LF  2.00 2020.00 3.00 3030.00 2.13  2151.3012"WIDE THERMO 90 MILS

0103 4710000000-E 1205  500 LF  7.00 3500.00 12.00 6000.00 7.45  3725.0024"WIDE THERMO 120 MILS

0104 4721000000-E 1205  1 EA  200.00 200.00 200.00 200.00 212.76  212.76THERMO PVT MKG CHARACTER 120

0105 4725000000-E 1205  150 EA  110.00 16500.00 200.00 30000.00 117.02  17553.00THERMO PVT SYMBOL 90MILS

0106 4810000000-E 1205  7,885 LF  0.50 3942.50 1.00 7885.00 0.53  4179.05PAINT PVMT MARKINGS 4"

0107 4835000000-E 1205  70 LF  5.00 350.00 3.00 210.00 5.32  372.40PAINT PVT MKG LINES 24"

0108 4840000000-N 1205  8 EA  50.00 400.00 35.00 280.00 53.19  425.52PAINT PVT MKG CHARACTER

0109 4845000000-N 1205  20 EA  55.00 1100.00 35.00 700.00 58.51  1170.20PAINT PVT MKG SYMBOL

0110 4850000000-E 1205  410 LF  1.00 410.00 1.00 410.00 1.06  434.60LINE REMOVAL 4" WIDE

0111 4860000000-E 1205  90 LF  2.00 180.00 1.00 90.00 2.13  191.70LINE REMOVAL 8" WIDE

0112 4875000000-N 1205  7 EA  55.00 385.00 50.00 350.00 58.51  409.57REMOVAL OF SYMBL & CHARAC

0113 4900000000-N 1251  105 EA  10.00 1050.00 10.00 1050.00 10.64  1117.20PERM RAISED PVMT MARKERS

0114 5326600000-E 1510  80 LF  175.00 14000.00 150.00 12000.00 88.59  7087.2016" WATER LINE

0115 5648000000-N 1515  3 EA  1660.00 4980.00 1800.00 5400.00 5432.05  16296.15RELOCATE WATER METER
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0116 5672000000-N 1515  5 EA  3300.00 16500.00 6700.00 33500.00 6805.87  34029.35RELOCATE FIRE HYDRANT

0117 5810000000-E 1530  65 LF  78.00 5070.00 40.00 2600.00 52.54  3415.10ABANDON 16" UTILITY PIPE

0118 5882000000-N SP   19 EA  4990.00 94810.00 3200.00 60800.00 3379.13  64203.47GENERIC UTILITY ITEM (EA)
12" GATE VALVE ASSEMBLY

0119 5882000000-N SP   1 EA  22820.00 22820.00 15000.00 15000.00 13572.29  13572.29GENERIC UTILITY ITEM (EA)
12" x 16" TAPPING SLEEVE AND VALVE ASSEMBLY

0120 5882000000-N SP   3 EA  1200.00 3600.00 1250.00 3750.00 1519.21  4557.63GENERIC UTILITY ITEM (EA)
6" GATE VALVE ASSEMBLY

0121 5882000000-N SP   7 EA  1700.00 11900.00 1500.00 10500.00 1897.22  13280.54GENERIC UTILITY ITEM (EA)
8" GATE VALVE ASSEMBLY

0122 5882000000-N SP   11 EA  1750.00 19250.00 5750.00 63250.00 8313.68  91450.48GENERIC UTILITY ITEM (EA)
BLOW OFF ASSEMBLY

0123 5882000000-N SP   3 EA  3090.00 9270.00 3500.00 10500.00 1683.40  5050.20GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING WATER- LINE

0124 5882000000-N SP   1 EA  3090.00 3090.00 4400.00 4400.00 4758.09  4758.09GENERIC UTILITY ITEM (EA)
CUT AND CAP EXISTING WATER    LINE

0125 5882000000-N SP   9 EA  5530.00 49770.00 6900.00 62100.00 6316.33  56846.97GENERIC UTILITY ITEM (EA)
FIRE HYDRANT ASSEMBLY

0126 5882000000-N SP   1 EA  23650.00 23650.00 32000.00 32000.00 22053.48  22053.48GENERIC UTILITY ITEM (EA)
REUSE TEMPORARY  INTERCONNECT

0127 5888000000-E SP   7,488 LF  61.20 458265.60 60.00 449280.00 55.20  413337.60GENERIC UTILITY ITEM (LF)
12" DIA C900 RJ PVC REUSE     WATER MAIN

0128 5888000000-E SP   8,218 LF  55.60 456920.80 45.00 369810.00 48.89  401778.02GENERIC UTILITY ITEM (LF)
12" DIA DUCTILE IRON, CLASS 350 WATER MAIN

0129 5888000000-E SP   1,401 LF  20.20 28300.20 13.00 18213.00 23.18  32475.18GENERIC UTILITY ITEM (LF)
12" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0130 5888000000-E SP   135 LF  129.00 17415.00 120.00 16200.00 74.17  10012.95GENERIC UTILITY ITEM (LF)
16" DIA STEEL CASING

0131 5888000000-E SP   103 LF  31.40 3234.20 50.00 5150.00 42.14  4340.42GENERIC UTILITY ITEM (LF)
6" DIA C900 RJ PVC REUSE      WATER MAIN

0132 5888000000-E SP   44 LF  43.30 1905.20 35.00 1540.00 41.07  1807.08GENERIC UTILITY ITEM (LF)
6" DIA DUCTILE IRON, CLASS 350WATER MAIN

0133 5888000000-E SP   44 LF  11.00 484.00 10.00 440.00 16.60  730.40GENERIC UTILITY ITEM (LF)
6" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0134 5888000000-E SP   637 LF  39.00 24843.00 50.00 31850.00 44.77  28518.49GENERIC UTILITY ITEM (LF)
8" DIA C900 RJ PVC REUSE      WATER MAIN

0135 5888000000-E SP   155 LF  41.00 6355.00 69.00 10695.00 42.57  6598.35GENERIC UTILITY ITEM (LF)
8" DIA DUCTILE IRON, CLASS 350WATER MAIN

0136 5888000000-E SP   155 LF  12.90 1999.50 11.00 1705.00 15.85  2456.75GENERIC UTILITY ITEM (LF)
8" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0137 5906000000-E SP   14,880 LB  9.30 138384.00 3.50 52080.00 7.43  110558.40GENERIC UTILITY ITEM (LB)
DUCTILE IRON FITTINGS

0138 5912000000-N SP  Lump Sum 4250.00 5000.00  3526.81GENERIC UTILITY ITEM (LS)
REMOVE METER VAULT

0139 6000000000-E 1605  53,520 LF  1.00 53520.00 1.00 53520.00 0.01  535.20TEMPORARY SILT FENCE

0140 6006000000-E 1610  150 TON 48.60 7290.00 75.00 11250.00 39.54  5931.00EROS CONTRL STONE CL A

0141 6009000000-E 1610  2,720 TON 54.80 149056.00 35.00 95200.00 0.01  27.20EROS CONTRL STONE CL B

0142 6012000000-E 1610  3,805 TON 35.00 133175.00 25.00 95125.00 0.01  38.05SEDIMENT CONTROL STONE
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0143 6015000000-E 1615 42.5 ACR 600.00 25500.00 600.00 25500.00 638.27  27126.48TEMPORARY MULCHING

0144 6018000000-E 1620  2,100 LB  2.50 5250.00 2.50 5250.00 2.66  5586.00SEED FOR TEMP SEEDING

0145 6021000000-E 1620  11 TON 800.00 8800.00 800.00 8800.00 851.03  9361.33FERT FOR TEMP SEEDING

0146 6024000000-E 1622  200 LF  20.00 4000.00 25.00 5000.00 7.28  1456.00TEMPORARY SLOPE DRAINS

0147 6029000000-E SP   400 LF  1.20 480.00 5.00 2000.00 1.28  512.00SAFETY FENCE

0148 6030000000-E 1630  9,900 CY  5.00 49500.00 1.00 9900.00 0.01  99.00SILT EXCAVATION

0149 6036000000-E 1631  29,370 SY  1.35 39649.50 1.30 38181.00 1.44  42292.80MATTING FOR EROS CONTROL

0150 6037000000-E SP   230 SY  3.25 747.50 6.00 1380.00 3.46  795.80COIR FIBER MAT

0151 6038000000-E SP   2,125 SY  3.90 8287.50 4.00 8500.00 4.15  8818.75PERM SOIL REINF MAT

0152 6042000000-E 1632  7,700 LF  5.00 38500.00 3.00 23100.00 3.90  30030.001/4" HARDWARE CLOTH

0153 6045000000-E SP   765 LF  38.00 29070.00 34.00 26010.00 42.64  32619.60**" TEMPORARY PIPE
(18")

0154 6045000000-E SP   945 LF  42.00 39690.00 40.00 37800.00 51.76  48913.20**" TEMPORARY PIPE
(24")

0155 6046000000-E 1636  350 LF  40.00 14000.00 60.00 21000.00 43.25  15137.50TEMP PIPE FOR STREAM CROSS

0156 6070000000-N 1639  18 EA  680.00 12240.00 200.00 3600.00 150.42  2707.56SPECIAL STILLING BASINS

0157 6071020000-E SP   30 LB  10.00 300.00 50.00 1500.00 8.51  255.30POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  2,010 LF  3.50 7035.00 3.50 7035.00 3.50  7035.00COIR FIBER BAFFLE

0159 6071050000-E SP   9 EA  1230.00 11070.00 1400.00 12600.00 663.81  5974.29**" SKIMMER
(1-1/2")

0160 6071050000-E SP   5 EA  1390.00 6950.00 1500.00 7500.00 801.15  4005.75**" SKIMMER
(2")

0161 6071050000-E SP   3 EA  1800.00 5400.00 1600.00 4800.00 1060.56  3181.68**" SKIMMER
(3")

0162 6071050000-E SP   2 EA  2300.00 4600.00 2000.00 4000.00 1518.38  3036.76**" SKIMMER
(4")

0163 6084000000-E 1660  30 ACR 1400.00 42000.00 1400.00 42000.00 1489.29  44678.70SEEDING AND MULCHING

0164 6087000000-E 1660  27 ACR 90.00 2430.00 90.00 2430.00 95.74  2584.98MOWING

0165 6090000000-E 1661  450 LB  5.00 2250.00 5.00 2250.00 5.32  2394.00SEED FOR REPAIR SEEDING

0166 6093000000-E 1661 1.25 TON 800.00 1000.00 800.00 1000.00 851.02  1063.78FERT FOR REPAIR SEEDING

0167 6096000000-E 1662  700 LB  5.00 3500.00 5.00 3500.00 5.32  3724.00SEED FOR SUPP SEEDING

0168 6108000000-E 1665  21 TON 800.00 16800.00 250.00 5250.00 851.03  17871.63FERTILIZER TOPDRESSING

0169 6111000000-E SP   30 LF  150.00 4500.00 125.00 3750.00 154.51  4635.30IMPERVIOUS DIKE

0170 6114500000-N 1667  10 MHR 60.00 600.00 100.00 1000.00 63.83  638.30SPECIALIZED HAND MOWING

0171 6117000000-N SP   100 EA  100.00 10000.00 50.00 5000.00 212.76  21276.00RESPONSE FOR EROS CONTROL

0172 6132000000-N SP   3 EA  610.00 1830.00 1500.00 4500.00 409.56  1228.68GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0173 6132000000-N SP   20 EA  200.00 4000.00 300.00 6000.00 122.34  2446.80GENERIC EROSION CONTROL ITEM (EA)
FILTER SACK INLET PROTECTION

0174 6132000000-N SP   50 EA  200.00 10000.00 300.00 15000.00 31.91  1595.50GENERIC EROSION CONTROL ITEM (EA)
FILTER SACK INLET PROTECTION  CLEANOUT

0175 6132000000-N SP   20 EA  200.00 4000.00 200.00 4000.00 90.42  1808.40GENERIC EROSION CONTROL ITEM (EA)
SEDIMENT TUBE
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0176 6640000000-N 1670  472 EA  12.60 5947.20 8.25 3894.00 14.89  7028.08GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS X 'AZTEC GOLD'   (#1 CONT.)

0177 6640000000-N 1670  92 EA  75.50 6946.00 34.50 3174.00 93.61  8612.12GENERIC PLANTING ITEM (EA) 1670
ILEX CORNUTA 'CARISSA' (#5    CONT 24")

0178 6640000000-N 1670  357 EA  28.50 10174.50 24.75 8835.75 29.79  10635.03GENERIC PLANTING ITEM (EA) 1670
ILEX GLABRA  'COMPACTA' (#3   CONT 18")

0179 6640000000-N 1670  357 EA  28.50 10174.50 24.75 8835.75 53.19  18988.83GENERIC PLANTING ITEM (EA) 1670
ILEX VOMITORIA 'SCHILLINGS DWARF' (#3 CONT 18")

0180 6640000000-N 1670  2,755 EA  6.50 17907.50 6.90 19009.50 12.77  35181.35GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARI 'EVERGREEN GIANT' (#1 CONT)

0181 6640000000-N 1670  760 EA  10.75 8170.00 11.00 8360.00 22.34  16978.40GENERIC PLANTING ITEM (EA) 1670
MUHLENBERGIA CAPILLARIS (#1   CONT 24")

0182 6640000000-N 1670  457 EA  14.25 6512.25 11.00 5027.00 22.34  10209.38GENERIC PLANTING ITEM (EA) 1670
PANICUM VIRGATUM 'SHENENDOAH' (#1 CONT 24")

0183 6640000000-N 1670  167 EA  14.25 2379.75 11.00 1837.00 25.53  4263.51GENERIC PLANTING ITEM (EA) 1670
PENNISETUM ALOPECUROIDES 'HAMELN' (#1 CONT 18")

0184 6640000000-N 1670  125 EA  442.00 55250.00 275.00 34375.00 426.58  53322.50GENERIC PLANTING ITEM (EA) 1670
PRUNUS X OKAME (B & B 2.5"    CAL 8-10')

0185 6650000000-E 1670  368 CY  79.00 29072.00 35.00 12880.00 44.68  16442.24MULCH FOR PLANTING

0186 6675000000-E SP   7,657 SY  1.05 8039.85 6.75 51684.75 7.13  54594.41GENERIC PLANTING ITEM (SY)
CYNODON DACTYLON 'TIFGRAND'

0187 6900000000-E SP   2,132 CY  60.00 127920.00 55.00 117260.00 25.94  55304.08TOPSOIL

0188 7048500000-E 1705  16 EA  650.00 10400.00 790.00 12640.00 832.35  13317.6016" PEDEST SIG HEAD 1 SEC W/CD

0189 7060000000-E 1705  6,050 LF  1.40 8470.00 2.60 15730.00 2.74  16577.00SIGNAL CABLE

0190 7120000000-E 1705  22 EA  600.00 13200.00 718.00 15796.00 772.14  16987.08VEHICLE SIGNAL HD (12", 3 SECT)

0191 7132000000-E 1705  9 EA  775.00 6975.00 830.00 7470.00 896.13  8065.17VEHICLE SIGNAL HD (12", 4 SECT)

0192 7144000000-E 1705  5 EA  1100.00 5500.00 1050.00 5250.00 1188.91  5944.55VEHICLE SIGNAL HD (12", 5 SECT)

0193 7264000000-E 1710  1,620 LF  3.00 4860.00 1.90 3078.00 4.07  6593.40MESSENGER CABLE (3/8")

0194 7279000000-E 1715  625 LF  0.70 437.50 0.75 468.75 0.94  587.50TRACER WIRE

0195 7300000000-E 1715  3,105 LF  9.00 27945.00 7.25 22511.25 7.19  22324.95UNPAVED TRENCH (***********)
(2, 2")

0196 7301000000-E 1715  340 LF  21.00 7140.00 18.60 6324.00 19.16  6514.40DIRECT DRILL (***********)
(2, 2")

0197 7324000000-N 1716  28 EA  475.00 13300.00 185.00 5180.00 507.67  14214.76JUNCTION BOX (STANDARD SIZE)

0198 7348000000-N 1716  4 EA  675.00 2700.00 435.00 1740.00 787.76  3151.04JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0199 7360000000-N 1720  2 EA  1250.00 2500.00 733.00 1466.00 1973.37  3946.74WOOD POLE

0200 7372000000-N 1721  2 EA  500.00 1000.00 358.00 716.00 582.27  1164.54GUY ASSEMBLY

0201 7420000000-E 1722  1 EA  600.00 600.00 405.00 405.00 395.99  395.992" RISER WITH WEATHERHEAD

0202 7444000000-E 1725  4,560 LF  5.50 25080.00 5.60 25536.00 6.32  28819.20INDUCTIVE LOOP SAWCUT

0203 7456000000-E 1726  15,350 LF  1.00 15350.00 1.65 25327.50 1.66  25481.00LEAD-IN CABLE(********)
(14-2)

0204 7516000000-E 1730  760 LF  3.10 2356.00 3.25 2470.00 3.88  2948.80COMMUNICATIONS CABLE (** FIBER)
(36)

0205 7528000000-E 1730  2,640 LF  2.90 7656.00 3.00 7920.00 3.65  9636.00DROP CABLE

0206 7540000000-N 1731  2 EA  2500.00 5000.00 2397.00 4794.00 2654.68  5309.36SPLICE ENCLOSURE



MCCRIMMON PARKWAY FROM SR-3015 (AIRPORT BOULEVARD) TO SR-1002 (AVIATION PARKWAY) IN MORRISVILLE.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

FSC II LLC DBA FRED SMITH
COMPANY

BRANCH CIVIL INC

RALEIGH,  NC ROANOKE,  VA

APR 10, 2018 04:04 PM WAKE 2:00 PM 7 /  21 005

44401.3.1 MAR 20 2018 C203981

TIP NO 1.649 MIU-5828

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

0207 7541000000-N 1731  2 EA  1800.00 3600.00 1651.00 3302.00 1792.47  3584.94MOD SPLICE ENCLOSURE

0208 7552000000-N 1731  2 EA  1900.00 3800.00 1751.00 3502.00 1952.58  3905.16INTERCONNECT CENTER

0209 7566000000-N 1733  4 EA  110.00 440.00 115.00 460.00 144.41  577.64DELINEATOR MARKER

0210 7576000000-N SP   8 EA  8000.00 64000.00 7955.00 63640.00 8153.79  65230.32METAL STRAIN SIGNAL POLE

0211 7613000000-N SP   8 EA  500.00 4000.00 1040.00 8320.00 740.80  5926.40SOIL TEST

0212 7614100000-E SP   48 CY  700.00 33600.00 1010.00 48480.00 1154.73  55427.04DRILLED PIER FOUND

0213 7636000000-N 1745  9 EA  600.00 5400.00 390.00 3510.00 850.37  7653.33SIGN FOR SIGNALS

0214 7642100000-N 1743  15 EA  1000.00 15000.00 1280.00 19200.00 1092.93  16393.95TYPE I POST W/ FOUNDATION

0215 7642200000-N 1743  5 EA  1600.00 8000.00 1630.00 8150.00 1970.72  9853.60TYPE II PED W/ FOUNDATION

0216 7684000000-N 1750  2 EA  1000.00 2000.00 575.00 1150.00 1940.12  3880.24SIGNAL CABINET FOUNDATION

0217 7852000000-N 1751  18 EA  200.00 3600.00 105.00 1890.00 156.37  2814.66DETECTOR CARD (NEMA TS-2)

0218 7980000000-N SP   2 EA  24000.00 48000.00 12415.00 24830.00 23981.14  47962.28GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (NEMA TS-2, 2070
CONTROLLER, TYPE I CABINET,   BASE MTD.)

0219 7980000000-N SP   2 EA  3600.00 7200.00 1350.00 2700.00 3138.16  6276.32GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

 

    TOTAL 11575668.65 TOTAL 11677915.00 TOTAL  11685333.00CONTRACT TOTAL

 

    SUB-TOTAL 11575668.65 SUB-TOTAL 11677915.00 SUB-TOTAL  11685333.00ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 664800.00 680000.00  778434.44MOBILIZATION

0002 0000400000-N 801 Lump Sum 259751.36 95000.00  76824.10CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 900000.00 1102000.00  223056.40CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 6540.00 19620.00 7750.00 23250.00 5500.00  16500.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  171,940 CY  11.00 1891340.00 8.25 1418505.00 27.90  4797126.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  8,480 CY  21.42 181641.60 16.20 137376.00 29.50  250160.00UNDERCUT EXCAVATION

0007 0134000000-E 240  20 CY  22.87 457.40 51.00 1020.00 120.50  2410.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  2,050 LF  6.36 13038.00 3.80 7790.00 4.05  8302.50BERM DITCH CONSTRUCTION

0009 0156000000-E 250  870 SY  7.85 6829.50 5.70 4959.00 17.15  14920.50REMOVAL OF EXT ASPHALT PVMT

0010 0192000000-N 260  16 HR  318.59 5097.44 170.00 2720.00 163.95  2623.20PROOF ROLLING

0011 0195000000-E 265  10,690 CY  32.21 344324.90 34.00 363460.00 53.15  568173.50SELECT GRANULAR MATERIAL

0012 0196000000-E 270  25,680 SY  1.55 39804.00 2.50 64200.00 1.35  34668.00GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  1,090 TON 40.34 43970.60 27.40 29866.00 50.45  54990.50FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  3,420 SY  2.27 7763.40 3.45 11799.00 4.00  13680.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  100 LF  41.69 4169.00 31.00 3100.00 37.95  3795.0015" DRAINAGE PIPE

0016 0335300000-E 305  156 LF  37.38 5831.28 35.50 5538.00 43.25  6747.0018" DRAINAGE PIPE

0017 0335400000-E 305  100 LF  45.45 4545.00 47.50 4750.00 56.95  5695.0024" DRAINAGE PIPE

0018 0335500000-E 305  220 LF  59.34 13054.80 66.00 14520.00 73.90  16258.0030" DRAINAGE PIPE

0019 0335600000-E 305  232 LF  84.36 19571.52 81.75 18966.00 86.90  20160.8036" DRAINAGE PIPE

0020 0335700000-E 305  76 LF  107.38 8160.88 100.00 7600.00 116.05  8819.8042" DRAINAGE PIPE

0021 0335850000-E 305  4 EA  218.86 875.44 540.00 2160.00 237.85  951.40**" DRAINAGE PIPE ELBOW
(15")

0022 0335850000-E 305  4 EA  271.59 1086.36 610.00 2440.00 294.15  1176.60**" DRAINAGE PIPE ELBOW
(18")

0023 0366000000-E 310  28 LF  105.29 2948.12 36.50 1022.00 37.05  1037.4015" RC PIPE CULV III

0024 0372000000-E 310  292 LF  37.50 10950.00 36.00 10512.00 46.95  13709.4018" RC PIPE CULV III

0025 0378000000-E 310  200 LF  46.24 9248.00 66.00 13200.00 58.50  11700.0024" RC PIPE CULV III

0026 0384000000-E 310  1,616 LF  83.73 135307.68 72.00 116352.00 75.40  121846.4030" RC PIPE CULV III

0027 0390000000-E 310  976 LF  83.76 81749.76 129.00 125904.00 97.25  94916.0036" RC PIPE CULV III

0028 0448200000-E 310  4,152 LF  47.72 198133.44 38.00 157776.00 41.00  170232.0015" RCP CULV CLASS IV

0029 0448300000-E 310  2,760 LF  54.95 151662.00 43.00 118680.00 49.40  136344.0018" RCP CULV CLASS IV

0030 0448400000-E 310  784 LF  85.52 67047.68 60.00 47040.00 68.80  53939.2024" RCP CULV CLASS IV

0031 0448500000-E 310  48 LF  89.16 4279.68 84.00 4032.00 86.85  4168.8030" RCP CULV CLASS IV

0032 0995000000-E 340  560 LF  26.19 14666.40 22.00 12320.00 11.60  6496.00PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 330000.00 192000.00  589356.90FINE GRADING

0034 1121000000-E 520  36,900 TON 18.42 679698.00 20.55 758295.00 16.95  625455.00AGGREGATE BASE COURSE

0035 1220000000-E 545  250 TON 35.34 8835.00 27.00 6750.00 45.30  11325.00INCIDENTAL STONE BASE

0036 1231000000-E 560  290 CY  10.31 2989.90 18.15 5263.50 45.55  13209.50SHOULDER BORROW

0038 1297000000-E 607  810 SY  6.07 4916.70 9.30 7533.00 10.05  8140.50MILL ASP PVMT *****" DTH
(1-1/2")

0039 1330000000-E 607  1,680 SY  6.07 10197.60 10.45 17556.00 11.15  18732.00INCIDENTAL MILLING
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0040 1491000000-E 610  1,790 TON 57.12 102244.80 54.00 96660.00 43.55  77954.50ASP CONC BASE CRS B25.0C

0041 1503000000-E 610  13,510 TON 45.90 620109.00 48.25 651857.50 31.05  419485.50ASP CONC INTR CRS I19.0C

0042 1523000000-E 610  11,470 TON 48.96 561571.20 54.00 619380.00 30.45  349261.50ASP CONC SURF CRS S9.5C

0043 1575000000-E 620  1,405 TON 438.60 616233.00 396.00 556380.00 517.70  727368.50ASP FOR PLANT MIX

0044 1693000000-E 654  2,390 TON 139.79 334098.10 145.00 346550.00 138.55  331134.50ASPH PLT MIX PVMT REPAIR

0045 2022000000-E 815  34 CY  25.50 867.00 27.50 935.00 25.00  850.00SUBDRAIN EXCAVATION

0046 2033000000-E 815  17 CY  45.90 780.30 50.00 850.00 45.00  765.00SUBDRAIN FINE AGGREGATE

0047 2044000000-E 815  100 LF  15.30 1530.00 16.50 1650.00 15.00  1500.006" PERF SUBDRN PIPE

0048 2070000000-N 815  1 EA  357.00 357.00 385.00 385.00 350.00  350.00SUBDRN PIPE OUTLET

0049 2077000000-E 815  6 LF  40.80 244.80 44.00 264.00 40.00  240.006" OUTLET PIPE

0050 2209000000-E 838 3.4 CY  2175.29 7395.99 1460.00 4964.00 2653.00  9020.20ENDWALLS

0051 2253000000-E 840  1 CY  2040.87 2040.87 1460.00 1460.00 1308.05  1308.05PIPE COLLARS

0052 2286000000-N 840  121 EA  2255.74 272944.54 1880.00 227480.00 2144.95  259538.95MASNRY DRAINAGE STRUCT

0053 2308000000-E 840 145.3 LF  348.94 50700.98 425.00 61752.50 387.05  56238.37MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  12 EA  572.45 6869.40 630.00 7560.00 644.35  7732.20FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  1 EA  590.03 590.03 550.00 550.00 609.05  609.05FRAME W/2GRTS 840.24 STD

0056 2374000000-N 840  6 EA  601.74 3610.44 685.00 4110.00 625.75  3754.50FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  37 EA  619.32 22914.84 700.00 25900.00 697.70  25814.90FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  64 EA  619.32 39636.48 700.00 44800.00 697.70  44652.80FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  2 EA  467.00 934.00 470.00 940.00 503.70  1007.40FRAME W/COVER STD 840.54

0060 2440000000-N 852  30 EA  549.00 16470.00 385.00 11550.00 420.00  12600.00CONC TRANS SECT FOR CATCH BASIN

0061 2451000000-N 852  10 EA  549.00 5490.00 600.00 6000.00 420.00  4200.00CONC TRANS SECT FOR DROP INLET

0062 2542000000-E 846  14,900 LF  11.70 174330.00 20.15 300235.00 9.95  148255.001'-6" CONC CURB & GUTTER

0063 2549000000-E 846  18,300 LF  14.50 265350.00 23.10 422730.00 12.25  224175.002'-6" CONC CURB & GUTTER

0064 2591000000-E 848  15,500 SY  30.60 474300.00 39.00 604500.00 27.10  420050.004" CONCRETE SIDEWALK

0065 2605000000-N 848  27 EA  2475.00 66825.00 2550.00 68850.00 2425.00  65475.00CONCRETE CURB RAMP

0066 2612000000-E 848  160 SY  79.00 12640.00 78.30 12528.00 76.50  12240.006" CONCRETE DRIVEWAY

0067 2619000000-E 850  22 SY  98.00 2156.00 83.00 1826.00 76.50  1683.004" CONCRETE PAVED DITCH

0068 2655000000-E 852  1,090 SY  59.00 64310.00 66.30 72267.00 57.15  62293.505" MONO CONC ISLDS (KEY IN)

0069 2830000000-N 858  8 EA  636.97 5095.76 450.00 3600.00 1000.00  8000.00ADJ MANHOLES

0070 2845000000-N 858  17 EA  636.97 10828.49 335.00 5695.00 1000.00  17000.00ADJ METER OR VALVE BOXES

0071 2893000000-N 859  1 EA  2000.03 2000.03 1660.00 1660.00 747.70  747.70CONVERT CB TO JB W/MH

0072 3030000000-E 862  75 LF  36.00 2700.00 27.75 2081.25 25.00  1875.00STL BM GUARDRAIL

0073 3150000000-N 862  1 EA  5.20 5.20 60.00 60.00 55.00  55.00ADDIT GUARDRAIL POSTS

0074 3287000000-N SP   1 EA  3670.00 3670.00 3760.00 3760.00 3400.00  3400.00GR END TYPE TL-3

0075 3360000000-E 863  102 LF  26.00 2652.00 3.30 336.60 3.00  306.00REMOVE EXISTING GUARDRAIL

0076 3628000000-E 876  210 TON 43.85 9208.50 39.00 8190.00 42.30  8883.00RIP RAP, CLASS I

0077 3649000000-E 876  330 TON 43.30 14289.00 39.00 12870.00 40.75  13447.50RIP RAP, CLASS B
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0078 3656000000-E 876  4,360 SY  1.80 7848.00 2.30 10028.00 3.60  15696.00GEOTEXTILE FOR DRAINGE

0079 3659000000-N SP   2 EA  606.83 1213.66 2715.00 5430.00 3519.15  7038.30PREFORMED SCOUR HOLES

0080 4025000000-E 901  375 SF  15.40 5775.00 16.70 6262.50 15.10  5662.50CONTR FURN, TYPE ***SIGN
(E)

0081 4025000000-E 901  25 SF  17.50 437.50 18.70 467.50 16.90  422.50CONTR FURN, TYPE ***SIGN
(F)

0082 4072000000-E 903  1,125 LF  5.25 5906.25 5.70 6412.50 5.15  5793.75SUPPORT, 3-LB STL U-CHAN

0083 4102000000-N 904  76 EA  77.00 5852.00 83.00 6308.00 75.00  5700.00SIGN ERECTION, TYPE E

0084 4108000000-N 904  3 EA  128.00 384.00 140.00 420.00 125.00  375.00SIGN ERECTION, TYPE F

0085 4116100000-N 904  9 EA  255.00 2295.00 275.00 2475.00 250.00  2250.00SIGN ERECT, RELOC ** GRD MTD
(E)

0086 4155000000-N 907  7 EA  5.10 35.70 5.50 38.50 5.00  35.00DISPOSE SIGN SYST U-CHAN

0087 4192000000-N 907  9 EA  5.10 45.90 5.50 49.50 5.00  45.00DISPOSE SUPPORT, U-CHAN

0088 4400000000-E 1110  182 SF  14.00 2548.00 15.00 2730.00 13.55  2466.10WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  102 SF  22.00 2244.00 26.00 2652.00 11.00  1122.00WORK ZONE SIGNS (PORT)

0090 4410000000-E 1110  204 SF  11.00 2244.00 12.00 2448.00 13.05  2662.20WORK ZONE SIGNS (BARR)

0091 4420000000-N 1120  5 EA  10300.00 51500.00 13215.00 66075.00 9969.75  49848.75PORTABLE CHANGE MSG SIGN

0092 4430000000-N 1130  365 EA  69.00 25185.00 60.00 21900.00 49.70  18140.50DRUMS

0093 4435000000-N 1135  15 EA  18.75 281.25 60.00 900.00 19.90  298.50CONES

0094 4445000000-E 1145  376 LF  38.81 14592.56 27.00 10152.00 31.05  11674.80BARRICADES (TYPE III)

0095 4450000000-N 1150  40 HR  75.00 3000.00 41.00 1640.00 72.80  2912.00FLAGGER

0096 4510000000-N SP   40 HR  54.50 2180.00 125.00 5000.00 46.35  1854.00LAW ENFORCEMENT

0097 4650000000-N 1251  39 EA  10.90 425.10 13.25 516.75 10.00  390.00TEMP RAISED PVMT MRKS

0098 4685000000-E 1205  4,875 LF  1.09 5313.75 0.90 4387.50 1.00  4875.00THERMO PVT MKG LINES 4"90

0099 4686000000-E 1205  24,050 LF  1.20 28860.00 0.65 15632.50 1.10  26455.00THERMO PVT MKG LINES 4"120

0100 4695000000-E 1205  2,675 LF  2.18 5831.50 2.20 5885.00 2.00  5350.00THERMO PVT MKG LINES 8"90 MILS

0101 4697000000-E 1205  1,700 LF  2.18 3706.00 3.35 5695.00 2.00  3400.00THERMO PVT MKG LINE 8"120 MILS

0102 4700000000-E 1205  1,010 LF  3.27 3302.70 2.25 2272.50 3.00  3030.0012"WIDE THERMO 90 MILS

0103 4710000000-E 1205  500 LF  13.08 6540.00 7.75 3875.00 12.00  6000.0024"WIDE THERMO 120 MILS

0104 4721000000-E 1205  1 EA  218.00 218.00 225.00 225.00 200.00  200.00THERMO PVT MKG CHARACTER 120

0105 4725000000-E 1205  150 EA  218.00 32700.00 122.00 18300.00 200.00  30000.00THERMO PVT SYMBOL 90MILS

0106 4810000000-E 1205  7,885 LF  1.09 8594.65 0.55 4336.75 1.00  7885.00PAINT PVMT MARKINGS 4"

0107 4835000000-E 1205  70 LF  3.27 228.90 5.55 388.50 3.00  210.00PAINT PVT MKG LINES 24"

0108 4840000000-N 1205  8 EA  38.15 305.20 55.50 444.00 35.00  280.00PAINT PVT MKG CHARACTER

0109 4845000000-N 1205  20 EA  38.15 763.00 61.00 1220.00 35.00  700.00PAINT PVT MKG SYMBOL

0110 4850000000-E 1205  410 LF  1.09 446.90 1.15 471.50 1.00  410.00LINE REMOVAL 4" WIDE

0111 4860000000-E 1205  90 LF  1.09 98.10 2.20 198.00 1.00  90.00LINE REMOVAL 8" WIDE

0112 4875000000-N 1205  7 EA  54.50 381.50 61.00 427.00 50.00  350.00REMOVAL OF SYMBL & CHARAC

0113 4900000000-N 1251  105 EA  10.90 1144.50 11.00 1155.00 10.00  1050.00PERM RAISED PVMT MARKERS

0114 5326600000-E 1510  80 LF  78.89 6311.20 110.00 8800.00 87.95  7036.0016" WATER LINE

0115 5648000000-N 1515  3 EA  2690.64 8071.92 2765.00 8295.00 1555.15  4665.45RELOCATE WATER METER
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0116 5672000000-N 1515  5 EA  15035.52 75177.60 7750.00 38750.00 14168.35  70841.75RELOCATE FIRE HYDRANT

0117 5810000000-E 1530  65 LF  26.62 1730.30 33.20 2158.00 18.40  1196.00ABANDON 16" UTILITY PIPE

0118 5882000000-N SP   19 EA  3421.71 65012.49 3050.00 57950.00 3463.20  65800.80GENERIC UTILITY ITEM (EA)
12" GATE VALVE ASSEMBLY

0119 5882000000-N SP   1 EA  13388.85 13388.85 13000.00 13000.00 11497.65  11497.65GENERIC UTILITY ITEM (EA)
12" x 16" TAPPING SLEEVE AND VALVE ASSEMBLY

0120 5882000000-N SP   3 EA  1761.93 5285.79 1100.00 3300.00 1525.50  4576.50GENERIC UTILITY ITEM (EA)
6" GATE VALVE ASSEMBLY

0121 5882000000-N SP   7 EA  2303.99 16127.93 1660.00 11620.00 1961.00  13727.00GENERIC UTILITY ITEM (EA)
8" GATE VALVE ASSEMBLY

0122 5882000000-N SP   11 EA  12932.92 142262.12 10450.00 114950.00 8633.80  94971.80GENERIC UTILITY ITEM (EA)
BLOW OFF ASSEMBLY

0123 5882000000-N SP   3 EA  4232.41 12697.23 5530.00 16590.00 3273.60  9820.80GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING WATER- LINE

0124 5882000000-N SP   1 EA  3597.69 3597.69 5000.00 5000.00 4323.45  4323.45GENERIC UTILITY ITEM (EA)
CUT AND CAP EXISTING WATER    LINE

0125 5882000000-N SP   9 EA  8271.93 74447.37 9070.00 81630.00 6437.95  57941.55GENERIC UTILITY ITEM (EA)
FIRE HYDRANT ASSEMBLY

0126 5882000000-N SP   1 EA  19715.66 19715.66 20465.00 20465.00 16847.50  16847.50GENERIC UTILITY ITEM (EA)
REUSE TEMPORARY  INTERCONNECT

0127 5888000000-E SP   7,488 LF  82.57 618284.16 66.50 497952.00 58.30  436550.40GENERIC UTILITY ITEM (LF)
12" DIA C900 RJ PVC REUSE     WATER MAIN

0128 5888000000-E SP   8,218 LF  60.00 493080.00 58.50 480753.00 61.55  505817.90GENERIC UTILITY ITEM (LF)
12" DIA DUCTILE IRON, CLASS 350 WATER MAIN

0129 5888000000-E SP   1,401 LF  11.95 16741.95 71.00 99471.00 75.40  105635.40GENERIC UTILITY ITEM (LF)
12" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0130 5888000000-E SP   135 LF  78.09 10542.15 66.50 8977.50 46.35  6257.25GENERIC UTILITY ITEM (LF)
16" DIA STEEL CASING

0131 5888000000-E SP   103 LF  46.72 4812.16 36.50 3759.50 34.00  3502.00GENERIC UTILITY ITEM (LF)
6" DIA C900 RJ PVC REUSE      WATER MAIN

0132 5888000000-E SP   44 LF  29.59 1301.96 41.00 1804.00 37.05  1630.20GENERIC UTILITY ITEM (LF)
6" DIA DUCTILE IRON, CLASS 350WATER MAIN

0133 5888000000-E SP   44 LF  5.86 257.84 50.00 2200.00 44.45  1955.80GENERIC UTILITY ITEM (LF)
6" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0134 5888000000-E SP   637 LF  51.37 32722.69 43.15 27486.55 41.00  26117.00GENERIC UTILITY ITEM (LF)
8" DIA C900 RJ PVC REUSE      WATER MAIN

0135 5888000000-E SP   155 LF  34.92 5412.60 49.00 7595.00 44.10  6835.50GENERIC UTILITY ITEM (LF)
8" DIA DUCTILE IRON, CLASS 350WATER MAIN

0136 5888000000-E SP   155 LF  8.20 1271.00 61.00 9455.00 52.85  8191.75GENERIC UTILITY ITEM (LF)
8" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0137 5906000000-E SP   14,880 LB  6.01 89428.80 8.85 131688.00 5.85  87048.00GENERIC UTILITY ITEM (LB)
DUCTILE IRON FITTINGS

0138 5912000000-N SP  Lump Sum 1979.89 8300.00  2603.05GENERIC UTILITY ITEM (LS)
REMOVE METER VAULT

0139 6000000000-E 1605  53,520 LF  2.21 118279.20 3.15 168588.00 2.50  133800.00TEMPORARY SILT FENCE

0140 6006000000-E 1610  150 TON 43.30 6495.00 39.00 5850.00 54.75  8212.50EROS CONTRL STONE CL A

0141 6009000000-E 1610  2,720 TON 43.30 117776.00 39.00 106080.00 56.00  152320.00EROS CONTRL STONE CL B

0142 6012000000-E 1610  3,805 TON 37.01 140823.05 36.50 138882.50 37.95  144399.75SEDIMENT CONTROL STONE
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0143 6015000000-E 1615 42.5 ACR 763.00 32427.50 1435.00 60987.50 600.00  25500.00TEMPORARY MULCHING

0144 6018000000-E 1620  2,100 LB  5.45 11445.00 3.20 6720.00 2.50  5250.00SEED FOR TEMP SEEDING

0145 6021000000-E 1620  11 TON 981.00 10791.00 1210.00 13310.00 800.00  8800.00FERT FOR TEMP SEEDING

0146 6024000000-E 1622  200 LF  20.08 4016.00 22.50 4500.00 20.85  4170.00TEMPORARY SLOPE DRAINS

0147 6029000000-E SP   400 LF  2.18 872.00 2.15 860.00 2.50  1000.00SAFETY FENCE

0148 6030000000-E 1630  9,900 CY  7.79 77121.00 12.90 127710.00 22.10  218790.00SILT EXCAVATION

0149 6036000000-E 1631  29,370 SY  1.36 39943.20 1.85 54334.50 1.35  39649.50MATTING FOR EROS CONTROL

0150 6037000000-E SP   230 SY  8.72 2005.60 10.50 2415.00 3.25  747.50COIR FIBER MAT

0151 6038000000-E SP   2,125 SY  8.72 18530.00 9.90 21037.50 3.90  8287.50PERM SOIL REINF MAT

0152 6042000000-E 1632  7,700 LF  6.16 47432.00 6.50 50050.00 9.25  71225.001/4" HARDWARE CLOTH

0153 6045000000-E SP   765 LF  25.12 19216.80 64.00 48960.00 31.05  23753.25**" TEMPORARY PIPE
(18")

0154 6045000000-E SP   945 LF  32.12 30353.40 77.00 72765.00 34.50  32602.50**" TEMPORARY PIPE
(24")

0155 6046000000-E 1636  350 LF  32.12 11242.00 82.00 28700.00 80.55  28192.50TEMP PIPE FOR STREAM CROSS

0156 6070000000-N 1639  18 EA  3864.35 69558.30 2020.00 36360.00 591.45  10646.10SPECIAL STILLING BASINS

0157 6071020000-E SP   30 LB  42.23 1266.90 9.65 289.50 5.45  163.50POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  2,010 LF  5.45 10954.50 7.50 15075.00 4.65  9346.50COIR FIBER BAFFLE

0159 6071050000-E SP   9 EA  819.15 7372.35 850.00 7650.00 689.90  6209.10**" SKIMMER
(1-1/2")

0160 6071050000-E SP   5 EA  936.33 4681.65 960.00 4800.00 1019.45  5097.25**" SKIMMER
(2")

0161 6071050000-E SP   3 EA  1159.37 3478.11 1175.00 3525.00 1249.35  3748.05**" SKIMMER
(3")

0162 6071050000-E SP   2 EA  1229.27 2458.54 1555.00 3110.00 2186.25  4372.50**" SKIMMER
(4")

0163 6084000000-E 1660  30 ACR 1744.00 52320.00 2950.00 88500.00 1400.00  42000.00SEEDING AND MULCHING

0164 6087000000-E 1660  27 ACR 81.75 2207.25 150.00 4050.00 90.00  2430.00MOWING

0165 6090000000-E 1661  450 LB  8.72 3924.00 12.15 5467.50 5.00  2250.00SEED FOR REPAIR SEEDING

0166 6093000000-E 1661 1.25 TON 1199.00 1498.75 2150.00 2687.50 800.00  1000.00FERT FOR REPAIR SEEDING

0167 6096000000-E 1662  700 LB  4.91 3437.00 3.10 2170.00 5.00  3500.00SEED FOR SUPP SEEDING

0168 6108000000-E 1665  21 TON 872.00 18312.00 1325.00 27825.00 800.00  16800.00FERTILIZER TOPDRESSING

0169 6111000000-E SP   30 LF  109.00 3270.00 90.00 2700.00 212.30  6369.00IMPERVIOUS DIKE

0170 6114500000-N 1667  10 MHR 76.30 763.00 53.00 530.00 60.00  600.00SPECIALIZED HAND MOWING

0171 6117000000-N SP   100 EA  168.95 16895.00 330.00 33000.00 100.00  10000.00RESPONSE FOR EROS CONTROL

0172 6132000000-N SP   3 EA  4484.77 13454.31 4020.00 12060.00 446.10  1338.30GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0173 6132000000-N SP   20 EA  160.08 3201.60 315.00 6300.00 133.25  2665.00GENERIC EROSION CONTROL ITEM (EA)
FILTER SACK INLET PROTECTION

0174 6132000000-N SP   50 EA  298.69 14934.50 200.00 10000.00 34.75  1737.50GENERIC EROSION CONTROL ITEM (EA)
FILTER SACK INLET PROTECTION  CLEANOUT

0175 6132000000-N SP   20 EA  130.09 2601.80 200.00 4000.00 98.50  1970.00GENERIC EROSION CONTROL ITEM (EA)
SEDIMENT TUBE
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0176 6640000000-N 1670  472 EA  12.54 5918.88 10.00 4720.00 17.50  8260.00GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS X 'AZTEC GOLD'   (#1 CONT.)

0177 6640000000-N 1670  92 EA  41.42 3810.64 72.00 6624.00 99.00  9108.00GENERIC PLANTING ITEM (EA) 1670
ILEX CORNUTA 'CARISSA' (#5    CONT 24")

0178 6640000000-N 1670  357 EA  29.32 10467.24 28.00 9996.00 48.50  17314.50GENERIC PLANTING ITEM (EA) 1670
ILEX GLABRA  'COMPACTA' (#3   CONT 18")

0179 6640000000-N 1670  357 EA  30.52 10895.64 27.50 9817.50 48.50  17314.50GENERIC PLANTING ITEM (EA) 1670
ILEX VOMITORIA 'SCHILLINGS DWARF' (#3 CONT 18")

0180 6640000000-N 1670  2,755 EA  12.54 34547.70 10.00 27550.00 11.00  30305.00GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARI 'EVERGREEN GIANT' (#1 CONT)

0181 6640000000-N 1670  760 EA  13.08 9940.80 10.00 7600.00 14.75  11210.00GENERIC PLANTING ITEM (EA) 1670
MUHLENBERGIA CAPILLARIS (#1   CONT 24")

0182 6640000000-N 1670  457 EA  13.08 5977.56 17.00 7769.00 16.75  7654.75GENERIC PLANTING ITEM (EA) 1670
PANICUM VIRGATUM 'SHENENDOAH' (#1 CONT 24")

0183 6640000000-N 1670  167 EA  13.08 2184.36 17.00 2839.00 16.75  2797.25GENERIC PLANTING ITEM (EA) 1670
PENNISETUM ALOPECUROIDES 'HAMELN' (#1 CONT 18")

0184 6640000000-N 1670  125 EA  466.52 58315.00 825.00 103125.00 725.00  90625.00GENERIC PLANTING ITEM (EA) 1670
PRUNUS X OKAME (B & B 2.5"    CAL 8-10')

0185 6650000000-E 1670  368 CY  49.05 18050.40 83.00 30544.00 69.00  25392.00MULCH FOR PLANTING

0186 6675000000-E SP   7,657 SY  8.99 68836.43 7.75 59341.75 13.00  99541.00GENERIC PLANTING ITEM (SY)
CYNODON DACTYLON 'TIFGRAND'

0187 6900000000-E SP   2,132 CY  41.42 88307.44 55.00 117260.00 57.95  123549.40TOPSOIL

0188 7048500000-E 1705  16 EA  861.10 13777.60 875.00 14000.00 790.00  12640.0016" PEDEST SIG HEAD 1 SEC W/CD

0189 7060000000-E 1705  6,050 LF  2.83 17121.50 2.90 17545.00 2.60  15730.00SIGNAL CABLE

0190 7120000000-E 1705  22 EA  782.62 17217.64 795.00 17490.00 718.00  15796.00VEHICLE SIGNAL HD (12", 3 SECT)

0191 7132000000-E 1705  9 EA  904.70 8142.30 920.00 8280.00 830.00  7470.00VEHICLE SIGNAL HD (12", 4 SECT)

0192 7144000000-E 1705  5 EA  1144.50 5722.50 1160.00 5800.00 1050.00  5250.00VEHICLE SIGNAL HD (12", 5 SECT)

0193 7264000000-E 1710  1,620 LF  2.07 3353.40 2.10 3402.00 1.90  3078.00MESSENGER CABLE (3/8")

0194 7279000000-E 1715  625 LF  0.82 512.50 0.85 531.25 0.75  468.75TRACER WIRE

0195 7300000000-E 1715  3,105 LF  7.90 24529.50 8.00 24840.00 7.25  22511.25UNPAVED TRENCH (***********)
(2, 2")

0196 7301000000-E 1715  340 LF  20.27 6891.80 20.50 6970.00 18.60  6324.00DIRECT DRILL (***********)
(2, 2")

0197 7324000000-N 1716  28 EA  201.65 5646.20 205.00 5740.00 185.00  5180.00JUNCTION BOX (STANDARD SIZE)

0198 7348000000-N 1716  4 EA  474.15 1896.60 480.00 1920.00 435.00  1740.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0199 7360000000-N 1720  2 EA  798.97 1597.94 810.00 1620.00 733.00  1466.00WOOD POLE

0200 7372000000-N 1721  2 EA  390.22 780.44 400.00 800.00 358.00  716.00GUY ASSEMBLY

0201 7420000000-E 1722  1 EA  441.45 441.45 450.00 450.00 405.00  405.002" RISER WITH WEATHERHEAD

0202 7444000000-E 1725  4,560 LF  6.10 27816.00 6.20 28272.00 5.60  25536.00INDUCTIVE LOOP SAWCUT

0203 7456000000-E 1726  15,350 LF  1.80 27630.00 1.85 28397.50 1.65  25327.50LEAD-IN CABLE(********)
(14-2)

0204 7516000000-E 1730  760 LF  3.54 2690.40 3.60 2736.00 3.25  2470.00COMMUNICATIONS CABLE (** FIBER)
(36)

0205 7528000000-E 1730  2,640 LF  3.27 8632.80 3.30 8712.00 3.00  7920.00DROP CABLE

0206 7540000000-N 1731  2 EA  2612.73 5225.46 2650.00 5300.00 2397.00  4794.00SPLICE ENCLOSURE
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0207 7541000000-N 1731  2 EA  1799.59 3599.18 1825.00 3650.00 1651.00  3302.00MOD SPLICE ENCLOSURE

0208 7552000000-N 1731  2 EA  1908.59 3817.18 1935.00 3870.00 1751.00  3502.00INTERCONNECT CENTER

0209 7566000000-N 1733  4 EA  125.35 501.40 127.00 508.00 115.00  460.00DELINEATOR MARKER

0210 7576000000-N SP   8 EA  8670.95 69367.60 8800.00 70400.00 7955.00  63640.00METAL STRAIN SIGNAL POLE

0211 7613000000-N SP   8 EA  1133.60 9068.80 1150.00 9200.00 1040.00  8320.00SOIL TEST

0212 7614100000-E SP   48 CY  1100.90 52843.20 1115.00 53520.00 1010.00  48480.00DRILLED PIER FOUND

0213 7636000000-N 1745  9 EA  425.10 3825.90 430.00 3870.00 390.00  3510.00SIGN FOR SIGNALS

0214 7642100000-N 1743  15 EA  1395.20 20928.00 1415.00 21225.00 1280.00  19200.00TYPE I POST W/ FOUNDATION

0215 7642200000-N 1743  5 EA  1776.70 8883.50 1800.00 9000.00 1630.00  8150.00TYPE II PED W/ FOUNDATION

0216 7684000000-N 1750  2 EA  626.75 1253.50 635.00 1270.00 575.00  1150.00SIGNAL CABINET FOUNDATION

0217 7852000000-N 1751  18 EA  114.45 2060.10 115.00 2070.00 105.00  1890.00DETECTOR CARD (NEMA TS-2)

0218 7980000000-N SP   2 EA  13532.35 27064.70 13730.00 27460.00 12415.00  24830.00GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (NEMA TS-2, 2070
CONTROLLER, TYPE I CABINET,   BASE MTD.)

0219 7980000000-N SP   2 EA  1471.50 2943.00 1500.00 3000.00 1350.00  2700.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

 

    TOTAL 13506836.65 TOTAL 13628073.90 TOTAL  15725385.56CONTRACT TOTAL

 

    SUB-TOTAL 13506836.65 SUB-TOTAL 13628073.90 SUB-TOTAL  15725385.56ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 830000.00 900000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 80000.00 500000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2325666.21 945000.00  CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 3500.00 10500.00 7000.00 21000.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  171,940 CY  15.50 2665070.00 17.00 2922980.00  UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  8,480 CY  20.00 169600.00 15.00 127200.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  20 CY  28.00 560.00 13.00 260.00  DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  2,050 LF  11.00 22550.00 10.00 20500.00  BERM DITCH CONSTRUCTION

0009 0156000000-E 250  870 SY  6.00 5220.00 17.00 14790.00  REMOVAL OF EXT ASPHALT PVMT

0010 0192000000-N 260  16 HR  250.00 4000.00 350.00 5600.00  PROOF ROLLING

0011 0195000000-E 265  10,690 CY  30.00 320700.00 31.00 331390.00  SELECT GRANULAR MATERIAL

0012 0196000000-E 270  25,680 SY  2.80 71904.00 1.00 25680.00  GEOTEXTILE SOIL STABILIZATION

0013 0318000000-E 300  1,090 TON 46.50 50685.00 30.50 33245.00  FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  3,420 SY  3.50 11970.00 5.75 19665.00  FND CONDIT GEOTEXTILE

0015 0335200000-E 305  100 LF  51.00 5100.00 69.00 6900.00  15" DRAINAGE PIPE

0016 0335300000-E 305  156 LF  63.00 9828.00 48.25 7527.00  18" DRAINAGE PIPE

0017 0335400000-E 305  100 LF  74.00 7400.00 61.00 6100.00  24" DRAINAGE PIPE

0018 0335500000-E 305  220 LF  130.00 28600.00 73.75 16225.00  30" DRAINAGE PIPE

0019 0335600000-E 305  232 LF  139.00 32248.00 124.75 28942.00  36" DRAINAGE PIPE

0020 0335700000-E 305  76 LF  159.00 12084.00 126.50 9614.00  42" DRAINAGE PIPE

0021 0335850000-E 305  4 EA  480.00 1920.00 339.00 1356.00  **" DRAINAGE PIPE ELBOW
(15")

0022 0335850000-E 305  4 EA  520.00 2080.00 523.75 2095.00  **" DRAINAGE PIPE ELBOW
(18")

0023 0366000000-E 310  28 LF  51.50 1442.00 96.75 2709.00  15" RC PIPE CULV III

0024 0372000000-E 310  292 LF  62.00 18104.00 47.25 13797.00  18" RC PIPE CULV III

0025 0378000000-E 310  200 LF  77.00 15400.00 59.25 11850.00  24" RC PIPE CULV III

0026 0384000000-E 310  1,616 LF  90.00 145440.00 111.25 179780.00  30" RC PIPE CULV III

0027 0390000000-E 310  976 LF  146.00 142496.00 94.50 92232.00  36" RC PIPE CULV III

0028 0448200000-E 310  4,152 LF  46.50 193068.00 76.50 317628.00  15" RCP CULV CLASS IV

0029 0448300000-E 310  2,760 LF  55.00 151800.00 68.75 189750.00  18" RCP CULV CLASS IV

0030 0448400000-E 310  784 LF  73.00 57232.00 99.00 77616.00  24" RCP CULV CLASS IV

0031 0448500000-E 310  48 LF  106.00 5088.00 157.25 7548.00  30" RCP CULV CLASS IV

0032 0995000000-E 340  560 LF  15.00 8400.00 23.50 13160.00  PIPE REMOVAL

0033 1011000000-N 500 Lump Sum 315000.00 2506458.47  FINE GRADING

0034 1121000000-E 520  36,900 TON 24.00 885600.00 21.75 802575.00  AGGREGATE BASE COURSE

0035 1220000000-E 545  250 TON 44.00 11000.00 15.00 3750.00  INCIDENTAL STONE BASE

0036 1231000000-E 560  290 CY  22.00 6380.00 50.00 14500.00  SHOULDER BORROW

0038 1297000000-E 607  810 SY  5.00 4050.00 8.25 6682.50  MILL ASP PVMT *****" DTH
(1-1/2")

0039 1330000000-E 607  1,680 SY  11.60 19488.00 9.25 15540.00  INCIDENTAL MILLING
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0040 1491000000-E 610  1,790 TON 80.00 143200.00 87.40 156446.00  ASP CONC BASE CRS B25.0C

0041 1503000000-E 610  13,510 TON 60.00 810600.00 77.75 1050402.50  ASP CONC INTR CRS I19.0C

0042 1523000000-E 610  11,470 TON 60.00 688200.00 64.70 742109.00  ASP CONC SURF CRS S9.5C

0043 1575000000-E 620  1,405 TON 450.00 632250.00 413.00 580265.00  ASP FOR PLANT MIX

0044 1693000000-E 654  2,390 TON 150.00 358500.00 180.00 430200.00  ASPH PLT MIX PVMT REPAIR

0045 2022000000-E 815  34 CY  23.00 782.00 25.00 850.00  SUBDRAIN EXCAVATION

0046 2033000000-E 815  17 CY  60.00 1020.00 45.00 765.00  SUBDRAIN FINE AGGREGATE

0047 2044000000-E 815  100 LF  26.00 2600.00 15.00 1500.00  6" PERF SUBDRN PIPE

0048 2070000000-N 815  1 EA  535.00 535.00 350.00 350.00  SUBDRN PIPE OUTLET

0049 2077000000-E 815  6 LF  31.50 189.00 40.00 240.00  6" OUTLET PIPE

0050 2209000000-E 838 3.4 CY  2900.00 9860.00 1396.25 4747.25  ENDWALLS

0051 2253000000-E 840  1 CY  3300.00 3300.00 2800.50 2800.50  PIPE COLLARS

0052 2286000000-N 840  121 EA  1900.00 229900.00 1972.25 238642.25  MASNRY DRAINAGE STRUCT

0053 2308000000-E 840 145.3 LF  275.00 39957.50 362.25 52634.93  MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  12 EA  650.00 7800.00 578.25 6939.00  FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  1 EA  600.00 600.00 635.50 635.50  FRAME W/2GRTS 840.24 STD

0056 2374000000-N 840  6 EA  700.00 4200.00 613.50 3681.00  FRAME-GRT-HD 840.03 **
(E)

0057 2374000000-N 840  37 EA  700.00 25900.00 632.75 23411.75  FRAME-GRT-HD 840.03 **
(F)

0058 2374000000-N 840  64 EA  700.00 44800.00 632.75 40496.00  FRAME-GRT-HD 840.03 **
(G)

0059 2396000000-N 840  2 EA  550.00 1100.00 463.50 927.00  FRAME W/COVER STD 840.54

0060 2440000000-N 852  30 EA  700.00 21000.00 910.00 27300.00  CONC TRANS SECT FOR CATCH BASIN

0061 2451000000-N 852  10 EA  700.00 7000.00 1630.00 16300.00  CONC TRANS SECT FOR DROP INLET

0062 2542000000-E 846  14,900 LF  19.50 290550.00 12.75 189975.00  1'-6" CONC CURB & GUTTER

0063 2549000000-E 846  18,300 LF  22.50 411750.00 17.60 322080.00  2'-6" CONC CURB & GUTTER

0064 2591000000-E 848  15,500 SY  40.00 620000.00 32.40 502200.00  4" CONCRETE SIDEWALK

0065 2605000000-N 848  27 EA  1850.00 49950.00 1480.00 39960.00  CONCRETE CURB RAMP

0066 2612000000-E 848  160 SY  60.00 9600.00 70.75 11320.00  6" CONCRETE DRIVEWAY

0067 2619000000-E 850  22 SY  175.00 3850.00 289.00 6358.00  4" CONCRETE PAVED DITCH

0068 2655000000-E 852  1,090 SY  60.00 65400.00 60.65 66108.50  5" MONO CONC ISLDS (KEY IN)

0069 2830000000-N 858  8 EA  350.00 2800.00 1000.00 8000.00  ADJ MANHOLES

0070 2845000000-N 858  17 EA  1350.00 22950.00 1000.00 17000.00  ADJ METER OR VALVE BOXES

0071 2893000000-N 859  1 EA  2000.00 2000.00 1236.00 1236.00  CONVERT CB TO JB W/MH

0072 3030000000-E 862  75 LF  25.00 1875.00 25.00 1875.00  STL BM GUARDRAIL

0073 3150000000-N 862  1 EA  55.00 55.00 55.00 55.00  ADDIT GUARDRAIL POSTS

0074 3287000000-N SP   1 EA  3400.00 3400.00 3400.00 3400.00  GR END TYPE TL-3

0075 3360000000-E 863  102 LF  3.00 306.00 3.00 306.00  REMOVE EXISTING GUARDRAIL

0076 3628000000-E 876  210 TON 60.00 12600.00 52.00 10920.00  RIP RAP, CLASS I

0077 3649000000-E 876  330 TON 46.00 15180.00 50.00 16500.00  RIP RAP, CLASS B
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0078 3656000000-E 876  4,360 SY  3.50 15260.00 5.25 22890.00  GEOTEXTILE FOR DRAINGE

0079 3659000000-N SP   2 EA  2700.00 5400.00 2500.00 5000.00  PREFORMED SCOUR HOLES

0080 4025000000-E 901  375 SF  15.10 5662.50 15.10 5662.50  CONTR FURN, TYPE ***SIGN
(E)

0081 4025000000-E 901  25 SF  16.90 422.50 16.90 422.50  CONTR FURN, TYPE ***SIGN
(F)

0082 4072000000-E 903  1,125 LF  5.15 5793.75 5.15 5793.75  SUPPORT, 3-LB STL U-CHAN

0083 4102000000-N 904  76 EA  75.00 5700.00 75.00 5700.00  SIGN ERECTION, TYPE E

0084 4108000000-N 904  3 EA  125.00 375.00 125.00 375.00  SIGN ERECTION, TYPE F

0085 4116100000-N 904  9 EA  250.00 2250.00 250.00 2250.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0086 4155000000-N 907  7 EA  5.00 35.00 5.00 35.00  DISPOSE SIGN SYST U-CHAN

0087 4192000000-N 907  9 EA  5.00 45.00 5.00 45.00  DISPOSE SUPPORT, U-CHAN

0088 4400000000-E 1110  182 SF  13.55 2466.10 13.55 2466.10  WORK ZONE SIGNS (STAT)

0089 4405000000-E 1110  102 SF  9.00 918.00 40.00 4080.00  WORK ZONE SIGNS (PORT)

0090 4410000000-E 1110  204 SF  10.50 2142.00 10.50 2142.00  WORK ZONE SIGNS (BARR)

0091 4420000000-N 1120  5 EA  8600.00 43000.00 6700.00 33500.00  PORTABLE CHANGE MSG SIGN

0092 4430000000-N 1130  365 EA  90.00 32850.00 52.00 18980.00  DRUMS

0093 4435000000-N 1135  15 EA  65.00 975.00 21.00 315.00  CONES

0094 4445000000-E 1145  376 LF  25.00 9400.00 25.00 9400.00  BARRICADES (TYPE III)

0095 4450000000-N 1150  40 HR  75.00 3000.00 40.00 1600.00  FLAGGER

0096 4510000000-N SP   40 HR  100.00 4000.00 60.00 2400.00  LAW ENFORCEMENT

0097 4650000000-N 1251  39 EA  12.00 468.00 10.00 390.00  TEMP RAISED PVMT MRKS

0098 4685000000-E 1205  4,875 LF  0.80 3900.00 1.00 4875.00  THERMO PVT MKG LINES 4"90

0099 4686000000-E 1205  24,050 LF  0.60 14430.00 1.10 26455.00  THERMO PVT MKG LINES 4"120

0100 4695000000-E 1205  2,675 LF  2.00 5350.00 2.00 5350.00  THERMO PVT MKG LINES 8"90 MILS

0101 4697000000-E 1205  1,700 LF  3.00 5100.00 2.00 3400.00  THERMO PVT MKG LINE 8"120 MILS

0102 4700000000-E 1205  1,010 LF  2.00 2020.00 3.00 3030.00  12"WIDE THERMO 90 MILS

0103 4710000000-E 1205  500 LF  7.00 3500.00 12.00 6000.00  24"WIDE THERMO 120 MILS

0104 4721000000-E 1205  1 EA  200.00 200.00 200.00 200.00  THERMO PVT MKG CHARACTER 120

0105 4725000000-E 1205  150 EA  110.00 16500.00 200.00 30000.00  THERMO PVT SYMBOL 90MILS

0106 4810000000-E 1205  7,885 LF  0.50 3942.50 1.00 7885.00  PAINT PVMT MARKINGS 4"

0107 4835000000-E 1205  70 LF  5.00 350.00 3.00 210.00  PAINT PVT MKG LINES 24"

0108 4840000000-N 1205  8 EA  50.00 400.00 35.00 280.00  PAINT PVT MKG CHARACTER

0109 4845000000-N 1205  20 EA  55.00 1100.00 35.00 700.00  PAINT PVT MKG SYMBOL

0110 4850000000-E 1205  410 LF  1.00 410.00 1.00 410.00  LINE REMOVAL 4" WIDE

0111 4860000000-E 1205  90 LF  2.00 180.00 1.00 90.00  LINE REMOVAL 8" WIDE

0112 4875000000-N 1205  7 EA  55.00 385.00 50.00 350.00  REMOVAL OF SYMBL & CHARAC

0113 4900000000-N 1251  105 EA  10.00 1050.00 10.00 1050.00  PERM RAISED PVMT MARKERS

0114 5326600000-E 1510  80 LF  124.22 9937.60 175.00 14000.00  16" WATER LINE

0115 5648000000-N 1515  3 EA  1575.00 4725.00 2300.00 6900.00  RELOCATE WATER METER
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0116 5672000000-N 1515  5 EA  5992.19 29960.95 8700.00 43500.00  RELOCATE FIRE HYDRANT

0117 5810000000-E 1530  65 LF  57.19 3717.35 50.00 3250.00  ABANDON 16" UTILITY PIPE

0118 5882000000-N SP   19 EA  3363.28 63902.32 4800.00 91200.00  GENERIC UTILITY ITEM (EA)
12" GATE VALVE ASSEMBLY

0119 5882000000-N SP   1 EA  13453.13 13453.13 15000.00 15000.00  GENERIC UTILITY ITEM (EA)
12" x 16" TAPPING SLEEVE AND VALVE ASSEMBLY

0120 5882000000-N SP   3 EA  1382.81 4148.43 2500.00 7500.00  GENERIC UTILITY ITEM (EA)
6" GATE VALVE ASSEMBLY

0121 5882000000-N SP   7 EA  1968.75 13781.25 3200.00 22400.00  GENERIC UTILITY ITEM (EA)
8" GATE VALVE ASSEMBLY

0122 5882000000-N SP   11 EA  5359.38 58953.18 4500.00 49500.00  GENERIC UTILITY ITEM (EA)
BLOW OFF ASSEMBLY

0123 5882000000-N SP   3 EA  6332.03 18996.09 7200.00 21600.00  GENERIC UTILITY ITEM (EA)
CONNECTION TO EXISTING WATER- LINE

0124 5882000000-N SP   1 EA  4804.69 4804.69 4500.00 4500.00  GENERIC UTILITY ITEM (EA)
CUT AND CAP EXISTING WATER    LINE

0125 5882000000-N SP   9 EA  6832.03 61488.27 6800.00 61200.00  GENERIC UTILITY ITEM (EA)
FIRE HYDRANT ASSEMBLY

0126 5882000000-N SP   1 EA  26421.88 26421.88 27000.00 27000.00  GENERIC UTILITY ITEM (EA)
REUSE TEMPORARY  INTERCONNECT

0127 5888000000-E SP   7,488 LF  94.45 707241.60 64.50 482976.00  GENERIC UTILITY ITEM (LF)
12" DIA C900 RJ PVC REUSE     WATER MAIN

0128 5888000000-E SP   8,218 LF  95.70 786462.60 52.00 427336.00  GENERIC UTILITY ITEM (LF)
12" DIA DUCTILE IRON, CLASS 350 WATER MAIN

0129 5888000000-E SP   1,401 LF  19.96 27963.96 12.50 17512.50  GENERIC UTILITY ITEM (LF)
12" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0130 5888000000-E SP   135 LF  152.19 20545.65 105.00 14175.00  GENERIC UTILITY ITEM (LF)
16" DIA STEEL CASING

0131 5888000000-E SP   103 LF  43.91 4522.73 95.00 9785.00  GENERIC UTILITY ITEM (LF)
6" DIA C900 RJ PVC REUSE      WATER MAIN

0132 5888000000-E SP   44 LF  49.53 2179.32 140.00 6160.00  GENERIC UTILITY ITEM (LF)
6" DIA DUCTILE IRON, CLASS 350WATER MAIN

0133 5888000000-E SP   44 LF  14.53 639.32 10.00 440.00  GENERIC UTILITY ITEM (LF)
6" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0134 5888000000-E SP   637 LF  53.28 33939.36 102.00 64974.00  GENERIC UTILITY ITEM (LF)
8" DIA C900 RJ PVC REUSE      WATER MAIN

0135 5888000000-E SP   155 LF  57.66 8937.30 145.00 22475.00  GENERIC UTILITY ITEM (LF)
8" DIA DUCTILE IRON, CLASS 350WATER MAIN

0136 5888000000-E SP   155 LF  16.41 2543.55 16.50 2557.50  GENERIC UTILITY ITEM (LF)
8" RESTRAINED JOINT ADDER FOR DI WATER MAIN

0137 5906000000-E SP   14,880 LB  12.45 185256.00 9.50 141360.00  GENERIC UTILITY ITEM (LB)
DUCTILE IRON FITTINGS

0138 5912000000-N SP  Lump Sum 5222.66 13136.25  GENERIC UTILITY ITEM (LS)
REMOVE METER VAULT

0139 6000000000-E 1605  53,520 LF  1.70 90984.00 1.95 104364.00  TEMPORARY SILT FENCE

0140 6006000000-E 1610  150 TON 47.00 7050.00 30.00 4500.00  EROS CONTRL STONE CL A

0141 6009000000-E 1610  2,720 TON 46.00 125120.00 30.00 81600.00  EROS CONTRL STONE CL B

0142 6012000000-E 1610  3,805 TON 40.00 152200.00 25.00 95125.00  SEDIMENT CONTROL STONE
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0143 6015000000-E 1615 42.5 ACR 600.00 25500.00 750.00 31875.00  TEMPORARY MULCHING

0144 6018000000-E 1620  2,100 LB  2.50 5250.00 6.00 12600.00  SEED FOR TEMP SEEDING

0145 6021000000-E 1620  11 TON 800.00 8800.00 700.00 7700.00  FERT FOR TEMP SEEDING

0146 6024000000-E 1622  200 LF  20.00 4000.00 42.00 8400.00  TEMPORARY SLOPE DRAINS

0147 6029000000-E SP   400 LF  1.20 480.00 1.95 780.00  SAFETY FENCE

0148 6030000000-E 1630  9,900 CY  7.50 74250.00 10.00 99000.00  SILT EXCAVATION

0149 6036000000-E 1631  29,370 SY  1.35 39649.50 1.55 45523.50  MATTING FOR EROS CONTROL

0150 6037000000-E SP   230 SY  3.25 747.50 4.00 920.00  COIR FIBER MAT

0151 6038000000-E SP   2,125 SY  3.90 8287.50 3.25 6906.25  PERM SOIL REINF MAT

0152 6042000000-E 1632  7,700 LF  3.90 30030.00 5.85 45045.00  1/4" HARDWARE CLOTH

0153 6045000000-E SP   765 LF  40.00 30600.00 45.00 34425.00  **" TEMPORARY PIPE
(18")

0154 6045000000-E SP   945 LF  48.00 45360.00 55.00 51975.00  **" TEMPORARY PIPE
(24")

0155 6046000000-E 1636  350 LF  65.00 22750.00 55.00 19250.00  TEMP PIPE FOR STREAM CROSS

0156 6070000000-N 1639  18 EA  1000.00 18000.00 400.00 7200.00  SPECIAL STILLING BASINS

0157 6071020000-E SP   30 LB  8.00 240.00 17.00 510.00  POLYACRYLAMIDE (PAM)

0158 6071030000-E 1640  2,010 LF  3.50 7035.00 6.75 13567.50  COIR FIBER BAFFLE

0159 6071050000-E SP   9 EA  1000.00 9000.00 2250.00 20250.00  **" SKIMMER
(1-1/2")

0160 6071050000-E SP   5 EA  1225.00 6125.00 2400.00 12000.00  **" SKIMMER
(2")

0161 6071050000-E SP   3 EA  1675.00 5025.00 8000.00 24000.00  **" SKIMMER
(3")

0162 6071050000-E SP   2 EA  2200.00 4400.00 8530.00 17060.00  **" SKIMMER
(4")

0163 6084000000-E 1660  30 ACR 1400.00 42000.00 2100.00 63000.00  SEEDING AND MULCHING

0164 6087000000-E 1660  27 ACR 90.00 2430.00 225.00 6075.00  MOWING

0165 6090000000-E 1661  450 LB  5.00 2250.00 3.00 1350.00  SEED FOR REPAIR SEEDING

0166 6093000000-E 1661 1.25 TON 800.00 1000.00 950.00 1187.50  FERT FOR REPAIR SEEDING

0167 6096000000-E 1662  700 LB  5.00 3500.00 3.00 2100.00  SEED FOR SUPP SEEDING

0168 6108000000-E 1665  21 TON 800.00 16800.00 800.00 16800.00  FERTILIZER TOPDRESSING

0169 6111000000-E SP   30 LF  165.00 4950.00 225.00 6750.00  IMPERVIOUS DIKE

0170 6114500000-N 1667  10 MHR 60.00 600.00 150.00 1500.00  SPECIALIZED HAND MOWING

0171 6117000000-N SP   100 EA  200.00 20000.00 100.00 10000.00  RESPONSE FOR EROS CONTROL

0172 6132000000-N SP   3 EA  1050.00 3150.00 2100.00 6300.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0173 6132000000-N SP   20 EA  325.00 6500.00 84.00 1680.00  GENERIC EROSION CONTROL ITEM (EA)
FILTER SACK INLET PROTECTION

0174 6132000000-N SP   50 EA  225.00 11250.00 40.00 2000.00  GENERIC EROSION CONTROL ITEM (EA)
FILTER SACK INLET PROTECTION  CLEANOUT

0175 6132000000-N SP   20 EA  330.00 6600.00 80.00 1600.00  GENERIC EROSION CONTROL ITEM (EA)
SEDIMENT TUBE
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0176 6640000000-N 1670  472 EA  8.25 3894.00 16.00 7552.00  GENERIC PLANTING ITEM (EA) 1670
HEMEROCALLIS X 'AZTEC GOLD'   (#1 CONT.)

0177 6640000000-N 1670  92 EA  34.50 3174.00 91.00 8372.00  GENERIC PLANTING ITEM (EA) 1670
ILEX CORNUTA 'CARISSA' (#5    CONT 24")

0178 6640000000-N 1670  357 EA  24.75 8835.75 43.50 15529.50  GENERIC PLANTING ITEM (EA) 1670
ILEX GLABRA  'COMPACTA' (#3   CONT 18")

0179 6640000000-N 1670  357 EA  24.75 8835.75 43.50 15529.50  GENERIC PLANTING ITEM (EA) 1670
ILEX VOMITORIA 'SCHILLINGS DWARF' (#3 CONT 18")

0180 6640000000-N 1670  2,755 EA  6.90 19009.50 10.25 28238.75  GENERIC PLANTING ITEM (EA) 1670
LIRIOPE MUSCARI 'EVERGREEN GIANT' (#1 CONT)

0181 6640000000-N 1670  760 EA  11.00 8360.00 13.25 10070.00  GENERIC PLANTING ITEM (EA) 1670
MUHLENBERGIA CAPILLARIS (#1   CONT 24")

0182 6640000000-N 1670  457 EA  11.00 5027.00 15.00 6855.00  GENERIC PLANTING ITEM (EA) 1670
PANICUM VIRGATUM 'SHENENDOAH' (#1 CONT 24")

0183 6640000000-N 1670  167 EA  11.00 1837.00 16.00 2672.00  GENERIC PLANTING ITEM (EA) 1670
PENNISETUM ALOPECUROIDES 'HAMELN' (#1 CONT 18")

0184 6640000000-N 1670  125 EA  275.00 34375.00 640.00 80000.00  GENERIC PLANTING ITEM (EA) 1670
PRUNUS X OKAME (B & B 2.5"    CAL 8-10')

0185 6650000000-E 1670  368 CY  35.00 12880.00 62.25 22908.00  MULCH FOR PLANTING

0186 6675000000-E SP   7,657 SY  6.75 51684.75 11.75 89969.75  GENERIC PLANTING ITEM (SY)
CYNODON DACTYLON 'TIFGRAND'

0187 6900000000-E SP   2,132 CY  55.00 117260.00 50.00 106600.00  TOPSOIL

0188 7048500000-E 1705  16 EA  790.00 12640.00 650.00 10400.00  16" PEDEST SIG HEAD 1 SEC W/CD

0189 7060000000-E 1705  6,050 LF  2.60 15730.00 1.40 8470.00  SIGNAL CABLE

0190 7120000000-E 1705  22 EA  718.00 15796.00 600.00 13200.00  VEHICLE SIGNAL HD (12", 3 SECT)

0191 7132000000-E 1705  9 EA  830.00 7470.00 775.00 6975.00  VEHICLE SIGNAL HD (12", 4 SECT)

0192 7144000000-E 1705  5 EA  1050.00 5250.00 1100.00 5500.00  VEHICLE SIGNAL HD (12", 5 SECT)

0193 7264000000-E 1710  1,620 LF  1.90 3078.00 3.00 4860.00  MESSENGER CABLE (3/8")

0194 7279000000-E 1715  625 LF  0.75 468.75 0.70 437.50  TRACER WIRE

0195 7300000000-E 1715  3,105 LF  7.25 22511.25 9.00 27945.00  UNPAVED TRENCH (***********)
(2, 2")

0196 7301000000-E 1715  340 LF  18.60 6324.00 21.00 7140.00  DIRECT DRILL (***********)
(2, 2")

0197 7324000000-N 1716  28 EA  185.00 5180.00 475.00 13300.00  JUNCTION BOX (STANDARD SIZE)

0198 7348000000-N 1716  4 EA  435.00 1740.00 675.00 2700.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0199 7360000000-N 1720  2 EA  733.00 1466.00 1250.00 2500.00  WOOD POLE

0200 7372000000-N 1721  2 EA  358.00 716.00 500.00 1000.00  GUY ASSEMBLY

0201 7420000000-E 1722  1 EA  405.00 405.00 600.00 600.00  2" RISER WITH WEATHERHEAD

0202 7444000000-E 1725  4,560 LF  5.60 25536.00 5.50 25080.00  INDUCTIVE LOOP SAWCUT

0203 7456000000-E 1726  15,350 LF  1.65 25327.50 1.00 15350.00  LEAD-IN CABLE(********)
(14-2)

0204 7516000000-E 1730  760 LF  3.25 2470.00 3.10 2356.00  COMMUNICATIONS CABLE (** FIBER)
(36)

0205 7528000000-E 1730  2,640 LF  3.00 7920.00 2.90 7656.00  DROP CABLE

0206 7540000000-N 1731  2 EA  2397.00 4794.00 2500.00 5000.00  SPLICE ENCLOSURE



MCCRIMMON PARKWAY FROM SR-3015 (AIRPORT BOULEVARD) TO SR-1002 (AVIATION PARKWAY) IN MORRISVILLE.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

ST WOOTEN CORPORATION

WILSON,  NC  

APR 10, 2018 04:04 PM WAKE 2:00 PM 21 /  21 005

44401.3.1 MAR 20 2018 C203981

TIP NO 1.649 MIU-5828

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

0207 7541000000-N 1731  2 EA  1651.00 3302.00 1800.00 3600.00  MOD SPLICE ENCLOSURE

0208 7552000000-N 1731  2 EA  1751.00 3502.00 1900.00 3800.00  INTERCONNECT CENTER

0209 7566000000-N 1733  4 EA  115.00 460.00 110.00 440.00  DELINEATOR MARKER

0210 7576000000-N SP   8 EA  7955.00 63640.00 8000.00 64000.00  METAL STRAIN SIGNAL POLE

0211 7613000000-N SP   8 EA  1040.00 8320.00 500.00 4000.00  SOIL TEST

0212 7614100000-E SP   48 CY  1010.00 48480.00 700.00 33600.00  DRILLED PIER FOUND

0213 7636000000-N 1745  9 EA  390.00 3510.00 600.00 5400.00  SIGN FOR SIGNALS

0214 7642100000-N 1743  15 EA  1280.00 19200.00 1000.00 15000.00  TYPE I POST W/ FOUNDATION

0215 7642200000-N 1743  5 EA  1630.00 8150.00 1600.00 8000.00  TYPE II PED W/ FOUNDATION

0216 7684000000-N 1750  2 EA  575.00 1150.00 1000.00 2000.00  SIGNAL CABINET FOUNDATION

0217 7852000000-N 1751  18 EA  105.00 1890.00 200.00 3600.00  DETECTOR CARD (NEMA TS-2)

0218 7980000000-N SP   2 EA  12415.00 24830.00 24000.00 48000.00  GENERIC SIGNAL ITEM (EA)
CONTROLLER WITH CABINET (NEMA TS-2, 2070
CONTROLLER, TYPE I CABINET,   BASE MTD.)

0219 7980000000-N SP   2 EA  1350.00 2700.00 3600.00 7200.00  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

 

    TOTAL 16963000.00 TOTAL 18183075.00  CONTRACT TOTAL

 

    SUB-TOTAL 16963000.00 SUB-TOTAL 18183075.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11575668.65   BARNHILL CONTRACTING COMPANY

     2  11677915.00   FSC II LLC DBA FRED SMITH COMPANY

     3  11685333.00   BRANCH CIVIL INC

     4  13506836.65   SULLIVAN EASTERN INC

     5  13628073.90   W C ENGLISH INCORPORATED

     6  15725385.56   CAROLINA SUNROCK LLC

     7  16963000.00   TRIANGLE GRADING & PAVING INC

     8  18183075.00   ST WOOTEN CORPORATION



1 SECTION OF US-1 BUS AND 39 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

ST WOOTEN CORPORATION

WILSON,  NC  

APR 10, 2018 04:04 PM VANCE, GRANVILLE 2:00 PM 1 /  2 006

2018CPT.05.14.10911.1,  2018CPT.05.14.20391.1,  2018CPT.05.14.20911.1,  5C.091045 MAR 20 2018 C204128

TIP NO 35.064 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 70637.99 279750.00  MOBILIZATION

0002 0106000000-E 230  1,851 CY  18.85 34891.35 40.80 75520.80  BORROW EXCAVATION

0003 0255000000-E SP   15 TON 108.19 1622.85 329.10 4936.50  GENERIC GRADING ITEM (TON)
REPAIR EXISTING AGGREGATE BASECOURSE

0004 0264000000-E SP  59.12 SMI 2987.83 176640.51 3650.00 215788.00  GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0005 1146000000-E 535  1 MSY 5188.16 5188.16 11875.15 11875.15  CONDITIONING EXISTING BASE

0006 1220000000-E 545  1,750 TON 52.17 91297.50 68.95 120662.50  INCIDENTAL STONE BASE

0007 1260000000-E SP   3,586 TON 16.48 59097.28 24.05 86243.30  AGGREGATE SHOULDER BORROW

0008 1275000000-E 600  494 GAL 7.43 3670.42 4.50 2223.00  PRIME COAT

0009 1297000000-E 607  57,075 SY  1.84 105018.00 2.05 117003.75  MILL ASP PVMT *****" DTH
(1-1/2")

0010 1308000000-E 607  153 SY  10.68 1634.04 9.50 1453.50  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0011 1308000000-E 607  6,450 SY  5.06 32637.00 4.50 29025.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 4")

0012 1330000000-E 607  16,853 SY  7.87 132633.11 7.00 117971.00  INCIDENTAL MILLING

0013 1491000000-E 610  869 TON 44.74 38879.06 56.20 48837.80  ASP CONC BASE CRS B25.0C

0014 1503000000-E 610  4,960 TON 36.50 181040.00 45.50 225680.00  ASP CONC INTR CRS I19.0C

0015 1519000000-E 610  37,161 TON 35.83 1331478.63 50.65 1882204.65  ASP CONC SURF CRS S9.5B

0016 1523000000-E 610  4,353 TON 36.95 160843.35 55.65 242244.45  ASP CONC SURF CRS S9.5C

0017 1526000000-E 610  785 TON 91.11 71521.35 64.50 50632.50  ASP CONC SURF CRS S4.75A

0018 1575000000-E 620  2,823 TON 450.00 1270350.00 398.84 1125925.32  ASP FOR PLANT MIX

0019 1704000000-E SP   1,427 TON 118.16 168614.32 122.15 174308.05  PATCHING EXIST PAVEMENT

0020 2815000000-N 858  15 EA  1000.00 15000.00 1250.00 18750.00  ADJ DROP INLETS

0021 2830000000-N 858  15 EA  1000.00 15000.00 475.00 7125.00  ADJ MANHOLES

0022 2845000000-N 858  17 EA  1000.00 17000.00 425.00 7225.00  ADJ METER OR VALVE BOXES

0023 4413000000-E SP   3,634 SF  6.25 22712.50 12.70 46151.80  WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 98150.86 172335.00  TEMP TRAFFIC CONTROL (SP)

0025 4685000000-E 1205  340,916 LF  0.48 163639.68 0.54 184094.64  THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  335,267 LF  0.58 194454.86 0.64 214570.88  THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  453 LF  5.00 2265.00 3.00 1359.00  THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  250 LF  5.50 1375.00 3.00 750.00  THERMO PVT MKG LINE 8"120 MILS

0029 4700000000-E 1205  245 LF  6.00 1470.00 4.00 980.00  12"WIDE THERMO 90 MILS

0030 4705000000-E 1205  400 LF  9.00 3600.00 9.00 3600.00  THERMO LINES 16" 120MILS

0031 4710000000-E 1205  1,104 LF  10.00 11040.00 12.00 13248.00  24"WIDE THERMO 120 MILS

0032 4721000000-E 1205  60 EA  100.00 6000.00 100.00 6000.00  THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  115 EA  125.00 14375.00 100.00 11500.00  THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  68,692 LF  0.39 26789.88 0.15 10303.80  PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  250 LF  1.00 250.00 0.50 125.00  PAINT PVMT MARKINGS 8"

0036 4825000000-E 1205  245 LF  1.50 367.50 0.75 183.75  PAINT PVMT MARKINGS 12"



1 SECTION OF US-1 BUS AND 39 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

ST WOOTEN CORPORATION

WILSON,  NC  

APR 10, 2018 04:04 PM VANCE, GRANVILLE 2:00 PM 2 /  2 006

2018CPT.05.14.10911.1,  2018CPT.05.14.20391.1,  2018CPT.05.14.20911.1,  5C.091045 MAR 20 2018 C204128

TIP NO 35.064 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4835000000-E 1205  307 LF  3.00 921.00 5.00 1535.00  PAINT PVT MKG LINES 24"

0038 4845000000-N 1205  90 EA  35.00 3150.00 25.00 2250.00  PAINT PVT MKG SYMBOL

0039 6000000000-E 1605  2,117 LF  4.00 8468.00 2.10 4445.70  TEMPORARY SILT FENCE

0040 6071010000-E SP   5,450 LF  8.00 43600.00 1.00 5450.00  WATTLE

0041 6084000000-E 1660 21.16 ACR 2693.00 56983.88 2693.00 56983.88  SEEDING AND MULCHING

0042 7444000000-E 1725  2,710 LF  5.98 16205.80 5.98 16205.80  INDUCTIVE LOOP SAWCUT

 

    TOTAL 4660513.88 TOTAL 5597457.52  CONTRACT TOTAL

 

    SUB-TOTAL 4660513.88 SUB-TOTAL 5597457.52  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4660513.88   CAROLINA SUNROCK LLC

     2  5597457.52   ST WOOTEN CORPORATION



1 SECTION OF NC-56 AND 41 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

ST WOOTEN CORPORATION CAROLINA SUNROCK LLC

WILSON,  NC RALEIGH,  NC

APR 10, 2018 04:04 PM FRANKLIN, WARREN 2:00 PM 1 /  3 007

2018CPT.05.15.10351.1,  2018CPT.05.15.20351.1,  2018CPT.05.15.20931.1 MAR 20 2018 C204143

TIP NO 53.109 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 285000.00 292450.00  159845.75MOBILIZATION

0002 0106000000-E 230  4,211 CY  10.00 42110.00 28.00 117908.00 20.05  84430.55BORROW EXCAVATION

0003 0264000000-E SP  105.17 SMI 1860.00 195616.20 2405.00 252933.85 2468.76  259639.49GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  2,638 TON 48.00 126624.00 49.00 129262.00 60.18  158754.84INCIDENTAL STONE BASE

0005 1260000000-E SP   1,087 TON 20.00 21740.00 20.75 22555.25 18.18  19761.66AGGREGATE SHOULDER BORROW

0006 1308000000-E 607  4,940 SY  2.75 13585.00 2.75 13585.00 3.09  15264.60MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  6,733 SY  7.00 47131.00 7.00 47131.00 7.88  53056.04INCIDENTAL MILLING

0008 1503000000-E 610  2,925 TON 35.50 103837.50 44.50 130162.50 39.21  114689.25ASP CONC INTR CRS I19.0C

0009 1519000000-E 610  53,953 TON 37.00 1996261.00 42.50 2293002.50 37.28  2011367.84ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  3,755 TON 400.00 1502000.00 326.00 1224130.00 450.00  1689750.00ASP FOR PLANT MIX

0011 1704000000-E SP   2,600 TON 100.00 260000.00 108.00 280800.00 118.32  307632.00PATCHING EXIST PAVEMENT

0012 2830000000-N 858  7 EA  475.00 3325.00 475.00 3325.00 1000.00  7000.00ADJ MANHOLES

0013 2845000000-N 858  9 EA  425.00 3825.00 425.00 3825.00 1000.00  9000.00ADJ METER OR VALVE BOXES

0014 4413000000-E SP   5,948 SF  11.30 67212.40 7.25 43123.00 6.25  37175.00WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 352000.00 226855.00  199433.42TEMP TRAFFIC CONTROL (SP)

0016 4685000000-E 1205  524,340 LF  0.49 256926.60 0.54 283143.60 0.45  235953.00THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  466,719 LF  0.59 275364.21 0.59 275364.21 0.56  261362.64THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  510 LF  6.00 3060.00 3.00 1530.00 5.00  2550.00THERMO PVT MKG LINES 8"90 MILS

0019 4700000000-E 1205  117 LF  6.25 731.25 4.00 468.00 6.00  702.0012"WIDE THERMO 90 MILS

0020 4710000000-E 1205  300 LF  15.00 4500.00 15.00 4500.00 12.00  3600.0024"WIDE THERMO 120 MILS

0021 4721000000-E 1205  24 EA  100.00 2400.00 125.00 3000.00 100.00  2400.00THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  9 EA  125.00 1125.00 150.00 1350.00 150.00  1350.00THERMO PVT SYMBOL 90MILS

0023 4770000000-E 1205  2,160 LF  5.75 12420.00 3.00 6480.00 5.00  10800.004" COLD APPL PLSTIC LINES TYPE **
(II)

0024 4810000000-E 1205  38,922 LF  0.19 7395.18 0.15 5838.30 0.12  4670.64PAINT PVMT MARKINGS 4"

0025 4850000000-E 1205  2,160 LF  2.25 4860.00 1.00 2160.00 1.00  2160.00LINE REMOVAL 4" WIDE

0026 4905000000-N 1253  1,316 EA  25.50 33558.00 29.00 38164.00 26.75  35203.00SNOWPLB PVMT MRKER

0027 6000000000-E 1605  6,736 LF  1.00 6736.00 1.00 6736.00 3.50  23576.00TEMPORARY SILT FENCE

0028 6071010000-E SP   17,040 LF  1.00 17040.00 1.00 17040.00 7.00  119280.00WATTLE

0029 6084000000-E 1660 67.36 ACR 1000.00 67360.00 1825.00 122932.00 2387.00  160788.32SEEDING AND MULCHING

 

    TOTAL 5713743.34 TOTAL 5849754.21 TOTAL  5991196.04CONTRACT TOTAL

 

    SUB-TOTAL 5713743.34 SUB-TOTAL 5849754.21 SUB-TOTAL  5991196.04ROADWAY ITEMS



1 SECTION OF NC-56 AND 41 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC   

APR 10, 2018 04:04 PM FRANKLIN, WARREN 2:00 PM 2 /  3 007

2018CPT.05.15.10351.1,  2018CPT.05.15.20351.1,  2018CPT.05.15.20931.1 MAR 20 2018 C204143

TIP NO 53.109 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 351000.00   MOBILIZATION

0002 0106000000-E 230  4,211 CY  27.00 113697.00   BORROW EXCAVATION

0003 0264000000-E SP  105.17 SMI 3500.00 368095.00   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  2,638 TON 55.00 145090.00   INCIDENTAL STONE BASE

0005 1260000000-E SP   1,087 TON 27.00 29349.00   AGGREGATE SHOULDER BORROW

0006 1308000000-E 607  4,940 SY  4.00 19760.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  6,733 SY  10.00 67330.00   INCIDENTAL MILLING

0008 1503000000-E 610  2,925 TON 38.00 111150.00   ASP CONC INTR CRS I19.0C

0009 1519000000-E 610  53,953 TON 41.00 2212073.00   ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  3,755 TON 450.00 1689750.00   ASP FOR PLANT MIX

0011 1704000000-E SP   2,600 TON 185.00 481000.00   PATCHING EXIST PAVEMENT

0012 2830000000-N 858  7 EA  600.00 4200.00   ADJ MANHOLES

0013 2845000000-N 858  9 EA  500.00 4500.00   ADJ METER OR VALVE BOXES

0014 4413000000-E SP   5,948 SF  8.50 50558.00   WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 490000.00   TEMP TRAFFIC CONTROL (SP)

0016 4685000000-E 1205  524,340 LF  0.54 283143.60   THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  466,719 LF  0.59 275364.21   THERMO PVT MKG LINES 4"120

0018 4695000000-E 1205  510 LF  3.00 1530.00   THERMO PVT MKG LINES 8"90 MILS

0019 4700000000-E 1205  117 LF  4.00 468.00   12"WIDE THERMO 90 MILS

0020 4710000000-E 1205  300 LF  15.00 4500.00   24"WIDE THERMO 120 MILS

0021 4721000000-E 1205  24 EA  125.00 3000.00   THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205  9 EA  150.00 1350.00   THERMO PVT SYMBOL 90MILS

0023 4770000000-E 1205  2,160 LF  3.00 6480.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0024 4810000000-E 1205  38,922 LF  0.15 5838.30   PAINT PVMT MARKINGS 4"

0025 4850000000-E 1205  2,160 LF  1.00 2160.00   LINE REMOVAL 4" WIDE

0026 4905000000-N 1253  1,316 EA  29.00 38164.00   SNOWPLB PVMT MRKER

0027 6000000000-E 1605  6,736 LF  2.95 19871.20   TEMPORARY SILT FENCE

0028 6071010000-E SP   17,040 LF  7.95 135468.00   WATTLE

0029 6084000000-E 1660 67.36 ACR 1825.00 122932.00   SEEDING AND MULCHING

 

    TOTAL 7037821.31   CONTRACT TOTAL

 

    SUB-TOTAL 7037821.31   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5713743.34   FSC II LLC DBA FRED SMITH COMPANY



1 SECTION OF NC-56 AND 41 SECTIONS OF SECONDARY ROADS.

   

APR 10, 2018 04:04 PM FRANKLIN, WARREN 2:00 PM 3 /  3 007

2018CPT.05.15.10351.1,  2018CPT.05.15.20351.1,  2018CPT.05.15.20931.1 MAR 20 2018 C204143

TIP NO 53.109 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

     2  5849754.21   ST WOOTEN CORPORATION

     3  5991196.04   CAROLINA SUNROCK LLC

     4  7037821.31   ROSE BROTHERS PAVING CO INC



BRIDGE #22 OVER I-95BUS/US-301 ON NC-59.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ST WOOTEN CORPORATION C. M. LINDSAY & SONS, INC.

WILSON,  NC LUMBERTON,  NC

APR 10, 2018 04:04 PM CUMBERLAND 2:00 PM 1 /  22 008

38389.3.3 MAR 20 2018 C204076

TIP NO 1.087 MIB-4491

FED AID NO BRSTP-0059(005)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 820000.00 825000.00  845000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 250000.00 207500.00  115000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1297113.00 1300000.00  1200000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 500.00 1000.00 4000.00 8000.00 3000.00  6000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  28,000 CY  5.00 140000.00 5.74 160720.00 5.74  160720.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 100000.00 100000.00  50000.00TYPE I STANDARD APPR **********
(55+88.11 -L-)

0007 0036000000-E 225  2,000 CY  4.00 8000.00 12.00 24000.00 12.00  24000.00UNDERCUT EXCAVATION

0008 0106000000-E 230  261,000 CY  6.00 1566000.00 6.00 1566000.00 6.98  1821780.00BORROW EXCAVATION

0009 0134000000-E 240  8,560 CY  5.84 49990.40 6.00 51360.00 6.00  51360.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  36,700 SY  6.10 223870.00 3.71 136157.00 5.90  216530.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  14 HR  340.00 4760.00 240.00 3360.00 240.00  3360.00PROOF ROLLING

0012 0195000000-E 265  2,000 CY  6.00 12000.00 6.00 12000.00 6.98  13960.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  3,550 SY  1.05 3727.50 1.80 6390.00 1.80  6390.00GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   6,592 SF  19.35 127555.20 60.00 395520.00 90.00  593280.00TEMPORARY SHORING

0015 0255000000-E SP   50 TON 71.65 3582.50 45.00 2250.00 45.00  2250.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0016 0318000000-E 300  1,214 TON 20.00 24280.00 40.35 48984.90 48.00  58272.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  4,004 SY  0.50 2002.00 5.65 22622.60 3.75  15015.00FND CONDIT GEOTEXTILE

0018 0335200000-E 305  516 LF  33.90 17492.40 41.00 21156.00 42.00  21672.0015" DRAINAGE PIPE

0019 0335400000-E 305  40 LF  51.00 2040.00 51.00 2040.00 61.50  2460.0024" DRAINAGE PIPE

0020 0335500000-E 305  24 LF  178.85 4292.40 88.00 2112.00 94.00  2256.0030" DRAINAGE PIPE

0021 0335600000-E 305  308 LF  79.60 24516.80 80.50 24794.00 99.00  30492.0036" DRAINAGE PIPE

0022 0335850000-E 305  8 EA  542.50 4340.00 439.00 3512.00 525.00  4200.00**" DRAINAGE PIPE ELBOW
(15")

0023 0343000000-E 310  308 LF  33.90 10441.20 39.60 12196.80 42.00  12936.0015" SIDE DRAIN PIPE

0024 0344000000-E 310  704 LF  39.80 28019.20 44.60 31398.40 47.00  33088.0018" SIDE DRAIN PIPE

0025 0345000000-E 310  332 LF  51.00 16932.00 55.10 18293.20 61.50  20418.0024" SIDE DRAIN PIPE

0026 0448000000-E 310  368 LF  160.50 59064.00 198.50 73048.00 201.00  73968.00***" RCP CULV CLASS IV
(48")

0027 0448000000-E 310  176 LF  237.70 41835.20 272.00 47872.00 273.00  48048.00***" RCP CULV CLASS IV
(54")

0028 0448200000-E 310  4,080 LF  42.60 173808.00 48.00 195840.00 49.00  199920.0015" RCP CULV CLASS IV

0029 0448300000-E 310  76 LF  39.75 3021.00 49.00 3724.00 53.50  4066.0018" RCP CULV CLASS IV

0030 0448400000-E 310  708 LF  65.00 46020.00 75.00 53100.00 72.00  50976.0024" RCP CULV CLASS IV

0031 0448500000-E 310  740 LF  77.70 57498.00 93.00 68820.00 96.00  71040.0030" RCP CULV CLASS IV

0032 0448600000-E 310  1,188 LF  103.40 122839.20 135.00 160380.00 128.00  152064.0036" RCP CULV CLASS IV

0033 0448700000-E 310  1,240 LF  160.00 198400.00 187.00 231880.00 169.00  209560.0042" RCP CULV CLASS IV

0034 0995000000-E 340  2,718 LF  16.50 44847.00 19.70 53544.60 13.00  35334.00PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 1000000.00 248000.00  FINE GRADING

0036 1099500000-E 505  350 CY  10.70 3745.00 15.00 5250.00 15.00  5250.00SHALLOW UNDERCUT
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0037 1099700000-E 505  700 TON 25.40 17780.00 34.00 23800.00 34.00  23800.00CLASS IV SUBGRD STABILIZATION

0038 1121000000-E 520  14,540 TON 31.35 455829.00 27.00 392580.00 27.00  392580.00AGGREGATE BASE COURSE

0039 1220000000-E 545  150 TON 83.60 12540.00 50.00 7500.00 29.00  4350.00INCIDENTAL STONE BASE

0040 1330000000-E 607  1,720 SY  13.40 23048.00 8.50 14620.00 13.75  23650.00INCIDENTAL MILLING

0041 1491000000-E 610  16,830 TON 52.00 875160.00 59.40 999702.00 59.40  999702.00ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  17,890 TON 48.70 871243.00 55.60 994684.00 55.60  994684.00ASP CONC INTR CRS I19.0C

0043 1519000000-E 610  7,460 TON 51.15 381579.00 58.10 433426.00 58.10  433426.00ASP CONC SURF CRS S9.5B

0044 1523000000-E 610  11,610 TON 45.25 525352.50 52.00 603720.00 52.00  603720.00ASP CONC SURF CRS S9.5C

0045 1575000000-E 620  2,735 TON 435.00 1189725.00 435.00 1189725.00 435.00  1189725.00ASP FOR PLANT MIX

0046 1693000000-E 654  170 TON 158.00 26860.00 235.00 39950.00 240.00  40800.00ASPH PLT MIX PVMT REPAIR

0047 1881000000-E SP   103 LF  586.00 60358.00 428.00 44084.00 400.00  41200.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0048 2022000000-E 815  3,360 CY  17.50 58800.00 25.00 84000.00 25.00  84000.00SUBDRAIN EXCAVATION

0049 2026000000-E 815  10,000 SY  5.25 52500.00 7.50 75000.00 7.50  75000.00GEOTEXTILE FOR SUBSURF DRNS

0050 2036000000-E 815  1,680 CY  38.50 64680.00 55.00 92400.00 55.00  92400.00SUBDRAIN COARSE AGGREGATE

0051 2044000000-E 815  10,000 LF  9.80 98000.00 14.00 140000.00 14.00  140000.006" PERF SUBDRN PIPE

0052 2070000000-N 815  20 EA  245.00 4900.00 350.00 7000.00 350.00  7000.00SUBDRN PIPE OUTLET

0053 2077000000-E 815  120 LF  21.00 2520.00 30.00 3600.00 30.00  3600.006" OUTLET PIPE

0054 2209000000-E 838 26.1 CY  800.00 20880.00 1096.00 28605.60 1205.00  31450.50ENDWALLS

0055 2220000000-E 838  5 CY  1402.00 7010.00 1331.00 6655.00 1400.00  7000.00REINFORCED ENDWALLS

0056 2275000000-E SP   16 CY  383.00 6128.00 573.00 9168.00 318.00  5088.00FLOWABLE FILL

0057 2286000000-N 840  73 EA  2343.00 171039.00 2185.00 159505.00 1520.00  110960.00MASNRY DRAINAGE STRUCT

0058 2297000000-E 840 4.226 CY  1035.00 4373.91 2000.00 8452.00 2386.00  10083.24MASNRY DRAINAGE STRUCT

0059 2308000000-E 840 39.5 LF  388.50 15345.75 415.00 16392.50 410.00  16195.00MASNRY DRAINAGE STRUCT

0060 2354200000-N 840  1 EA  471.00 471.00 592.00 592.00 625.00  625.00FRAME W/GRATE 840.24 STD

0061 2364000000-N 840  21 EA  526.00 11046.00 625.00 13125.00 700.00  14700.00FRAME W/2GRTS 840.16 STD

0062 2364200000-N 840  24 EA  475.00 11400.00 610.00 14640.00 700.00  16800.00FRAME W/2GRTS 840.20 STD

0063 2365000000-N 840  2 EA  478.00 956.00 600.00 1200.00 700.00  1400.00FRAME W/2GRTS 840.22 STD

0064 2366000000-N 840  10 EA  470.00 4700.00 592.00 5920.00 700.00  7000.00FRAME W/2GRTS 840.24 STD

0065 2367000000-N 840  7 EA  480.00 3360.00 605.00 4235.00 700.00  4900.00FRAME W/2GRTS 840.29 STD

0066 2374000000-N 840  4 EA  577.00 2308.00 675.00 2700.00 700.00  2800.00FRAME-GRT-HD 840.03 **
(E)

0067 2374000000-N 840  5 EA  600.00 3000.00 700.00 3500.00 700.00  3500.00FRAME-GRT-HD 840.03 **
(F)

0068 2374000000-N 840  1 EA  600.00 600.00 700.00 700.00 700.00  700.00FRAME-GRT-HD 840.03 **
(G)

0069 2451000000-N 852  32 EA  450.00 14400.00 295.00 9440.00 295.00  9440.00CONC TRANS SECT FOR DROP INLET

0070 2538000000-E 846  1,190 LF  17.58 20920.20 18.50 22015.00 18.50  22015.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0071 2542000000-E 846  4,310 LF  13.67 58917.70 16.75 72192.50 16.75  72192.501'-6" CONC CURB & GUTTER

0072 2549000000-E 846  1,210 LF  16.97 20533.70 18.00 21780.00 18.00  21780.002'-6" CONC CURB & GUTTER
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0073 2556000000-E 846  380 LF  16.08 6110.40 19.50 7410.00 19.50  7410.00SHOULDER BERM GUTTER

0074 2577000000-E 846  820 LF  24.61 20180.20 21.00 17220.00 21.00  17220.00CONC EXPRESSWAY GUTTER

0075 2612000000-E 848  180 SY  49.22 8859.60 37.50 6750.00 37.50  6750.006" CONCRETE DRIVEWAY

0076 2655000000-E 852  3,200 SY  49.22 157504.00 36.00 115200.00 36.00  115200.005" MONO CONC ISLDS (KEY IN)

0077 3000000000-N SP   2 EA  14000.00 28000.00 14000.00 28000.00 14000.00  28000.00IMPACT ATTEN TYPE 350

0078 3030000000-E 862  1,125 LF  19.50 21937.50 19.50 21937.50 19.50  21937.50STL BEAM GUARDRAIL

0079 3045000000-E 862 62.5 LF  21.00 1312.50 21.00 1312.50 21.00  1312.50SBGR SHOP CURVED

0080 3150000000-N 862  20 EA  35.00 700.00 35.00 700.00 35.00  700.00ADDIT GUARDRAIL POSTS

0081 3195000000-N 862  1 EA  650.00 650.00 650.00 650.00 650.00  650.00GR END TYPE AT-1

0082 3215000000-N SP   2 EA  1750.00 3500.00 1750.00 3500.00 1750.00  3500.00GR ANCHOR TYPE III

0083 3287000000-N SP   3 EA  3150.00 9450.00 3150.00 9450.00 3150.00  9450.00GR END TYPE TL-3

0084 3317000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00  6400.00GR ANCHOR TYPE B-77

0085 3360000000-E 863  1,360 LF  1.00 1360.00 1.00 1360.00 1.00  1360.00REMOVE EXISTING GUARDRAIL

0086 3503000000-E 866  9,540 LF  4.10 39114.00 4.10 39114.00 4.10  39114.00WOVEN WIRE FENCE 47" FAB

0087 3509000000-E 866  600 EA  17.00 10200.00 17.00 10200.00 17.00  10200.004" TIMBER POSTS 7'-6"LONG

0088 3515000000-E 866  160 EA  32.00 5120.00 32.00 5120.00 32.00  5120.005" TIMBER POSTS 8'-0"LONG

0089 3536000000-E 866  350 LF  7.50 2625.00 7.50 2625.00 7.50  2625.00CHN LK FENCE 48" FABRIC

0090 3542000000-E 866  36 EA  52.00 1872.00 52.00 1872.00 52.00  1872.00MET LINE PST 48" CL FEN

0091 3548000000-E 866  46 EA  70.00 3220.00 70.00 3220.00 70.00  3220.00MET TERM PST 48" CL FEN

0092 3554000000-E 866  2 EA  280.00 560.00 280.00 560.00 280.00  560.00MET GATE PST **" CL FEN D
(48")

0093 3557000000-E 866  10 LF  1.00 10.00 1.00 10.00 1.00  10.00ADDITIONAL BARBED WIRE

0094 3565000000-E 866  1 EA  1650.00 1650.00 1650.00 1650.00 1650.00  1650.00DBL GATE **HIGH, **WIDE, **OPEN
(48", 8', 16')

0095 3628000000-E 876  440 TON 65.00 28600.00 55.00 24200.00 55.00  24200.00RIP RAP, CLASS I

0096 3649000000-E 876  30 TON 63.00 1890.00 53.00 1590.00 53.00  1590.00RIP RAP, CLASS B

0097 3656000000-E 876  2,085 SY  1.50 3127.50 2.35 4899.75 2.35  4899.75GEOTEXTILE FOR DRAINGE

0098 4048000000-E 902  4 CY  1100.00 4400.00 1100.00 4400.00 1100.00  4400.00REINF CONC FOUNDTN

0099 4054000000-E 902  1 CY  10.00 10.00 10.00 10.00 10.00  10.00PLN CONC FOUNDTN

0100 4060000000-E 903  5,281 LB  5.25 27725.25 5.25 27725.25 5.25  27725.25SUPPORT, BREAKAWAY STL BM

0101 4072000000-E 903  2,034 LF  7.25 14746.50 7.25 14746.50 7.25  14746.50SUPPORT, 3-LB STL U-CHAN

0102 4096000000-N 904  6 EA  100.00 600.00 100.00 600.00 100.00  600.00SIGN ERECTION, TYPE D

0103 4102000000-N 904  105 EA  70.00 7350.00 70.00 7350.00 70.00  7350.00SIGN ERECTION, TYPE E

0104 4108000000-N 904  22 EA  90.00 1980.00 90.00 1980.00 90.00  1980.00SIGN ERECTION, TYPE F

0105 4110000000-N 904  6 EA  700.00 4200.00 700.00 4200.00 700.00  4200.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0106 4110000000-N 904  3 EA  700.00 2100.00 700.00 2100.00 700.00  2100.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0107 4152000000-N 907  7 EA  20.00 140.00 20.00 140.00 20.00  140.00DISPOSE SIGN SYST STL BM

0108 4155000000-N 907  86 EA  5.00 430.00 5.00 430.00 5.00  430.00DISPOSE SIGN SYST U-CHAN

0109 4400000000-E 1110  1,328 SF  11.55 15338.40 11.55 15338.40 11.55  15338.40WORK ZONE SIGNS (STAT)
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0110 4405000000-E 1110  1,473 SF  15.00 22095.00 6.50 9574.50 8.85  13036.05WORK ZONE SIGNS (PORT)

0111 4410000000-E 1110  494 SF  10.00 4940.00 9.90 4890.60 9.90  4890.60WORK ZONE SIGNS (BARR)

0112 4415000000-N 1115  3 EA  3038.00 9114.00 5100.00 15300.00 1900.00  5700.00FLASHING ARROW BOARD

0113 4420000000-N 1120  6 EA  2874.00 17244.00 10800.00 64800.00 7900.00  47400.00PORTABLE CHANGE MSG SIGN

0114 4422000000-N 1120  40 DAY 52.00 2080.00 200.00 8000.00 65.00  2600.00PORT CHANGE MSG SIGN (SHORT TERM)

0115 4430000000-N 1130  500 EA  15.00 7500.00 70.00 35000.00 39.00  19500.00DRUMS

0116 4445000000-E 1145  600 LF  25.00 15000.00 26.00 15600.00 26.00  15600.00BARRICADES (TYPE III)

0117 4455000000-N 1150  779 DAY 225.00 175275.00 250.00 194750.00 250.00  194750.00FLAGGER

0118 4465000000-N 1160  6 EA  5000.00 30000.00 5000.00 30000.00 4880.00  29280.00TEMPORARY CRASH CUSHIONS

0119 4470000000-N 1160  3 EA  2200.00 6600.00 2200.00 6600.00 2640.00  7920.00REM & RES CRASH CUSHION

0120 4480000000-N 1165  5 EA  5000.00 25000.00 10000.00 50000.00 20000.00  100000.00TMA

0121 4485000000-E 1170  2,886 LF  19.50 56277.00 19.50 56277.00 22.15  63924.90PORT CONC BARRIER

0122 4500000000-E 1170  2,964 LF  4.00 11856.00 4.00 11856.00 3.95  11707.80REM & RES PORT CONC BARRIER

0123 4510000000-N 1190  80 HR  36.75 2940.00 62.00 4960.00 45.00  3600.00LAW ENFORCEMENT

0124 4650000000-N 1251  2,000 EA  4.00 8000.00 5.15 10300.00 6.00  12000.00TEMP RAISED PVMT MRKS

0125 4685000000-E 1205  37,770 LF  0.55 20773.50 0.59 22284.30 0.55  20773.50THERMO PVT MKG LINES 4"90

0126 4686000000-E 1205  30,157 LF  0.60 18094.20 0.65 19602.05 0.65  19602.05THERMO PVT MKG LINES 4"120

0127 4688000000-E 1205  21,200 LF  0.95 20140.00 0.75 15900.00 0.85  18020.00THERMO PVT MKG LINES,6"90 MILS

0128 4690000000-E 1205  3,102 LF  2.00 6204.00 0.85 2636.70 1.00  3102.00THERMO PVT MKG LINES 6"120 MILS

0129 4695000000-E 1205  2,298 LF  2.20 5055.60 2.35 5400.30 2.00  4596.00THERMO PVT MKG LINES 8"90 MILS

0130 4697000000-E 1205  341 LF  3.00 1023.00 5.00 1705.00 3.00  1023.00THERMO PVT MKG LINE 8"120 MILS

0131 4700000000-E 1205  1,663 LF  3.00 4989.00 7.00 11641.00 1.70  2827.1012"WIDE THERMO 90 MILS

0132 4710000000-E 1205  775 LF  9.00 6975.00 15.00 11625.00 6.00  4650.0024"WIDE THERMO 120 MILS

0133 4721000000-E 1205  8 EA  100.00 800.00 125.00 1000.00 125.00  1000.00THERMO PVT MKG CHARACTER 120

0134 4725000000-E 1205  132 EA  120.00 15840.00 100.00 13200.00 110.00  14520.00THERMO PVT SYMBOL 90MILS

0135 4770000000-E 1205  1,140 LF  5.00 5700.00 6.10 6954.00 3.00  3420.004" COLD APPL PLSTIC LINES TYPE **
(II)

0136 4770000000-E 1205  1,740 LF  4.50 7830.00 6.40 11136.00 2.20  3828.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0137 4810000000-E 1205  268,082 LF  0.12 32169.84 0.20 53616.40 0.24  64339.68PAINT PVMT MARKINGS 4"

0138 4820000000-E 1205  4,578 LF  0.40 1831.20 1.00 4578.00 0.50  2289.00PAINT PVMT MARKINGS 8"

0139 4835000000-E 1205  2,450 LF  3.00 7350.00 5.00 12250.00 2.50  6125.00PAINT PVT MKG LINES 24"

0140 4840000000-N 1205  40 EA  60.00 2400.00 40.00 1600.00 55.00  2200.00PAINT PVT MKG CHARACTER

0141 4845000000-N 1205  116 EA  60.00 6960.00 40.00 4640.00 55.00  6380.00PAINT PVT MKG SYMBOL

0142 4850000000-E 1205  13,268 LF  0.50 6634.00 0.90 11941.20 0.85  11277.80LINE REMOVAL 4" WIDE

0143 4870000000-E 1205  35 LF  9.00 315.00 10.00 350.00 5.00  175.00LINE REMOVAL 24" WIDE

0144 4875000000-N 1205  2 EA  80.00 160.00 100.00 200.00 55.00  110.00REMOVAL OF SYMBL & CHARAC

0145 4900000000-N 1251  812 EA  4.00 3248.00 5.15 4181.80 5.00  4060.00PERM RAISED PVMT MARKERS

0146 4935000000-N 1267  36 EA  68.00 2448.00 40.00 1440.00 68.00  2448.00FLEX DELINATR (CRYSTAL)

0147 4940000000-N 1267  26 EA  68.00 1768.00 40.00 1040.00 68.00  1768.00FLEX DELINATR (YELLOW)
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0148 4945000000-N 1267  10 EA  68.00 680.00 40.00 400.00 68.00  680.00FLEX DELINATR (CRY & RED)

0149 5325800000-E 1510  140 LF  71.00 9940.00 153.00 21420.00 112.00  15680.008" WATER LINE

0150 5326600000-E 1510  702 LF  233.00 163566.00 164.00 115128.00 168.00  117936.0016" WATER LINE

0151 5329000000-E 1510  7,310 LB  6.50 47515.00 12.02 87866.20 13.75  100512.50DI H2O PIPE FITTINGS

0152 5558600000-E 1515  4 EA  11875.00 47500.00 8750.00 35000.00 11000.00  44000.0016" VALVE

0153 5606000000-E 1515  2 EA  1550.00 3100.00 6820.00 13640.00 5860.00  11720.002" BLOW OFF

0154 5648000000-N 1515  1 EA  1600.00 1600.00 3250.00 3250.00 4565.00  4565.00RELOCATE WATER METER

0155 5649000000-N 1515  2 EA  1600.00 3200.00 3240.00 6480.00 3150.00  6300.00RECONNECT WATER METER

0156 5672000000-N 1515  1 EA  6400.00 6400.00 3900.00 3900.00 5774.00  5774.00RELOCATE FIRE HYDRANT

0157 5691500000-E 1520  351 LF  159.00 55809.00 168.00 58968.00 179.00  62829.0012" SANITARY GRAVITY SEWER

0158 5775000000-E 1525  2 EA  3975.00 7950.00 4500.00 9000.00 3136.00  6272.004' DIA UTILITY MANHOLE

0159 5781000000-E 1525  12 LF  371.00 4452.00 405.00 4860.00 368.00  4416.00UTILITY MANHOLE WALL 4' DIA

0160 5804000000-E 1530  104 LF  27.00 2808.00 17.15 1783.60 14.50  1508.00ABANDON 12" UTILITY PIPE

0161 5810000000-E 1530  712 LF  31.80 22641.60 24.00 17088.00 18.00  12816.00ABANDON 16" UTILITY PIPE

0162 5828000000-N 1530  1 EA  2280.00 2280.00 840.00 840.00 1100.00  1100.00REMOVE UTILITY MANHOLE

0163 5836000000-E 1540  260 LF  255.00 66300.00 210.50 54730.00 167.25  43485.0024" ENCASEMENT PIPE

0164 5836200000-E 1540  159 LF  493.00 78387.00 253.00 40227.00 235.00  37365.0030" ENCASEMENT PIPE

0165 6000000000-E 1605  17,700 LF  2.00 35400.00 2.50 44250.00 2.50  44250.00TEMPORARY SILT FENCE

0166 6006000000-E 1610  660 TON 45.00 29700.00 48.00 31680.00 48.00  31680.00EROS CONTRL STONE CL A

0167 6009000000-E 1610  5,040 TON 40.00 201600.00 46.00 231840.00 46.00  231840.00EROS CONTRL STONE CL B

0168 6012000000-E 1610  2,630 TON 40.00 105200.00 5.50 14465.00 37.00  97310.00SEDIMENT CONTROL STONE

0169 6015000000-E 1615  81 ACR 700.00 56700.00 500.00 40500.00 500.00  40500.00TEMPORARY MULCHING

0170 6018000000-E 1620  5,200 LB  5.00 26000.00 3.50 18200.00 3.50  18200.00SEED FOR TEMP SEEDING

0171 6021000000-E 1620 27.5 TON 900.00 24750.00 900.00 24750.00 900.00  24750.00FERT FOR TEMP SEEDING

0172 6024000000-E 1622  800 LF  15.30 12240.00 2.50 2000.00 11.00  8800.00TEMPORARY SLOPE DRAINS

0173 6029000000-E SP   200 LF  2.00 400.00 3.00 600.00 3.00  600.00SAFETY FENCE

0174 6030000000-E 1630  9,300 CY  4.00 37200.00 1.30 12090.00 3.00  27900.00SILT EXCAVATION

0175 6036000000-E 1631  20,000 SY  1.25 25000.00 2.00 40000.00 2.00  40000.00MATTING FOR EROS CONTROL

0176 6037000000-E SP   165 SY  8.00 1320.00 5.50 907.50 5.50  907.50COIR FIBER MAT

0177 6038000000-E SP   700 SY  9.00 6300.00 4.50 3150.00 4.50  3150.00PERM SOIL REINF MAT

0178 6042000000-E 1632  2,130 LF  15.00 31950.00 4.10 8733.00 4.10  8733.001/4" HARDWARE CLOTH

0179 6043000000-E SP   430 SY  1.90 817.00 4.35 1870.50 5.00  2150.00LOW PERMEABILITY GEOTEXTILE

0180 6071012000-E SP   1,740 LF  4.50 7830.00 10.00 17400.00 10.00  17400.00COIR FIBER WATTLE

0181 6071020000-E SP   630 LB  12.00 7560.00 8.00 5040.00 8.00  5040.00POLYACRYLAMIDE (PAM)

0182 6071030000-E 1640  3,600 LF  5.85 21060.00 5.75 20700.00 5.75  20700.00COIR FIBER BAFFLE

0183 6071050000-E SP   16 EA  930.00 14880.00 900.00 14400.00 900.00  14400.00**" SKIMMER
(1-1/2")

0184 6071050000-E SP   2 EA  1084.00 2168.00 1000.00 2000.00 1000.00  2000.00**" SKIMMER
(2")

0185 6084000000-E 1660  90 ACR 1600.00 144000.00 2200.00 198000.00 1900.00  171000.00SEEDING AND MULCHING
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0186 6087000000-E 1660  45 ACR 75.00 3375.00 125.00 5625.00 125.00  5625.00MOWING

0187 6090000000-E 1661  850 LB  8.00 6800.00 12.50 10625.00 12.50  10625.00SEED FOR REPAIR SEEDING

0188 6093000000-E 1661 2.75 TON 1100.00 3025.00 900.00 2475.00 900.00  2475.00FERT FOR REPAIR SEEDING

0189 6096000000-E 1662  2,200 LB  4.50 9900.00 8.00 17600.00 8.00  17600.00SEED FOR SUPP SEEDING

0190 6108000000-E 1665 65.5 TON 800.00 52400.00 850.00 55675.00 750.00  49125.00FERTILIZER TOPDRESSING

0191 6114500000-N 1667  10 MHR 75.00 750.00 70.00 700.00 70.00  700.00SPECIALIZED HAND MOWING

0192 6117000000-N SP   15 EA  250.00 3750.00 350.00 5250.00 350.00  5250.00RESPONSE FOR EROS CONTROL

0193 6117500000-N SP   10 EA  500.00 5000.00 3520.00 35200.00 750.00  7500.00CONC WASHOUT STRUCTURE

0194 7060000000-E 1705  6,330 LF  2.50 15825.00 2.50 15825.00 2.50  15825.00SIGNAL CABLE

0195 7120000000-E 1705  48 EA  720.00 34560.00 720.00 34560.00 720.00  34560.00VEHICLE SIGNAL HD (12", 3 SECT)

0196 7132000000-E 1705  5 EA  920.00 4600.00 920.00 4600.00 920.00  4600.00VEHICLE SIGNAL HD (12", 4 SECT)

0197 7144000000-E 1705  2 EA  1050.00 2100.00 1050.00 2100.00 1050.00  2100.00VEHICLE SIGNAL HD (12", 5 SECT)

0198 7252000000-E 1710  405 LF  3.50 1417.50 3.50 1417.50 3.50  1417.50MESSENGER CABLE (1/4")

0199 7264000000-E 1710  3,180 LF  3.10 9858.00 3.10 9858.00 3.10  9858.00MESSENGER CABLE (3/8")

0200 7279000000-E 1715  4,610 LF  0.89 4102.90 0.89 4102.90 0.89  4102.90TRACER WIRE

0201 7288000000-E 1715  80 LF  18.00 1440.00 18.00 1440.00 18.00  1440.00PAVED TRENCH (***********)
(1, 2")

0202 7300000000-E 1715  2,580 LF  6.50 16770.00 6.50 16770.00 6.50  16770.00UNPAVED TRENCH (***********)
(1, 2")

0203 7300000000-E 1715  2,765 LF  7.50 20737.50 7.50 20737.50 7.50  20737.50UNPAVED TRENCH (***********)
(2, 2")

0204 7300100000-E 1715  1,565 LF  3.00 4695.00 3.00 4695.00 3.00  4695.00UNPAVED TRENCH TEMP LEADIN

0205 7301000000-E 1715  1,885 LF  17.80 33553.00 17.80 33553.00 17.80  33553.00DIRECT DRILL (***********)
(2, 2")

0206 7324000000-N 1716  29 EA  240.00 6960.00 240.00 6960.00 240.00  6960.00JUNCTION BOX (STANDARD SIZE)

0207 7348000000-N 1716  15 EA  650.00 9750.00 650.00 9750.00 650.00  9750.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0208 7360000000-N 1720  10 EA  900.00 9000.00 900.00 9000.00 900.00  9000.00WOOD POLE

0209 7372000000-N 1721  19 EA  220.00 4180.00 220.00 4180.00 220.00  4180.00GUY ASSEMBLY

0210 7408000000-E 1722  3 EA  250.00 750.00 250.00 750.00 250.00  750.001" RISER WITH WEATHERHEAD

0211 7420000000-E 1722  7 EA  375.00 2625.00 375.00 2625.00 375.00  2625.002" RISER WITH WEATHERHEAD

0212 7444000000-E 1725  5,655 LF  5.50 31102.50 5.50 31102.50 5.50  31102.50INDUCTIVE LOOP SAWCUT

0213 7456000000-E 1726  16,645 LF  1.35 22470.75 1.35 22470.75 1.35  22470.75LEAD-IN CABLE(********)
(14-2)

0214 7516000000-E 1730  425 LF  2.75 1168.75 2.75 1168.75 2.75  1168.75COMMUNICATIONS CABLE (** FIBER)
(12)

0215 7516000000-E 1730  4,990 LF  2.90 14471.00 2.90 14471.00 2.90  14471.00COMMUNICATIONS CABLE (** FIBER)
(24)

0216 7540000000-N 1731  5 EA  2250.00 11250.00 2250.00 11250.00 2250.00  11250.00SPLICE ENCLOSURE

0217 7552000000-N 1731  5 EA  1890.00 9450.00 1890.00 9450.00 1890.00  9450.00INTERCONNECT CENTER

0218 7566000000-N 1733  15 EA  125.00 1875.00 125.00 1875.00 125.00  1875.00DELINEATOR MARKER

0219 7576000000-N SP   16 EA  10000.00 160000.00 10000.00 160000.00 10000.00  160000.00METAL STRAIN SIGNAL POLE

0220 7613000000-N SP   16 EA  800.00 12800.00 800.00 12800.00 800.00  12800.00SOIL TEST
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0221 7614100000-E SP   112 CY  725.00 81200.00 725.00 81200.00 725.00  81200.00DRILLED PIER FOUND

0222 7684000000-N 1750  4 EA  800.00 3200.00 800.00 3200.00 800.00  3200.00SIGNAL CABINET FOUNDATION

0223 7686000000-N 1752  4 EA  500.00 2000.00 500.00 2000.00 500.00  2000.00CONDUIT ENTR INTO EXT FOUND

0224 7756000000-N 1751  4 EA  12800.00 51200.00 12800.00 51200.00 12800.00  51200.00CONTLR WITH CBNT, 2070L BASE MTD

0225 7768000000-N 1751  1 EA  11500.00 11500.00 11500.00 11500.00 11500.00  11500.00CONTLR WITH CBNT, 2070L POLE MTD

0226 7780000000-N 1751  39 EA  120.00 4680.00 120.00 4680.00 120.00  4680.00DETECTOR CARD (TYPE 2070L)

0227 7901000000-N 1753  4 EA  325.00 1300.00 325.00 1300.00 325.00  1300.00CABINET BASE EXTENDER

0228 7980000000-N SP   4 EA  3000.00 12000.00 3000.00 12000.00 3000.00  12000.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0229 7980000000-N SP   1 EA  3500.00 3500.00 3500.00 3500.00 3500.00  3500.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR, SINGLE ZONE

STRUCTURE ITEMS

0230 8035000000-N 402 Lump Sum 135000.00 135000.00  80000.00REMV EXIST STR **********
(55+88.11 -L-)

0231 8065000000-N SP  Lump Sum 1064.00 1064.00  2500.00ASBESTOS ASSESSMENT

0232 8091000000-N 410 Lump Sum 20000.00 20000.00  5000.00FND EXCAV B** STA *******
(1, 55+88.11 -L-)

0233 8147000000-E 420  17,424 SF  35.00 609840.00 35.00 609840.00 30.00  522720.00REINF CONCRETE DECK SLAB

0234 8161000000-E 420  20,636 SF  0.39 8048.04 0.39 8048.04 1.00  20636.00GROOVING BRIDGE FLOORS

0235 8182000000-E 420 319.9 CY  550.00 175945.00 550.00 175945.00 900.00  287910.00CLASS A CONCRETE (BRIDGE)

0236 8210000000-N 422 Lump Sum 65000.00 65000.00  100000.00BRG APPR SLAB ***********
(55+88.11 -L-)

0237 8217000000-E 425  54,044 LB  1.00 54044.00 1.00 54044.00 1.50  81066.00REINF STEEL (BRIDGE)

0238 8238000000-E 425  2,122 LB  2.50 5305.00 2.50 5305.00 2.50  5305.00SPIRAL COL REINF STL BRG

0239 8265000000-E 430 1,676.25 LF  261.00 437501.25 261.00 437501.25 275.00  460968.7554" PRESTR CONCRETE GIRDR

0240 8328200000-E 450  74 EA  600.00 44400.00 600.00 44400.00 200.00  14800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0241 8364000000-E 450  5,375 LF  37.00 198875.00 37.00 198875.00 50.00  268750.00HP12X53 PILES

0242 8393000000-N 450  38 EA  50.00 1900.00 50.00 1900.00 50.00  1900.00PILE REDRIVES

0243 8475000000-E 460 360.43 LF  150.00 54064.50 150.00 54064.50 175.00  63075.25TWO BAR METAL RAIL

0244 8517000000-E 460 376.39 LF  110.00 41402.90 110.00 41402.90 100.00  37639.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-2 3/4")

0245 8531000000-E 462 581.5 SY  85.00 49427.50 85.00 49427.50 75.00  43612.504" SLOPE PROTECTION

0246 8657000000-N 430 Lump Sum 9000.00 9000.00  7500.00ELASTOMERIC BEARINGS

 

    TOTAL 16537010.64 TOTAL 16673450.74 TOTAL  16801989.02CONTRACT TOTAL

 

    SUB-TOTAL 14626193.45 SUB-TOTAL 14762633.55 SUB-TOTAL  14798606.52ROADWAY ITEMS

    SUB-TOTAL 1910817.19 SUB-TOTAL 1910817.19 SUB-TOTAL  2003382.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 875000.00 930000.00  1053470.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 125000.00 215000.00  280000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2200000.00 1913000.00  658855.10CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 5000.00 10000.00 11000.00 22000.00 9000.00  18000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  28,000 CY  10.00 280000.00 6.80 190400.00 14.00  392000.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 56000.00 96945.04  85000.00TYPE I STANDARD APPR **********
(55+88.11 -L-)

0007 0036000000-E 225  2,000 CY  3.00 6000.00 9.70 19400.00 8.00  16000.00UNDERCUT EXCAVATION

0008 0106000000-E 230  261,000 CY  5.00 1305000.00 6.95 1813950.00 11.00  2871000.00BORROW EXCAVATION

0009 0134000000-E 240  8,560 CY  8.00 68480.00 7.95 68052.00 9.00  77040.00DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  36,700 SY  3.50 128450.00 4.45 163315.00 7.25  266075.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  14 HR  200.00 2800.00 225.50 3157.00 300.00  4200.00PROOF ROLLING

0012 0195000000-E 265  2,000 CY  5.50 11000.00 54.10 108200.00 16.00  32000.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  3,550 SY  2.40 8520.00 1.95 6922.50 1.75  6212.50GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   6,592 SF  45.00 296640.00 36.00 237312.00 20.00  131840.00TEMPORARY SHORING

0015 0255000000-E SP   50 TON 120.00 6000.00 104.00 5200.00 280.00  14000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0016 0318000000-E 300  1,214 TON 25.00 30350.00 38.20 46374.80 35.00  42490.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  4,004 SY  2.00 8008.00 2.80 11211.20 1.00  4004.00FND CONDIT GEOTEXTILE

0018 0335200000-E 305  516 LF  34.00 17544.00 41.10 21207.60 63.00  32508.0015" DRAINAGE PIPE

0019 0335400000-E 305  40 LF  57.00 2280.00 64.40 2576.00 80.00  3200.0024" DRAINAGE PIPE

0020 0335500000-E 305  24 LF  94.00 2256.00 78.80 1891.20 100.00  2400.0030" DRAINAGE PIPE

0021 0335600000-E 305  308 LF  60.00 18480.00 94.35 29059.80 119.00  36652.0036" DRAINAGE PIPE

0022 0335850000-E 305  8 EA  285.00 2280.00 250.80 2006.40 153.00  1224.00**" DRAINAGE PIPE ELBOW
(15")

0023 0343000000-E 310  308 LF  36.00 11088.00 42.20 12997.60 50.00  15400.0015" SIDE DRAIN PIPE

0024 0344000000-E 310  704 LF  43.00 30272.00 50.00 35200.00 57.00  40128.0018" SIDE DRAIN PIPE

0025 0345000000-E 310  332 LF  51.00 16932.00 65.00 21580.00 67.00  22244.0024" SIDE DRAIN PIPE

0026 0448000000-E 310  368 LF  142.00 52256.00 202.00 74336.00 223.00  82064.00***" RCP CULV CLASS IV
(48")

0027 0448000000-E 310  176 LF  215.00 37840.00 280.00 49280.00 314.00  55264.00***" RCP CULV CLASS IV
(54")

0028 0448200000-E 310  4,080 LF  42.00 171360.00 55.00 224400.00 61.00  248880.0015" RCP CULV CLASS IV

0029 0448300000-E 310  76 LF  60.00 4560.00 66.00 5016.00 90.00  6840.0018" RCP CULV CLASS IV

0030 0448400000-E 310  708 LF  68.00 48144.00 92.10 65206.80 91.00  64428.0024" RCP CULV CLASS IV

0031 0448500000-E 310  740 LF  82.00 60680.00 113.20 83768.00 116.00  85840.0030" RCP CULV CLASS IV

0032 0448600000-E 310  1,188 LF  110.00 130680.00 143.15 170062.20 143.00  169884.0036" RCP CULV CLASS IV

0033 0448700000-E 310  1,240 LF  145.00 179800.00 175.20 217248.00 200.00  248000.0042" RCP CULV CLASS IV

0034 0995000000-E 340  2,718 LF  12.00 32616.00 22.20 60339.60 23.00  62514.00PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 700000.00 175500.00  919950.00FINE GRADING

0036 1099500000-E 505  350 CY  30.00 10500.00 18.80 6580.00 17.00  5950.00SHALLOW UNDERCUT
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0037 1099700000-E 505  700 TON 27.00 18900.00 29.10 20370.00 31.00  21700.00CLASS IV SUBGRD STABILIZATION

0038 1121000000-E 520  14,540 TON 30.00 436200.00 29.10 423114.00 36.50  530710.00AGGREGATE BASE COURSE

0039 1220000000-E 545  150 TON 50.00 7500.00 41.60 6240.00 40.00  6000.00INCIDENTAL STONE BASE

0040 1330000000-E 607  1,720 SY  14.00 24080.00 15.60 26832.00 14.50  24940.00INCIDENTAL MILLING

0041 1491000000-E 610  16,830 TON 63.00 1060290.00 67.40 1134342.00 71.00  1194930.00ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  17,890 TON 60.00 1073400.00 63.10 1128859.00 67.00  1198630.00ASP CONC INTR CRS I19.0C

0043 1519000000-E 610  7,460 TON 62.00 462520.00 65.90 491614.00 69.00  514740.00ASP CONC SURF CRS S9.5B

0044 1523000000-E 610  11,610 TON 55.00 638550.00 59.00 684990.00 62.00  719820.00ASP CONC SURF CRS S9.5C

0045 1575000000-E 620  2,735 TON 440.00 1203400.00 493.50 1349722.50 460.00  1258100.00ASP FOR PLANT MIX

0046 1693000000-E 654  170 TON 175.00 29750.00 254.50 43265.00 183.00  31110.00ASPH PLT MIX PVMT REPAIR

0047 1881000000-E SP   103 LF  240.00 24720.00 413.45 42585.35 380.00  39140.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0048 2022000000-E 815  3,360 CY  20.00 67200.00 27.75 93240.00 30.00  100800.00SUBDRAIN EXCAVATION

0049 2026000000-E 815  10,000 SY  5.00 50000.00 8.30 83000.00 9.00  90000.00GEOTEXTILE FOR SUBSURF DRNS

0050 2036000000-E 815  1,680 CY  45.00 75600.00 61.00 102480.00 66.00  110880.00SUBDRAIN COARSE AGGREGATE

0051 2044000000-E 815  10,000 LF  8.00 80000.00 15.60 156000.00 16.50  165000.006" PERF SUBDRN PIPE

0052 2070000000-N 815  20 EA  350.00 7000.00 388.40 7768.00 415.00  8300.00SUBDRN PIPE OUTLET

0053 2077000000-E 815  120 LF  30.00 3600.00 33.30 3996.00 36.00  4320.006" OUTLET PIPE

0054 2209000000-E 838 26.1 CY  1000.00 26100.00 998.00 26047.80 1200.00  31320.00ENDWALLS

0055 2220000000-E 838  5 CY  1400.00 7000.00 1331.60 6658.00 1425.00  7125.00REINFORCED ENDWALLS

0056 2275000000-E SP   16 CY  300.00 4800.00 332.90 5326.40 240.00  3840.00FLOWABLE FILL

0057 2286000000-N 840  73 EA  2600.00 189800.00 1584.30 115653.90 1300.00  94900.00MASNRY DRAINAGE STRUCT

0058 2297000000-E 840 4.226 CY  2600.00 10987.60 1833.00 7746.26 1050.00  4437.30MASNRY DRAINAGE STRUCT

0059 2308000000-E 840 39.5 LF  180.00 7110.00 360.00 14220.00 300.00  11850.00MASNRY DRAINAGE STRUCT

0060 2354200000-N 840  1 EA  375.00 375.00 466.00 466.00 800.00  800.00FRAME W/GRATE 840.24 STD

0061 2364000000-N 840  21 EA  575.00 12075.00 665.00 13965.00 800.00  16800.00FRAME W/2GRTS 840.16 STD

0062 2364200000-N 840  24 EA  525.00 12600.00 599.00 14376.00 800.00  19200.00FRAME W/2GRTS 840.20 STD

0063 2365000000-N 840  2 EA  525.00 1050.00 1459.00 2918.00 800.00  1600.00FRAME W/2GRTS 840.22 STD

0064 2366000000-N 840  10 EA  525.00 5250.00 1459.00 14590.00 800.00  8000.00FRAME W/2GRTS 840.24 STD

0065 2367000000-N 840  7 EA  525.00 3675.00 610.00 4270.00 800.00  5600.00FRAME W/2GRTS 840.29 STD

0066 2374000000-N 840  4 EA  625.00 2500.00 754.00 3016.00 800.00  3200.00FRAME-GRT-HD 840.03 **
(E)

0067 2374000000-N 840  5 EA  625.00 3125.00 776.00 3880.00 800.00  4000.00FRAME-GRT-HD 840.03 **
(F)

0068 2374000000-N 840  1 EA  625.00 625.00 776.00 776.00 800.00  800.00FRAME-GRT-HD 840.03 **
(G)

0069 2451000000-N 852  32 EA  550.00 17600.00 1331.60 42611.20 850.00  27200.00CONC TRANS SECT FOR DROP INLET

0070 2538000000-E 846  1,190 LF  19.00 22610.00 22.40 26656.00 23.00  27370.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0071 2542000000-E 846  4,310 LF  17.00 73270.00 20.20 87062.00 19.50  84045.001'-6" CONC CURB & GUTTER

0072 2549000000-E 846  1,210 LF  18.00 21780.00 22.40 27104.00 23.00  27830.002'-6" CONC CURB & GUTTER
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0073 2556000000-E 846  380 LF  20.00 7600.00 30.15 11457.00 22.50  8550.00SHOULDER BERM GUTTER

0074 2577000000-E 846  820 LF  22.00 18040.00 31.00 25420.00 33.00  27060.00CONC EXPRESSWAY GUTTER

0075 2612000000-E 848  180 SY  38.00 6840.00 54.60 9828.00 70.00  12600.006" CONCRETE DRIVEWAY

0076 2655000000-E 852  3,200 SY  36.00 115200.00 53.25 170400.00 74.00  236800.005" MONO CONC ISLDS (KEY IN)

0077 3000000000-N SP   2 EA  15500.00 31000.00 18309.00 36618.00 17500.00  35000.00IMPACT ATTEN TYPE 350

0078 3030000000-E 862  1,125 LF  19.50 21937.50 18.60 20925.00 18.00  20250.00STL BEAM GUARDRAIL

0079 3045000000-E 862 62.5 LF  21.00 1312.50 21.00 1312.50 21.00  1312.50SBGR SHOP CURVED

0080 3150000000-N 862  20 EA  35.00 700.00 38.80 776.00 40.00  800.00ADDIT GUARDRAIL POSTS

0081 3195000000-N 862  1 EA  650.00 650.00 638.00 638.00 625.00  625.00GR END TYPE AT-1

0082 3215000000-N SP   2 EA  1750.00 3500.00 1830.00 3660.00 1800.00  3600.00GR ANCHOR TYPE III

0083 3287000000-N SP   3 EA  3150.00 9450.00 3245.00 9735.00 3400.00  10200.00GR END TYPE TL-3

0084 3317000000-N SP   4 EA  1600.00 6400.00 1886.00 7544.00 2000.00  8000.00GR ANCHOR TYPE B-77

0085 3360000000-E 863  1,360 LF  1.00 1360.00 1.40 1904.00 1.40  1904.00REMOVE EXISTING GUARDRAIL

0086 3503000000-E 866  9,540 LF  4.10 39114.00 4.55 43407.00 4.50  42930.00WOVEN WIRE FENCE 47" FAB

0087 3509000000-E 866  600 EA  17.00 10200.00 18.80 11280.00 17.50  10500.004" TIMBER POSTS 7'-6"LONG

0088 3515000000-E 866  160 EA  32.00 5120.00 35.50 5680.00 42.00  6720.005" TIMBER POSTS 8'-0"LONG

0089 3536000000-E 866  350 LF  7.50 2625.00 8.30 2905.00 16.50  5775.00CHN LK FENCE 48" FABRIC

0090 3542000000-E 866  36 EA  52.00 1872.00 57.70 2077.20 39.00  1404.00MET LINE PST 48" CL FEN

0091 3548000000-E 866  46 EA  70.00 3220.00 77.60 3569.60 115.00  5290.00MET TERM PST 48" CL FEN

0092 3554000000-E 866  2 EA  280.00 560.00 310.70 621.40 260.00  520.00MET GATE PST **" CL FEN D
(48")

0093 3557000000-E 866  10 LF  1.00 10.00 1.10 11.00 2.25  22.50ADDITIONAL BARBED WIRE

0094 3565000000-E 866  1 EA  1650.00 1650.00 1830.00 1830.00 1050.00  1050.00DBL GATE **HIGH, **WIDE, **OPEN
(48", 8', 16')

0095 3628000000-E 876  440 TON 70.00 30800.00 52.80 23232.00 60.00  26400.00RIP RAP, CLASS I

0096 3649000000-E 876  30 TON 90.00 2700.00 58.50 1755.00 65.00  1950.00RIP RAP, CLASS B

0097 3656000000-E 876  2,085 SY  2.50 5212.50 2.30 4795.50 2.50  5212.50GEOTEXTILE FOR DRAINGE

0098 4048000000-E 902  4 CY  1200.00 4800.00 1220.00 4880.00 1100.00  4400.00REINF CONC FOUNDTN

0099 4054000000-E 902  1 CY  900.00 900.00 11.10 11.10 1100.00  1100.00PLN CONC FOUNDTN

0100 4060000000-E 903  5,281 LB  5.25 27725.25 5.80 30629.80 5.50  29045.50SUPPORT, BREAKAWAY STL BM

0101 4072000000-E 903  2,034 LF  7.25 14746.50 8.05 16373.70 12.25  24916.50SUPPORT, 3-LB STL U-CHAN

0102 4096000000-N 904  6 EA  100.00 600.00 110.90 665.40 190.00  1140.00SIGN ERECTION, TYPE D

0103 4102000000-N 904  105 EA  70.00 7350.00 77.60 8148.00 95.00  9975.00SIGN ERECTION, TYPE E

0104 4108000000-N 904  22 EA  90.00 1980.00 99.80 2195.60 275.00  6050.00SIGN ERECTION, TYPE F

0105 4110000000-N 904  6 EA  700.00 4200.00 776.75 4660.50 880.00  5280.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0106 4110000000-N 904  3 EA  700.00 2100.00 776.00 2328.00 705.00  2115.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0107 4152000000-N 907  7 EA  20.00 140.00 22.20 155.40 550.00  3850.00DISPOSE SIGN SYST STL BM

0108 4155000000-N 907  86 EA  5.00 430.00 5.55 477.30 55.00  4730.00DISPOSE SIGN SYST U-CHAN

0109 4400000000-E 1110  1,328 SF  15.00 19920.00 16.65 22111.20 12.50  16600.00WORK ZONE SIGNS (STAT)
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0110 4405000000-E 1110  1,473 SF  8.00 11784.00 13.00 19149.00 10.00  14730.00WORK ZONE SIGNS (PORT)

0111 4410000000-E 1110  494 SF  8.00 3952.00 6.65 3285.10 10.50  5187.00WORK ZONE SIGNS (BARR)

0112 4415000000-N 1115  3 EA  2500.00 7500.00 3838.00 11514.00 2200.00  6600.00FLASHING ARROW BOARD

0113 4420000000-N 1120  6 EA  5000.00 30000.00 8603.00 51618.00 8500.00  51000.00PORTABLE CHANGE MSG SIGN

0114 4422000000-N 1120  40 DAY 80.00 3200.00 227.00 9080.00 70.00  2800.00PORT CHANGE MSG SIGN (SHORT TERM)

0115 4430000000-N 1130  500 EA  40.00 20000.00 43.65 21825.00 41.00  20500.00DRUMS

0116 4445000000-E 1145  600 LF  30.00 18000.00 27.30 16380.00 28.00  16800.00BARRICADES (TYPE III)

0117 4455000000-N 1150  779 DAY 200.00 155800.00 248.00 193192.00 220.00  171380.00FLAGGER

0118 4465000000-N 1160  6 EA  5000.00 30000.00 5548.00 33288.00 5300.00  31800.00TEMPORARY CRASH CUSHIONS

0119 4470000000-N 1160  3 EA  2800.00 8400.00 2445.00 7335.00 2900.00  8700.00REM & RES CRASH CUSHION

0120 4480000000-N 1165  5 EA  1000.00 5000.00 9060.00 45300.00 11500.00  57500.00TMA

0121 4485000000-E 1170  2,886 LF  21.00 60606.00 21.65 62481.90 26.00  75036.00PORT CONC BARRIER

0122 4500000000-E 1170  2,964 LF  4.00 11856.00 4.45 13189.80 4.15  12300.60REM & RES PORT CONC BARRIER

0123 4510000000-N 1190  80 HR  75.00 6000.00 111.00 8880.00 55.00  4400.00LAW ENFORCEMENT

0124 4650000000-N 1251  2,000 EA  5.15 10300.00 4.45 8900.00 6.60  13200.00TEMP RAISED PVMT MRKS

0125 4685000000-E 1205  37,770 LF  0.59 22284.30 0.60 22662.00 0.60  22662.00THERMO PVT MKG LINES 4"90

0126 4686000000-E 1205  30,157 LF  0.65 19602.05 0.68 20506.76 0.70  21109.90THERMO PVT MKG LINES 4"120

0127 4688000000-E 1205  21,200 LF  0.75 15900.00 1.05 22260.00 0.95  20140.00THERMO PVT MKG LINES,6"90 MILS

0128 4690000000-E 1205  3,102 LF  0.85 2636.70 2.20 6824.40 1.05  3257.10THERMO PVT MKG LINES 6"120 MILS

0129 4695000000-E 1205  2,298 LF  2.35 5400.30 2.45 5630.10 2.10  4825.80THERMO PVT MKG LINES 8"90 MILS

0130 4697000000-E 1205  341 LF  5.00 1705.00 3.35 1142.35 3.15  1074.15THERMO PVT MKG LINE 8"120 MILS

0131 4700000000-E 1205  1,663 LF  7.00 11641.00 3.35 5571.05 1.80  2993.4012"WIDE THERMO 90 MILS

0132 4710000000-E 1205  775 LF  15.00 11625.00 10.00 7750.00 6.30  4882.5024"WIDE THERMO 120 MILS

0133 4721000000-E 1205  8 EA  125.00 1000.00 111.00 888.00 135.00  1080.00THERMO PVT MKG CHARACTER 120

0134 4725000000-E 1205  132 EA  100.00 13200.00 133.15 17575.80 120.00  15840.00THERMO PVT SYMBOL 90MILS

0135 4770000000-E 1205  1,140 LF  6.10 6954.00 5.55 6327.00 3.15  3591.004" COLD APPL PLSTIC LINES TYPE **
(II)

0136 4770000000-E 1205  1,740 LF  6.40 11136.00 5.00 8700.00 2.30  4002.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0137 4810000000-E 1205  268,082 LF  0.20 53616.40 0.13 34850.66 0.26  69701.32PAINT PVMT MARKINGS 4"

0138 4820000000-E 1205  4,578 LF  1.00 4578.00 0.45 2060.10 0.52  2380.56PAINT PVMT MARKINGS 8"

0139 4835000000-E 1205  2,450 LF  3.00 7350.00 3.35 8207.50 2.60  6370.00PAINT PVT MKG LINES 24"

0140 4840000000-N 1205  40 EA  40.00 1600.00 66.60 2664.00 57.50  2300.00PAINT PVT MKG CHARACTER

0141 4845000000-N 1205  116 EA  40.00 4640.00 66.60 7725.60 57.50  6670.00PAINT PVT MKG SYMBOL

0142 4850000000-E 1205  13,268 LF  0.90 11941.20 0.55 7297.40 0.90  11941.20LINE REMOVAL 4" WIDE

0143 4870000000-E 1205  35 LF  10.00 350.00 10.00 350.00 5.25  183.75LINE REMOVAL 24" WIDE

0144 4875000000-N 1205  2 EA  100.00 200.00 88.80 177.60 57.50  115.00REMOVAL OF SYMBL & CHARAC

0145 4900000000-N 1251  812 EA  5.15 4181.80 4.45 3613.40 5.25  4263.00PERM RAISED PVMT MARKERS

0146 4935000000-N 1267  36 EA  40.00 1440.00 61.00 2196.00 71.00  2556.00FLEX DELINATR (CRYSTAL)

0147 4940000000-N 1267  26 EA  40.00 1040.00 61.00 1586.00 71.00  1846.00FLEX DELINATR (YELLOW)
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0148 4945000000-N 1267  10 EA  40.00 400.00 61.00 610.00 71.00  710.00FLEX DELINATR (CRY & RED)

0149 5325800000-E 1510  140 LF  135.00 18900.00 148.80 20832.00 110.00  15400.008" WATER LINE

0150 5326600000-E 1510  702 LF  132.00 92664.00 210.80 147981.60 205.00  143910.0016" WATER LINE

0151 5329000000-E 1510  7,310 LB  6.00 43860.00 10.00 73100.00 8.15  59576.50DI H2O PIPE FITTINGS

0152 5558600000-E 1515  4 EA  9000.00 36000.00 9820.00 39280.00 9700.00  38800.0016" VALVE

0153 5606000000-E 1515  2 EA  4900.00 9800.00 4327.00 8654.00 4350.00  8700.002" BLOW OFF

0154 5648000000-N 1515  1 EA  1850.00 1850.00 1886.00 1886.00 1650.00  1650.00RELOCATE WATER METER

0155 5649000000-N 1515  2 EA  2050.00 4100.00 1886.00 3772.00 1600.00  3200.00RECONNECT WATER METER

0156 5672000000-N 1515  1 EA  6500.00 6500.00 3883.00 3883.00 7100.00  7100.00RELOCATE FIRE HYDRANT

0157 5691500000-E 1520  351 LF  60.00 21060.00 238.00 83538.00 140.00  49140.0012" SANITARY GRAVITY SEWER

0158 5775000000-E 1525  2 EA  5500.00 11000.00 4161.00 8322.00 4200.00  8400.004' DIA UTILITY MANHOLE

0159 5781000000-E 1525  12 LF  85.00 1020.00 388.00 4656.00 300.00  3600.00UTILITY MANHOLE WALL 4' DIA

0160 5804000000-E 1530  104 LF  23.00 2392.00 16.65 1731.60 22.00  2288.00ABANDON 12" UTILITY PIPE

0161 5810000000-E 1530  712 LF  21.00 14952.00 33.30 23709.60 23.00  16376.00ABANDON 16" UTILITY PIPE

0162 5828000000-N 1530  1 EA  1000.00 1000.00 1665.00 1665.00 1900.00  1900.00REMOVE UTILITY MANHOLE

0163 5836000000-E 1540  260 LF  215.00 55900.00 177.55 46163.00 142.00  36920.0024" ENCASEMENT PIPE

0164 5836200000-E 1540  159 LF  315.00 50085.00 210.85 33525.15 230.00  36570.0030" ENCASEMENT PIPE

0165 6000000000-E 1605  17,700 LF  1.80 31860.00 1.80 31860.00 1.75  30975.00TEMPORARY SILT FENCE

0166 6006000000-E 1610  660 TON 55.00 36300.00 54.20 35772.00 53.50  35310.00EROS CONTRL STONE CL A

0167 6009000000-E 1610  5,040 TON 30.00 151200.00 55.45 279468.00 54.00  272160.00EROS CONTRL STONE CL B

0168 6012000000-E 1610  2,630 TON 30.00 78900.00 45.80 120454.00 46.00  120980.00SEDIMENT CONTROL STONE

0169 6015000000-E 1615  81 ACR 500.00 40500.00 776.80 62920.80 735.00  59535.00TEMPORARY MULCHING

0170 6018000000-E 1620  5,200 LB  3.00 15600.00 2.20 11440.00 2.10  10920.00SEED FOR TEMP SEEDING

0171 6021000000-E 1620 27.5 TON 500.00 13750.00 1009.00 27747.50 1050.00  28875.00FERT FOR TEMP SEEDING

0172 6024000000-E 1622  800 LF  20.00 16000.00 12.60 10080.00 20.00  16000.00TEMPORARY SLOPE DRAINS

0173 6029000000-E SP   200 LF  3.00 600.00 1.10 220.00 1.05  210.00SAFETY FENCE

0174 6030000000-E 1630  9,300 CY  1.00 9300.00 0.80 7440.00 12.50  116250.00SILT EXCAVATION

0175 6036000000-E 1631  20,000 SY  1.25 25000.00 1.55 31000.00 1.50  30000.00MATTING FOR EROS CONTROL

0176 6037000000-E SP   165 SY  8.00 1320.00 6.65 1097.25 6.30  1039.50COIR FIBER MAT

0177 6038000000-E SP   700 SY  9.00 6300.00 4.45 3115.00 4.20  2940.00PERM SOIL REINF MAT

0178 6042000000-E 1632  2,130 LF  4.00 8520.00 4.45 9478.50 4.20  8946.001/4" HARDWARE CLOTH

0179 6043000000-E SP   430 SY  8.00 3440.00 10.55 4536.50 4.20  1806.00LOW PERMEABILITY GEOTEXTILE

0180 6071012000-E SP   1,740 LF  10.00 17400.00 10.00 17400.00 9.45  16443.00COIR FIBER WATTLE

0181 6071020000-E SP   630 LB  7.00 4410.00 11.10 6993.00 10.50  6615.00POLYACRYLAMIDE (PAM)

0182 6071030000-E 1640  3,600 LF  6.00 21600.00 7.80 28080.00 7.35  26460.00COIR FIBER BAFFLE

0183 6071050000-E SP   16 EA  2000.00 32000.00 1100.00 17600.00 1020.00  16320.00**" SKIMMER
(1-1/2")

0184 6071050000-E SP   2 EA  2100.00 4200.00 1500.00 3000.00 1020.00  2040.00**" SKIMMER
(2")

0185 6084000000-E 1660  90 ACR 1500.00 135000.00 1886.00 169740.00 1800.00  162000.00SEEDING AND MULCHING
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0186 6087000000-E 1660  45 ACR 75.00 3375.00 115.00 5175.00 105.00  4725.00MOWING

0187 6090000000-E 1661  850 LB  8.00 6800.00 3.35 2847.50 3.15  2677.50SEED FOR REPAIR SEEDING

0188 6093000000-E 1661 2.75 TON 1100.00 3025.00 1110.00 3052.50 1050.00  2887.50FERT FOR REPAIR SEEDING

0189 6096000000-E 1662  2,200 LB  4.50 9900.00 3.35 7370.00 3.15  6930.00SEED FOR SUPP SEEDING

0190 6108000000-E 1665 65.5 TON 300.00 19650.00 1110.00 72705.00 1050.00  68775.00FERTILIZER TOPDRESSING

0191 6114500000-N 1667  10 MHR 100.00 1000.00 22.20 222.00 50.00  500.00SPECIALIZED HAND MOWING

0192 6117000000-N SP   15 EA  500.00 7500.00 111.00 1665.00 300.00  4500.00RESPONSE FOR EROS CONTROL

0193 6117500000-N SP   10 EA  1000.00 10000.00 2200.00 22000.00 2100.00  21000.00CONC WASHOUT STRUCTURE

0194 7060000000-E 1705  6,330 LF  2.50 15825.00 2.80 17724.00 2.90  18357.00SIGNAL CABLE

0195 7120000000-E 1705  48 EA  720.00 34560.00 798.95 38349.60 825.00  39600.00VEHICLE SIGNAL HD (12", 3 SECT)

0196 7132000000-E 1705  5 EA  920.00 4600.00 1020.90 5104.50 1000.00  5000.00VEHICLE SIGNAL HD (12", 4 SECT)

0197 7144000000-E 1705  2 EA  1050.00 2100.00 1165.15 2330.30 1200.00  2400.00VEHICLE SIGNAL HD (12", 5 SECT)

0198 7252000000-E 1710  405 LF  3.50 1417.50 3.90 1579.50 4.00  1620.00MESSENGER CABLE (1/4")

0199 7264000000-E 1710  3,180 LF  3.10 9858.00 3.45 10971.00 3.50  11130.00MESSENGER CABLE (3/8")

0200 7279000000-E 1715  4,610 LF  0.89 4102.90 1.00 4610.00 0.95  4379.50TRACER WIRE

0201 7288000000-E 1715  80 LF  18.00 1440.00 20.00 1600.00 20.50  1640.00PAVED TRENCH (***********)
(1, 2")

0202 7300000000-E 1715  2,580 LF  6.50 16770.00 7.20 18576.00 7.50  19350.00UNPAVED TRENCH (***********)
(1, 2")

0203 7300000000-E 1715  2,765 LF  7.50 20737.50 8.30 22949.50 8.75  24193.75UNPAVED TRENCH (***********)
(2, 2")

0204 7300100000-E 1715  1,565 LF  3.00 4695.00 3.35 5242.75 3.25  5086.25UNPAVED TRENCH TEMP LEADIN

0205 7301000000-E 1715  1,885 LF  17.80 33553.00 19.75 37228.75 20.50  38642.50DIRECT DRILL (***********)
(2, 2")

0206 7324000000-N 1716  29 EA  240.00 6960.00 266.00 7714.00 275.00  7975.00JUNCTION BOX (STANDARD SIZE)

0207 7348000000-N 1716  15 EA  650.00 9750.00 721.30 10819.50 750.00  11250.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0208 7360000000-N 1720  10 EA  900.00 9000.00 998.00 9980.00 1000.00  10000.00WOOD POLE

0209 7372000000-N 1721  19 EA  220.00 4180.00 244.00 4636.00 250.00  4750.00GUY ASSEMBLY

0210 7408000000-E 1722  3 EA  250.00 750.00 277.00 831.00 280.00  840.001" RISER WITH WEATHERHEAD

0211 7420000000-E 1722  7 EA  375.00 2625.00 416.00 2912.00 430.00  3010.002" RISER WITH WEATHERHEAD

0212 7444000000-E 1725  5,655 LF  5.50 31102.50 6.10 34495.50 6.25  35343.75INDUCTIVE LOOP SAWCUT

0213 7456000000-E 1726  16,645 LF  1.35 22470.75 1.50 24967.50 1.50  24967.50LEAD-IN CABLE(********)
(14-2)

0214 7516000000-E 1730  425 LF  2.75 1168.75 3.05 1296.25 3.15  1338.75COMMUNICATIONS CABLE (** FIBER)
(12)

0215 7516000000-E 1730  4,990 LF  2.90 14471.00 3.20 15968.00 3.30  16467.00COMMUNICATIONS CABLE (** FIBER)
(24)

0216 7540000000-N 1731  5 EA  2250.00 11250.00 2496.00 12480.00 2500.00  12500.00SPLICE ENCLOSURE

0217 7552000000-N 1731  5 EA  1890.00 9450.00 2097.00 10485.00 2150.00  10750.00INTERCONNECT CENTER

0218 7566000000-N 1733  15 EA  125.00 1875.00 138.00 2070.00 140.00  2100.00DELINEATOR MARKER

0219 7576000000-N SP   16 EA  10000.00 160000.00 11096.00 177536.00 11500.00  184000.00METAL STRAIN SIGNAL POLE

0220 7613000000-N SP   16 EA  800.00 12800.00 887.00 14192.00 940.00  15040.00SOIL TEST
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0221 7614100000-E SP   112 CY  725.00 81200.00 804.00 90048.00 850.00  95200.00DRILLED PIER FOUND

0222 7684000000-N 1750  4 EA  800.00 3200.00 887.00 3548.00 940.00  3760.00SIGNAL CABINET FOUNDATION

0223 7686000000-N 1752  4 EA  500.00 2000.00 554.00 2216.00 575.00  2300.00CONDUIT ENTR INTO EXT FOUND

0224 7756000000-N 1751  4 EA  12800.00 51200.00 14200.00 56800.00 15000.00  60000.00CONTLR WITH CBNT, 2070L BASE MTD

0225 7768000000-N 1751  1 EA  11500.00 11500.00 12815.00 12815.00 13000.00  13000.00CONTLR WITH CBNT, 2070L POLE MTD

0226 7780000000-N 1751  39 EA  120.00 4680.00 133.00 5187.00 135.00  5265.00DETECTOR CARD (TYPE 2070L)

0227 7901000000-N 1753  4 EA  325.00 1300.00 360.00 1440.00 375.00  1500.00CABINET BASE EXTENDER

0228 7980000000-N SP   4 EA  3000.00 12000.00 3330.00 13320.00 3500.00  14000.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0229 7980000000-N SP   1 EA  3500.00 3500.00 3883.00 3883.00 4100.00  4100.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR, SINGLE ZONE

STRUCTURE ITEMS

0230 8035000000-N 402 Lump Sum 84522.00 80298.05  250000.00REMV EXIST STR **********
(55+88.11 -L-)

0231 8065000000-N SP  Lump Sum 2500.00 1331.60  9300.00ASBESTOS ASSESSMENT

0232 8091000000-N 410 Lump Sum 15000.00 11065.47  22000.00FND EXCAV B** STA *******
(1, 55+88.11 -L-)

0233 8147000000-E 420  17,424 SF  33.00 574992.00 36.76 640506.24 33.00  574992.00REINF CONCRETE DECK SLAB

0234 8161000000-E 420  20,636 SF  1.00 20636.00 0.64 13207.04 0.62  12794.32GROOVING BRIDGE FLOORS

0235 8182000000-E 420 319.9 CY  1000.00 319900.00 801.17 256294.28 1200.00  383880.00CLASS A CONCRETE (BRIDGE)

0236 8210000000-N 422 Lump Sum 105000.00 114850.67  90000.00BRG APPR SLAB ***********
(55+88.11 -L-)

0237 8217000000-E 425  54,044 LB  2.00 108088.00 0.88 47558.72 1.05  56746.20REINF STEEL (BRIDGE)

0238 8238000000-E 425  2,122 LB  2.50 5305.00 1.88 3989.36 2.10  4456.20SPIRAL COL REINF STL BRG

0239 8265000000-E 430 1,676.25 LF  280.00 469350.00 278.20 466332.75 400.00  670500.0054" PRESTR CONCRETE GIRDR

0240 8328200000-E 450  74 EA  500.00 37000.00 91.38 6762.12 500.00  37000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0241 8364000000-E 450  5,375 LF  50.00 268750.00 49.92 268320.00 49.00  263375.00HP12X53 PILES

0242 8393000000-N 450  38 EA  50.00 1900.00 424.73 16139.74 580.00  22040.00PILE REDRIVES

0243 8475000000-E 460 360.43 LF  170.00 61273.10 132.26 47670.47 120.00  43251.60TWO BAR METAL RAIL

0244 8517000000-E 460 376.39 LF  110.00 41402.90 100.25 37733.10 150.00  56458.501'-**"X*****"CONC PARAPET
(1'-2" X 2'-2 3/4")

0245 8531000000-E 462 581.5 SY  75.00 43612.50 99.07 57609.21 105.00  61057.504" SLOPE PROTECTION

0246 8657000000-N 430 Lump Sum 10000.00 16704.49  28000.00ELASTOMERIC BEARINGS

 

    TOTAL 17513500.00 TOTAL 18790523.33 TOTAL  20552757.00CONTRACT TOTAL

 

    SUB-TOTAL 15344268.50 SUB-TOTAL 16704150.02 SUB-TOTAL  17966905.68ROADWAY ITEMS

    SUB-TOTAL 2169231.50 SUB-TOTAL 2086373.31 SUB-TOTAL  2585851.32STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1075000.00 1119000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 400000.00 300000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1500000.00 2600000.00  CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 9000.00 18000.00 9000.00 18000.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  28,000 CY  12.89 360920.00 7.00 196000.00  UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 247500.00 85000.00  TYPE I STANDARD APPR **********
(55+88.11 -L-)

0007 0036000000-E 225  2,000 CY  7.00 14000.00 7.00 14000.00  UNDERCUT EXCAVATION

0008 0106000000-E 230  261,000 CY  12.00 3132000.00 10.00 2610000.00  BORROW EXCAVATION

0009 0134000000-E 240  8,560 CY  5.00 42800.00 7.00 59920.00  DRAINAGE DITCH EXCAVATION

0010 0156000000-E 250  36,700 SY  5.00 183500.00 4.80 176160.00  REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  14 HR  125.00 1750.00 500.00 7000.00  PROOF ROLLING

0012 0195000000-E 265  2,000 CY  15.00 30000.00 12.00 24000.00  SELECT GRANULAR MATERIAL

0013 0196000000-E 270  3,550 SY  7.00 24850.00 2.50 8875.00  GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   6,592 SF  30.00 197760.00 48.00 316416.00  TEMPORARY SHORING

0015 0255000000-E SP   50 TON 500.00 25000.00 35.00 1750.00  GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0016 0318000000-E 300  1,214 TON 30.00 36420.00 29.00 35206.00  FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  4,004 SY  2.20 8808.80 3.00 12012.00  FND CONDIT GEOTEXTILE

0018 0335200000-E 305  516 LF  61.00 31476.00 51.00 26316.00  15" DRAINAGE PIPE

0019 0335400000-E 305  40 LF  114.00 4560.00 71.00 2840.00  24" DRAINAGE PIPE

0020 0335500000-E 305  24 LF  181.00 4344.00 84.50 2028.00  30" DRAINAGE PIPE

0021 0335600000-E 305  308 LF  114.00 35112.00 105.00 32340.00  36" DRAINAGE PIPE

0022 0335850000-E 305  8 EA  600.00 4800.00 580.00 4640.00  **" DRAINAGE PIPE ELBOW
(15")

0023 0343000000-E 310  308 LF  60.00 18480.00 45.50 14014.00  15" SIDE DRAIN PIPE

0024 0344000000-E 310  704 LF  65.00 45760.00 49.50 34848.00  18" SIDE DRAIN PIPE

0025 0345000000-E 310  332 LF  92.00 30544.00 64.00 21248.00  24" SIDE DRAIN PIPE

0026 0448000000-E 310  368 LF  217.00 79856.00 240.00 88320.00  ***" RCP CULV CLASS IV
(48")

0027 0448000000-E 310  176 LF  338.00 59488.00 300.00 52800.00  ***" RCP CULV CLASS IV
(54")

0028 0448200000-E 310  4,080 LF  61.00 248880.00 61.00 248880.00  15" RCP CULV CLASS IV

0029 0448300000-E 310  76 LF  78.00 5928.00 69.00 5244.00  18" RCP CULV CLASS IV

0030 0448400000-E 310  708 LF  106.00 75048.00 93.50 66198.00  24" RCP CULV CLASS IV

0031 0448500000-E 310  740 LF  114.00 84360.00 115.00 85100.00  30" RCP CULV CLASS IV

0032 0448600000-E 310  1,188 LF  157.00 186516.00 150.00 178200.00  36" RCP CULV CLASS IV

0033 0448700000-E 310  1,240 LF  189.00 234360.00 215.00 266600.00  42" RCP CULV CLASS IV

0034 0995000000-E 340  2,718 LF  40.00 108720.00 20.50 55719.00  PIPE REMOVAL

0035 1011000000-N 500 Lump Sum 1100000.00 2250000.00  FINE GRADING

0036 1099500000-E 505  350 CY  9.00 3150.00 7.00 2450.00  SHALLOW UNDERCUT
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0037 1099700000-E 505  700 TON 26.00 18200.00 28.00 19600.00  CLASS IV SUBGRD STABILIZATION

0038 1121000000-E 520  14,540 TON 34.00 494360.00 28.00 407120.00  AGGREGATE BASE COURSE

0039 1220000000-E 545  150 TON 41.00 6150.00 28.00 4200.00  INCIDENTAL STONE BASE

0040 1330000000-E 607  1,720 SY  13.75 23650.00 14.60 25112.00  INCIDENTAL MILLING

0041 1491000000-E 610  16,830 TON 59.40 999702.00 61.00 1026630.00  ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  17,890 TON 55.60 994684.00 62.00 1109180.00  ASP CONC INTR CRS I19.0C

0043 1519000000-E 610  7,460 TON 58.10 433426.00 63.00 469980.00  ASP CONC SURF CRS S9.5B

0044 1523000000-E 610  11,610 TON 52.00 603720.00 62.00 719820.00  ASP CONC SURF CRS S9.5C

0045 1575000000-E 620  2,735 TON 435.00 1189725.00 438.00 1197930.00  ASP FOR PLANT MIX

0046 1693000000-E 654  170 TON 250.00 42500.00 280.00 47600.00  ASPH PLT MIX PVMT REPAIR

0047 1881000000-E SP   103 LF  500.00 51500.00 400.00 41200.00  GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0048 2022000000-E 815  3,360 CY  13.00 43680.00 25.00 84000.00  SUBDRAIN EXCAVATION

0049 2026000000-E 815  10,000 SY  4.00 40000.00 7.50 75000.00  GEOTEXTILE FOR SUBSURF DRNS

0050 2036000000-E 815  1,680 CY  50.00 84000.00 55.00 92400.00  SUBDRAIN COARSE AGGREGATE

0051 2044000000-E 815  10,000 LF  10.00 100000.00 14.00 140000.00  6" PERF SUBDRN PIPE

0052 2070000000-N 815  20 EA  370.00 7400.00 350.00 7000.00  SUBDRN PIPE OUTLET

0053 2077000000-E 815  120 LF  17.00 2040.00 30.00 3600.00  6" OUTLET PIPE

0054 2209000000-E 838 26.1 CY  950.00 24795.00 1200.00 31320.00  ENDWALLS

0055 2220000000-E 838  5 CY  1650.00 8250.00 1700.00 8500.00  REINFORCED ENDWALLS

0056 2275000000-E SP   16 CY  316.00 5056.00 340.00 5440.00  FLOWABLE FILL

0057 2286000000-N 840  73 EA  3020.00 220460.00 2200.00 160600.00  MASNRY DRAINAGE STRUCT

0058 2297000000-E 840 4.226 CY  3560.00 15044.56 3245.00 13713.37  MASNRY DRAINAGE STRUCT

0059 2308000000-E 840 39.5 LF  230.00 9085.00 440.00 17380.00  MASNRY DRAINAGE STRUCT

0060 2354200000-N 840  1 EA  600.00 600.00 395.00 395.00  FRAME W/GRATE 840.24 STD

0061 2364000000-N 840  21 EA  700.00 14700.00 654.00 13734.00  FRAME W/2GRTS 840.16 STD

0062 2364200000-N 840  24 EA  600.00 14400.00 591.00 14184.00  FRAME W/2GRTS 840.20 STD

0063 2365000000-N 840  2 EA  600.00 1200.00 591.00 1182.00  FRAME W/2GRTS 840.22 STD

0064 2366000000-N 840  10 EA  600.00 6000.00 583.00 5830.00  FRAME W/2GRTS 840.24 STD

0065 2367000000-N 840  7 EA  600.00 4200.00 607.00 4249.00  FRAME W/2GRTS 840.29 STD

0066 2374000000-N 840  4 EA  750.00 3000.00 757.00 3028.00  FRAME-GRT-HD 840.03 **
(E)

0067 2374000000-N 840  5 EA  750.00 3750.00 780.00 3900.00  FRAME-GRT-HD 840.03 **
(F)

0068 2374000000-N 840  1 EA  750.00 750.00 780.00 780.00  FRAME-GRT-HD 840.03 **
(G)

0069 2451000000-N 852  32 EA  300.00 9600.00 450.00 14400.00  CONC TRANS SECT FOR DROP INLET

0070 2538000000-E 846  1,190 LF  18.50 22015.00 17.50 20825.00  **'-**" CONCRETE CURB & GUTTER
(2'-9")

0071 2542000000-E 846  4,310 LF  16.75 72192.50 13.67 58917.70  1'-6" CONC CURB & GUTTER

0072 2549000000-E 846  1,210 LF  18.00 21780.00 17.00 20570.00  2'-6" CONC CURB & GUTTER
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0073 2556000000-E 846  380 LF  19.50 7410.00 16.00 6080.00  SHOULDER BERM GUTTER

0074 2577000000-E 846  820 LF  21.00 17220.00 25.00 20500.00  CONC EXPRESSWAY GUTTER

0075 2612000000-E 848  180 SY  37.50 6750.00 49.00 8820.00  6" CONCRETE DRIVEWAY

0076 2655000000-E 852  3,200 SY  36.00 115200.00 49.00 156800.00  5" MONO CONC ISLDS (KEY IN)

0077 3000000000-N SP   2 EA  14126.04 28252.08 16500.00 33000.00  IMPACT ATTEN TYPE 350

0078 3030000000-E 862  1,125 LF  19.68 22140.00 17.00 19125.00  STL BEAM GUARDRAIL

0079 3045000000-E 862 62.5 LF  21.19 1324.38 19.00 1187.50  SBGR SHOP CURVED

0080 3150000000-N 862  20 EA  35.32 706.40 35.00 700.00  ADDIT GUARDRAIL POSTS

0081 3195000000-N 862  1 EA  655.85 655.85 575.00 575.00  GR END TYPE AT-1

0082 3215000000-N SP   2 EA  1765.76 3531.52 1650.00 3300.00  GR ANCHOR TYPE III

0083 3287000000-N SP   3 EA  3178.36 9535.08 2925.00 8775.00  GR END TYPE TL-3

0084 3317000000-N SP   4 EA  1614.41 6457.64 1700.00 6800.00  GR ANCHOR TYPE B-77

0085 3360000000-E 863  1,360 LF  1.01 1373.60 1.25 1700.00  REMOVE EXISTING GUARDRAIL

0086 3503000000-E 866  9,540 LF  4.10 39114.00 4.25 40545.00  WOVEN WIRE FENCE 47" FAB

0087 3509000000-E 866  600 EA  17.00 10200.00 16.00 9600.00  4" TIMBER POSTS 7'-6"LONG

0088 3515000000-E 866  160 EA  32.00 5120.00 38.00 6080.00  5" TIMBER POSTS 8'-0"LONG

0089 3536000000-E 866  350 LF  7.50 2625.00 15.00 5250.00  CHN LK FENCE 48" FABRIC

0090 3542000000-E 866  36 EA  52.00 1872.00 35.00 1260.00  MET LINE PST 48" CL FEN

0091 3548000000-E 866  46 EA  70.00 3220.00 105.00 4830.00  MET TERM PST 48" CL FEN

0092 3554000000-E 866  2 EA  280.00 560.00 250.00 500.00  MET GATE PST **" CL FEN D
(48")

0093 3557000000-E 866  10 LF  1.00 10.00 2.00 20.00  ADDITIONAL BARBED WIRE

0094 3565000000-E 866  1 EA  1650.00 1650.00 950.00 950.00  DBL GATE **HIGH, **WIDE, **OPEN
(48", 8', 16')

0095 3628000000-E 876  440 TON 66.00 29040.00 56.50 24860.00  RIP RAP, CLASS I

0096 3649000000-E 876  30 TON 100.00 3000.00 54.50 1635.00  RIP RAP, CLASS B

0097 3656000000-E 876  2,085 SY  3.00 6255.00 2.50 5212.50  GEOTEXTILE FOR DRAINGE

0098 4048000000-E 902  4 CY  1100.00 4400.00 1100.00 4400.00  REINF CONC FOUNDTN

0099 4054000000-E 902  1 CY  10.00 10.00 10.00 10.00  PLN CONC FOUNDTN

0100 4060000000-E 903  5,281 LB  5.25 27725.25 5.25 27725.25  SUPPORT, BREAKAWAY STL BM

0101 4072000000-E 903  2,034 LF  7.25 14746.50 7.25 14746.50  SUPPORT, 3-LB STL U-CHAN

0102 4096000000-N 904  6 EA  100.00 600.00 100.00 600.00  SIGN ERECTION, TYPE D

0103 4102000000-N 904  105 EA  70.00 7350.00 70.00 7350.00  SIGN ERECTION, TYPE E

0104 4108000000-N 904  22 EA  90.00 1980.00 90.00 1980.00  SIGN ERECTION, TYPE F

0105 4110000000-N 904  6 EA  700.00 4200.00 700.00 4200.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0106 4110000000-N 904  3 EA  700.00 2100.00 700.00 2100.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0107 4152000000-N 907  7 EA  20.00 140.00 20.00 140.00  DISPOSE SIGN SYST STL BM

0108 4155000000-N 907  86 EA  5.00 430.00 5.00 430.00  DISPOSE SIGN SYST U-CHAN

0109 4400000000-E 1110  1,328 SF  11.55 15338.40 15.00 19920.00  WORK ZONE SIGNS (STAT)
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0110 4405000000-E 1110  1,473 SF  32.00 47136.00 38.00 55974.00  WORK ZONE SIGNS (PORT)

0111 4410000000-E 1110  494 SF  14.00 6916.00 8.00 3952.00  WORK ZONE SIGNS (BARR)

0112 4415000000-N 1115  3 EA  6700.00 20100.00 6143.00 18429.00  FLASHING ARROW BOARD

0113 4420000000-N 1120  6 EA  25000.00 150000.00 13546.00 81276.00  PORTABLE CHANGE MSG SIGN

0114 4422000000-N 1120  40 DAY 100.00 4000.00 88.00 3520.00  PORT CHANGE MSG SIGN (SHORT TERM)

0115 4430000000-N 1130  500 EA  62.00 31000.00 62.50 31250.00  DRUMS

0116 4445000000-E 1145  600 LF  43.00 25800.00 44.50 26700.00  BARRICADES (TYPE III)

0117 4455000000-N 1150  779 DAY 316.00 246164.00 343.00 267197.00  FLAGGER

0118 4465000000-N 1160  6 EA  7850.00 47100.00 7361.00 44166.00  TEMPORARY CRASH CUSHIONS

0119 4470000000-N 1160  3 EA  2500.00 7500.00 3238.00 9714.00  REM & RES CRASH CUSHION

0120 4480000000-N 1165  5 EA  50000.00 250000.00 17862.00 89310.00  TMA

0121 4485000000-E 1170  2,886 LF  22.15 63924.90 19.50 56277.00  PORT CONC BARRIER

0122 4500000000-E 1170  2,964 LF  3.95 11707.80 4.00 11856.00  REM & RES PORT CONC BARRIER

0123 4510000000-N 1190  80 HR  85.00 6800.00 48.00 3840.00  LAW ENFORCEMENT

0124 4650000000-N 1251  2,000 EA  10.00 20000.00 6.00 12000.00  TEMP RAISED PVMT MRKS

0125 4685000000-E 1205  37,770 LF  1.05 39658.50 0.55 20773.50  THERMO PVT MKG LINES 4"90

0126 4686000000-E 1205  30,157 LF  1.25 37696.25 0.65 19602.05  THERMO PVT MKG LINES 4"120

0127 4688000000-E 1205  21,200 LF  1.45 30740.00 0.85 18020.00  THERMO PVT MKG LINES,6"90 MILS

0128 4690000000-E 1205  3,102 LF  1.65 5118.30 1.00 3102.00  THERMO PVT MKG LINES 6"120 MILS

0129 4695000000-E 1205  2,298 LF  3.00 6894.00 2.00 4596.00  THERMO PVT MKG LINES 8"90 MILS

0130 4697000000-E 1205  341 LF  3.00 1023.00 3.00 1023.00  THERMO PVT MKG LINE 8"120 MILS

0131 4700000000-E 1205  1,663 LF  6.00 9978.00 1.75 2910.25  12"WIDE THERMO 90 MILS

0132 4710000000-E 1205  775 LF  20.00 15500.00 6.00 4650.00  24"WIDE THERMO 120 MILS

0133 4721000000-E 1205  8 EA  100.00 800.00 125.00 1000.00  THERMO PVT MKG CHARACTER 120

0134 4725000000-E 1205  132 EA  225.00 29700.00 110.00 14520.00  THERMO PVT SYMBOL 90MILS

0135 4770000000-E 1205  1,140 LF  3.50 3990.00 3.00 3420.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0136 4770000000-E 1205  1,740 LF  3.50 6090.00 2.25 3915.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0137 4810000000-E 1205  268,082 LF  0.20 53616.40 0.25 67020.50  PAINT PVMT MARKINGS 4"

0138 4820000000-E 1205  4,578 LF  0.50 2289.00 0.50 2289.00  PAINT PVMT MARKINGS 8"

0139 4835000000-E 1205  2,450 LF  3.00 7350.00 2.50 6125.00  PAINT PVT MKG LINES 24"

0140 4840000000-N 1205  40 EA  50.00 2000.00 55.00 2200.00  PAINT PVT MKG CHARACTER

0141 4845000000-N 1205  116 EA  50.00 5800.00 55.00 6380.00  PAINT PVT MKG SYMBOL

0142 4850000000-E 1205  13,268 LF  1.00 13268.00 0.85 11277.80  LINE REMOVAL 4" WIDE

0143 4870000000-E 1205  35 LF  10.00 350.00 5.00 175.00  LINE REMOVAL 24" WIDE

0144 4875000000-N 1205  2 EA  50.00 100.00 55.00 110.00  REMOVAL OF SYMBL & CHARAC

0145 4900000000-N 1251  812 EA  10.00 8120.00 5.00 4060.00  PERM RAISED PVMT MARKERS

0146 4935000000-N 1267  36 EA  60.00 2160.00 55.00 1980.00  FLEX DELINATR (CRYSTAL)

0147 4940000000-N 1267  26 EA  101.00 2626.00 55.00 1430.00  FLEX DELINATR (YELLOW)
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0148 4945000000-N 1267  10 EA  65.00 650.00 55.00 550.00  FLEX DELINATR (CRY & RED)

0149 5325800000-E 1510  140 LF  66.22 9270.80 67.00 9380.00  8" WATER LINE

0150 5326600000-E 1510  702 LF  147.35 103439.70 220.00 154440.00  16" WATER LINE

0151 5329000000-E 1510  7,310 LB  6.59 48172.90 6.00 43860.00  DI H2O PIPE FITTINGS

0152 5558600000-E 1515  4 EA  9845.68 39382.72 11200.00 44800.00  16" VALVE

0153 5606000000-E 1515  2 EA  8214.33 16428.66 1450.00 2900.00  2" BLOW OFF

0154 5648000000-N 1515  1 EA  2271.36 2271.36 1500.00 1500.00  RELOCATE WATER METER

0155 5649000000-N 1515  2 EA  2135.18 4270.36 1500.00 3000.00  RECONNECT WATER METER

0156 5672000000-N 1515  1 EA  8711.24 8711.24 6000.00 6000.00  RELOCATE FIRE HYDRANT

0157 5691500000-E 1520  351 LF  188.58 66191.58 150.00 52650.00  12" SANITARY GRAVITY SEWER

0158 5775000000-E 1525  2 EA  6482.00 12964.00 3750.00 7500.00  4' DIA UTILITY MANHOLE

0159 5781000000-E 1525  12 LF  1106.50 13278.00 350.00 4200.00  UTILITY MANHOLE WALL 4' DIA

0160 5804000000-E 1530  104 LF  30.00 3120.00 25.50 2652.00  ABANDON 12" UTILITY PIPE

0161 5810000000-E 1530  712 LF  10.00 7120.00 30.00 21360.00  ABANDON 16" UTILITY PIPE

0162 5828000000-N 1530  1 EA  2500.00 2500.00 2150.00 2150.00  REMOVE UTILITY MANHOLE

0163 5836000000-E 1540  260 LF  306.18 79606.80 240.00 62400.00  24" ENCASEMENT PIPE

0164 5836200000-E 1540  159 LF  362.15 57581.85 465.00 73935.00  30" ENCASEMENT PIPE

0165 6000000000-E 1605  17,700 LF  2.47 43719.00 2.10 37170.00  TEMPORARY SILT FENCE

0166 6006000000-E 1610  660 TON 45.00 29700.00 53.50 35310.00  EROS CONTRL STONE CL A

0167 6009000000-E 1610  5,040 TON 45.00 226800.00 54.50 274680.00  EROS CONTRL STONE CL B

0168 6012000000-E 1610  2,630 TON 35.00 92050.00 40.00 105200.00  SEDIMENT CONTROL STONE

0169 6015000000-E 1615  81 ACR 700.00 56700.00 925.00 74925.00  TEMPORARY MULCHING

0170 6018000000-E 1620  5,200 LB  5.00 26000.00 4.00 20800.00  SEED FOR TEMP SEEDING

0171 6021000000-E 1620 27.5 TON 900.00 24750.00 1350.00 37125.00  FERT FOR TEMP SEEDING

0172 6024000000-E 1622  800 LF  12.00 9600.00 18.00 14400.00  TEMPORARY SLOPE DRAINS

0173 6029000000-E SP   200 LF  2.00 400.00 4.00 800.00  SAFETY FENCE

0174 6030000000-E 1630  9,300 CY  4.00 37200.00 7.00 65100.00  SILT EXCAVATION

0175 6036000000-E 1631  20,000 SY  1.65 33000.00 1.75 35000.00  MATTING FOR EROS CONTROL

0176 6037000000-E SP   165 SY  5.50 907.50 5.00 825.00  COIR FIBER MAT

0177 6038000000-E SP   700 SY  6.50 4550.00 6.25 4375.00  PERM SOIL REINF MAT

0178 6042000000-E 1632  2,130 LF  4.20 8946.00 1.90 4047.00  1/4" HARDWARE CLOTH

0179 6043000000-E SP   430 SY  3.56 1530.80 4.00 1720.00  LOW PERMEABILITY GEOTEXTILE

0180 6071012000-E SP   1,740 LF  7.50 13050.00 6.30 10962.00  COIR FIBER WATTLE

0181 6071020000-E SP   630 LB  9.50 5985.00 6.30 3969.00  POLYACRYLAMIDE (PAM)

0182 6071030000-E 1640  3,600 LF  6.00 21600.00 8.00 28800.00  COIR FIBER BAFFLE

0183 6071050000-E SP   16 EA  750.00 12000.00 1400.00 22400.00  **" SKIMMER
(1-1/2")

0184 6071050000-E SP   2 EA  910.00 1820.00 1500.00 3000.00  **" SKIMMER
(2")

0185 6084000000-E 1660  90 ACR 1600.00 144000.00 2300.00 207000.00  SEEDING AND MULCHING



BRIDGE #22 OVER I-95BUS/US-301 ON NC-59.

BALFOUR BEATTY
INFRASTRUCTURE INC

WILMINGTON,  NC

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC  

APR 10, 2018 04:04 PM CUMBERLAND 2:00 PM 20 /  22 008

38389.3.3 MAR 20 2018 C204076

TIP NO 1.087 MIB-4491

FED AID NO BRSTP-0059(005)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0186 6087000000-E 1660  45 ACR 75.00 3375.00 175.00 7875.00  MOWING

0187 6090000000-E 1661  850 LB  8.00 6800.00 10.00 8500.00  SEED FOR REPAIR SEEDING

0188 6093000000-E 1661 2.75 TON 1100.00 3025.00 1350.00 3712.50  FERT FOR REPAIR SEEDING

0189 6096000000-E 1662  2,200 LB  4.50 9900.00 10.00 22000.00  SEED FOR SUPP SEEDING

0190 6108000000-E 1665 65.5 TON 800.00 52400.00 1200.00 78600.00  FERTILIZER TOPDRESSING

0191 6114500000-N 1667  10 MHR 75.00 750.00 100.00 1000.00  SPECIALIZED HAND MOWING

0192 6117000000-N SP   15 EA  200.00 3000.00 550.00 8250.00  RESPONSE FOR EROS CONTROL

0193 6117500000-N SP   10 EA  1000.00 10000.00 1339.00 13390.00  CONC WASHOUT STRUCTURE

0194 7060000000-E 1705  6,330 LF  3.88 24560.40 2.50 15825.00  SIGNAL CABLE

0195 7120000000-E 1705  48 EA  675.00 32400.00 720.00 34560.00  VEHICLE SIGNAL HD (12", 3 SECT)

0196 7132000000-E 1705  5 EA  855.00 4275.00 920.00 4600.00  VEHICLE SIGNAL HD (12", 4 SECT)

0197 7144000000-E 1705  2 EA  1025.00 2050.00 1050.00 2100.00  VEHICLE SIGNAL HD (12", 5 SECT)

0198 7252000000-E 1710  405 LF  3.00 1215.00 3.50 1417.50  MESSENGER CABLE (1/4")

0199 7264000000-E 1710  3,180 LF  3.25 10335.00 3.10 9858.00  MESSENGER CABLE (3/8")

0200 7279000000-E 1715  4,610 LF  1.00 4610.00 0.90 4149.00  TRACER WIRE

0201 7288000000-E 1715  80 LF  14.00 1120.00 18.00 1440.00  PAVED TRENCH (***********)
(1, 2")

0202 7300000000-E 1715  2,580 LF  6.50 16770.00 6.50 16770.00  UNPAVED TRENCH (***********)
(1, 2")

0203 7300000000-E 1715  2,765 LF  7.50 20737.50 7.50 20737.50  UNPAVED TRENCH (***********)
(2, 2")

0204 7300100000-E 1715  1,565 LF  3.00 4695.00 3.00 4695.00  UNPAVED TRENCH TEMP LEADIN

0205 7301000000-E 1715  1,885 LF  22.00 41470.00 17.80 33553.00  DIRECT DRILL (***********)
(2, 2")

0206 7324000000-N 1716  29 EA  225.00 6525.00 240.00 6960.00  JUNCTION BOX (STANDARD SIZE)

0207 7348000000-N 1716  15 EA  515.00 7725.00 650.00 9750.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0208 7360000000-N 1720  10 EA  850.00 8500.00 900.00 9000.00  WOOD POLE

0209 7372000000-N 1721  19 EA  328.00 6232.00 220.00 4180.00  GUY ASSEMBLY

0210 7408000000-E 1722  3 EA  350.00 1050.00 250.00 750.00  1" RISER WITH WEATHERHEAD

0211 7420000000-E 1722  7 EA  485.00 3395.00 375.00 2625.00  2" RISER WITH WEATHERHEAD

0212 7444000000-E 1725  5,655 LF  5.24 29632.20 5.50 31102.50  INDUCTIVE LOOP SAWCUT

0213 7456000000-E 1726  16,645 LF  1.48 24634.60 1.35 22470.75  LEAD-IN CABLE(********)
(14-2)

0214 7516000000-E 1730  425 LF  2.74 1164.50 2.75 1168.75  COMMUNICATIONS CABLE (** FIBER)
(12)

0215 7516000000-E 1730  4,990 LF  2.88 14371.20 2.90 14471.00  COMMUNICATIONS CABLE (** FIBER)
(24)

0216 7540000000-N 1731  5 EA  2200.00 11000.00 2250.00 11250.00  SPLICE ENCLOSURE

0217 7552000000-N 1731  5 EA  1724.00 8620.00 1890.00 9450.00  INTERCONNECT CENTER

0218 7566000000-N 1733  15 EA  125.00 1875.00 125.00 1875.00  DELINEATOR MARKER

0219 7576000000-N SP   16 EA  9250.00 148000.00 10000.00 160000.00  METAL STRAIN SIGNAL POLE

0220 7613000000-N SP   16 EA  800.00 12800.00 800.00 12800.00  SOIL TEST



BRIDGE #22 OVER I-95BUS/US-301 ON NC-59.
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0221 7614100000-E SP   112 CY  850.00 95200.00 725.00 81200.00  DRILLED PIER FOUND

0222 7684000000-N 1750  4 EA  1200.00 4800.00 800.00 3200.00  SIGNAL CABINET FOUNDATION

0223 7686000000-N 1752  4 EA  200.00 800.00 500.00 2000.00  CONDUIT ENTR INTO EXT FOUND

0224 7756000000-N 1751  4 EA  12500.00 50000.00 12800.00 51200.00  CONTLR WITH CBNT, 2070L BASE MTD

0225 7768000000-N 1751  1 EA  12250.00 12250.00 11500.00 11500.00  CONTLR WITH CBNT, 2070L POLE MTD

0226 7780000000-N 1751  39 EA  150.00 5850.00 120.00 4680.00  DETECTOR CARD (TYPE 2070L)

0227 7901000000-N 1753  4 EA  485.00 1940.00 325.00 1300.00  CABINET BASE EXTENDER

0228 7980000000-N SP   4 EA  2250.00 9000.00 3000.00 12000.00  GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0229 7980000000-N SP   1 EA  11850.00 11850.00 3500.00 3500.00  GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTOR, SINGLE ZONE

STRUCTURE ITEMS

0230 8035000000-N 402 Lump Sum 138000.00 135000.00  REMV EXIST STR **********
(55+88.11 -L-)

0231 8065000000-N SP  Lump Sum 1064.00 1064.00  ASBESTOS ASSESSMENT

0232 8091000000-N 410 Lump Sum 45000.00 20000.00  FND EXCAV B** STA *******
(1, 55+88.11 -L-)

0233 8147000000-E 420  17,424 SF  45.00 784080.00 35.00 609840.00  REINF CONCRETE DECK SLAB

0234 8161000000-E 420  20,636 SF  0.54 11143.44 0.40 8254.40  GROOVING BRIDGE FLOORS

0235 8182000000-E 420 319.9 CY  980.00 313502.00 550.00 175945.00  CLASS A CONCRETE (BRIDGE)

0236 8210000000-N 422 Lump Sum 125000.00 65000.00  BRG APPR SLAB ***********
(55+88.11 -L-)

0237 8217000000-E 425  54,044 LB  1.12 60529.28 1.00 54044.00  REINF STEEL (BRIDGE)

0238 8238000000-E 425  2,122 LB  2.46 5220.12 2.50 5305.00  SPIRAL COL REINF STL BRG

0239 8265000000-E 430 1,676.25 LF  350.00 586687.50 261.00 437501.25  54" PRESTR CONCRETE GIRDR

0240 8328200000-E 450  74 EA  4000.00 296000.00 600.00 44400.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0241 8364000000-E 450  5,375 LF  40.00 215000.00 37.00 198875.00  HP12X53 PILES

0242 8393000000-N 450  38 EA  900.00 34200.00 50.00 1900.00  PILE REDRIVES

0243 8475000000-E 460 360.43 LF  116.00 41809.88 150.00 54064.50  TWO BAR METAL RAIL

0244 8517000000-E 460 376.39 LF  98.00 36886.22 110.00 41402.90  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-2 3/4")

0245 8531000000-E 462 581.5 SY  93.00 54079.50 85.00 49427.50  4" SLOPE PROTECTION

0246 8657000000-N 430 Lump Sum 17000.00 9000.00  ELASTOMERIC BEARINGS

 

    TOTAL 21641737.32 TOTAL 22411564.97  CONTRACT TOTAL

 

    SUB-TOTAL 18876535.38 SUB-TOTAL 20500541.42  ROADWAY ITEMS

    SUB-TOTAL 2765201.94 SUB-TOTAL 1911023.55  STRUCTURE ITEMS



BRIDGE #22 OVER I-95BUS/US-301 ON NC-59.

   

APR 10, 2018 04:04 PM CUMBERLAND 2:00 PM 22 /  22 008

38389.3.3 MAR 20 2018 C204076

TIP NO 1.087 MIB-4491

FED AID NO BRSTP-0059(005)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16537010.64   BARNHILL CONTRACTING COMPANY

     2  16673450.74   ST WOOTEN CORPORATION

     3  16801989.02   C. M. LINDSAY & SONS, INC.

     4  17513500.00   FSC II LLC DBA FRED SMITH COMPANY

     5  18790523.33   ENGLISH CONSTRUCTION CO INC

     6  20552757.00   CONTI ENTERPRISES, INC

     7  21641737.32   BALFOUR BEATTY INFRASTRUCTURE INC

     8  22411564.97   HIGHLAND PAVING COMPANY LLC



4 SECTIONS OF NC-8, 1 SECTION OF NC-109, NC-47/NC-109, AND NC-150, AND 20 SECTIONS OF SECONDARY ROADS.

J T RUSSELL & SONS INC

ALBEMARLE,  NC

HANES CONSTRUCTION COMPANY BLYTHE CONSTRUCTION INC

LEXINGTON,  NC CHARLOTTE,  NC

APR 10, 2018 04:04 PM DAVIDSON, RANDOLPH 2:00 PM 1 /  2 010

2018CPT.08.06.20761,  2018CPT.09.01.10291,  2018CPT.09.02.20291 MAR 20 2018 C204136

TIP NO 31.668 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 202000.00 125000.00  340000.00MOBILIZATION

0002 0106000000-E 230  2,851 CY  33.00 94083.00 45.00 128295.00 40.00  114040.00BORROW EXCAVATION

0003 1220000000-E 545  2,533 TON 0.01 25.33 50.00 126650.00 1.00  2533.00INCIDENTAL STONE BASE

0004 1245000000-E SP  46.78 SMI 2275.00 106424.50 2500.00 116950.00 3100.00  145018.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  304,906 SY  1.55 472604.30 1.98 603713.88 1.86  567125.16MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  3,153 SY  3.55 11193.15 3.08 9711.24 7.60  23962.80MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  3,422 SY  6.80 23269.60 12.33 42193.26 10.50  35931.00INCIDENTAL MILLING

0008 1519000000-E 610  3,875 TON 48.00 186000.00 49.13 190378.75 53.85  208668.75ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  50,983 TON 44.25 2255997.75 48.40 2467577.20 54.10  2758180.30ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  3,320 TON 435.00 1444200.00 425.00 1411000.00 443.00  1470760.00ASP FOR PLANT MIX

0011 1704000000-E SP   613 TON 120.00 73560.00 125.00 76625.00 198.00  121374.00PATCHING EXIST PAVEMENT

0012 2815000000-N 858  26 EA  825.00 21450.00 1117.00 29042.00 995.00  25870.00ADJ DROP INLETS

0013 2830000000-N 858  100 EA  825.00 82500.00 1117.00 111700.00 995.00  99500.00ADJ MANHOLES

0014 2845000000-N 858  106 EA  775.00 82150.00 1117.00 118402.00 985.00  104410.00ADJ METER OR VALVE BOXES

0015 4413000000-E SP   3,173 SF  6.20 19672.60 8.00 25384.00 11.00  34903.00WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 165000.00 150000.00  227000.00TEMP TRAFFIC CONTROL (SP)

0017 4685000000-E 1205  200,317 LF  0.52 104164.84 0.55 110174.35 0.50  100158.50THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  209,661 LF  0.64 134183.04 0.66 138376.26 0.60  125796.60THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  765 LF  2.19 1675.35 2.20 1683.00 2.00  1530.00THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  387 LF  3.28 1269.36 3.30 1277.10 3.00  1161.00THERMO PVT MKG LINE 8"120 MILS

0021 4700000000-E 1205  151 LF  3.28 495.28 3.30 498.30 3.00  453.0012"WIDE THERMO 90 MILS

0022 4705000000-E 1205  250 LF  5.47 1367.50 5.50 1375.00 5.00  1250.00THERMO LINES 16" 120MILS

0023 4710000000-E 1205  1,814 LF  6.56 11899.84 6.60 11972.40 6.00  10884.0024"WIDE THERMO 120 MILS

0024 4721000000-E 1205  50 EA  115.00 5750.00 121.00 6050.00 110.00  5500.00THERMO PVT MKG CHARACTER 120

0025 4725000000-E 1205  248 EA  115.00 28520.00 121.00 30008.00 110.00  27280.00THERMO PVT SYMBOL 90MILS

0026 4810000000-E 1205  254,295 LF  0.17 43230.15 0.18 45773.10 0.16  40687.20PAINT PVMT MARKINGS 4"

0027 4820000000-E 1205  2,617 LF  1.09 2852.53 1.10 2878.70 1.00  2617.00PAINT PVMT MARKINGS 8"

0028 4825000000-E 1205  301 LF  2.19 659.19 2.20 662.20 2.00  602.00PAINT PVMT MARKINGS 12"

0029 4830000000-E 1205  250 LF  4.37 1092.50 4.40 1100.00 4.00  1000.00PAINT PVT MKGS LINES 16"

0030 4835000000-E 1205  1,556 LF  3.28 5103.68 3.30 5134.80 3.00  4668.00PAINT PVT MKG LINES 24"

0031 4840000000-N 1205  50 EA  60.17 3008.50 61.00 3050.00 55.00  2750.00PAINT PVT MKG CHARACTER

0032 4845000000-N 1205  226 EA  60.17 13598.42 61.00 13786.00 55.00  12430.00PAINT PVT MKG SYMBOL

0033 4847010000-E 1205  196,086 LF  0.75 147064.50 0.77 150986.22 0.70  137260.20POLYUREA LINES (4", 20 MILS)

0034 4847050000-E 1205  3,522 LF  1.64 5776.08 1.65 5811.30 1.50  5283.00POLYUREA LINES (8", 20 MILS)

0035 4850000000-E 1205  5,616 LF  1.09 6121.44 1.10 6177.60 1.00  5616.00LINE REMOVAL 4" WIDE

0036 4905000000-N 1253  985 EA  30.63 30170.55 30.80 30338.00 28.00  27580.00SNOWPLB PVMT MRKER

0037 5255000000-N 1413 Lump Sum 25000.00 50000.00  20000.00PORTABLE LIGHTING

0038 6000000000-E 1605  9,504 LF  1.50 14256.00 3.00 28512.00 1.00  9504.00TEMPORARY SILT FENCE



4 SECTIONS OF NC-8, 1 SECTION OF NC-109, NC-47/NC-109, AND NC-150, AND 20 SECTIONS OF SECONDARY ROADS.

J T RUSSELL & SONS INC

ALBEMARLE,  NC

HANES CONSTRUCTION COMPANY BLYTHE CONSTRUCTION INC

LEXINGTON,  NC CHARLOTTE,  NC

APR 10, 2018 04:04 PM DAVIDSON, RANDOLPH 2:00 PM 2 /  2 010

2018CPT.08.06.20761,  2018CPT.09.01.10291,  2018CPT.09.02.20291 MAR 20 2018 C204136

TIP NO 31.668 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0039 6071010000-E SP   947 LF  6.00 5682.00 11.00 10417.00 3.00  2841.00WATTLE

 

    TOTAL 5833070.98 TOTAL 6388663.66 TOTAL  6826127.51CONTRACT TOTAL

 

    SUB-TOTAL 5833070.98 SUB-TOTAL 6388663.66 SUB-TOTAL  6826127.51ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5833070.98   J T RUSSELL & SONS INC

     2  6388663.66   HANES CONSTRUCTION COMPANY

     3  6826127.51   BLYTHE CONSTRUCTION INC



2 SECTIONS OF NC-65, 1 SECTION OF NC-150, NC-66, AND NC-67, AND 12 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

APR 10, 2018 04:04 PM DAVIDSON, FORSYTH 2:00 PM 1 /  2 011

2018CPT.09.01.10291.1,  2018CPT.09.02.20291.3,  2018CPT.09.05.10341,  2018CPT.09.06.20341 MAR 20 2018 C204140

TIP NO 39.458 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 191200.00 239000.00  MOBILIZATION

0002 0106000000-E 230  3,428 CY  49.60 170028.80 58.00 198824.00  BORROW EXCAVATION

0003 1220000000-E 545  2,004 TON 0.01 20.04 0.01 20.04  INCIDENTAL STONE BASE

0004 1245000000-E SP  57.24 SMI 2275.00 130221.00 1800.00 103032.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  628,648 SY  1.86 1169285.28 1.55 974404.40  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  12,938 SY  2.05 26522.90 1.58 20442.04  MILL ASP PVMT *****" DTH
(2")

0007 1308000000-E 607  19,117 SY  1.50 28675.50 1.30 24852.10  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  1,867 SY  11.57 21601.19 6.00 11202.00  INCIDENTAL MILLING

0009 1519000000-E 610  537 TON 49.75 26715.75 49.00 26313.00  ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  67,847 TON 46.79 3174561.13 49.00 3324503.00  ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  4,035 TON 374.76 1512156.60 435.00 1755225.00  ASP FOR PLANT MIX

0012 1704000000-E SP   648 TON 240.87 156083.76 165.00 106920.00  PATCHING EXIST PAVEMENT

0013 2815000000-N 858  2 EA  1044.75 2089.50 800.00 1600.00  ADJ DROP INLETS

0014 2830000000-N 858  156 EA  1044.75 162981.00 800.00 124800.00  ADJ MANHOLES

0015 2845000000-N 858  112 EA  1034.25 115836.00 800.00 89600.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   4,402 SF  10.40 45780.80 6.55 28833.10  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 236950.00 201000.00  TEMP TRAFFIC CONTROL (SP)

0018 4510000000-N 1190  192 HR  52.50 10080.00 40.00 7680.00  LAW ENFORCEMENT

0019 4685000000-E 1205  108,570 LF  0.67 72741.90 0.64 69484.80  THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  150,861 LF  0.71 107111.31 0.68 102585.48  THERMO PVT MKG LINES 4"120

0021 4695000000-E 1205  464 LF  1.31 607.84 1.25 580.00  THERMO PVT MKG LINES 8"90 MILS

0022 4697000000-E 1205  2,434 LF  2.36 5744.24 2.25 5476.50  THERMO PVT MKG LINE 8"120 MILS

0023 4700000000-E 1205  3,205 LF  3.15 10095.75 3.00 9615.00  12"WIDE THERMO 90 MILS

0024 4710000000-E 1205  2,739 LF  11.55 31635.45 11.00 30129.00  24"WIDE THERMO 120 MILS

0025 4721000000-E 1205  92 EA  141.75 13041.00 135.00 12420.00  THERMO PVT MKG CHARACTER 120

0026 4725000000-E 1205  486 EA  147.00 71442.00 140.00 68040.00  THERMO PVT SYMBOL 90MILS

0027 4785000000-E 1205  30 LF  105.00 3150.00 100.00 3000.00  12" COLD PLSTIC LINES TYPE **
(II)

0028 4810000000-E 1205  674,432 LF  0.19 128142.08 0.18 121397.76  PAINT PVMT MARKINGS 4"

0029 4820000000-E 1205  6,342 LF  0.42 2663.64 0.40 2536.80  PAINT PVMT MARKINGS 8"

0030 4825000000-E 1205  3,205 LF  2.10 6730.50 2.00 6410.00  PAINT PVMT MARKINGS 12"

0031 4835000000-E 1205  2,828 LF  5.25 14847.00 5.00 14140.00  PAINT PVT MKG LINES 24"

0032 4840000000-N 1205  64 EA  52.50 3360.00 50.00 3200.00  PAINT PVT MKG CHARACTER

0033 4845000000-N 1205  277 EA  63.00 17451.00 60.00 16620.00  PAINT PVT MKG SYMBOL

0034 4847010000-E 1205  464,376 LF  0.74 343638.24 0.70 325063.20  POLYUREA LINES (4", 20 MILS)

0035 4847050000-E 1205  4,315 LF  1.47 6343.05 1.40 6041.00  POLYUREA LINES (8", 20 MILS)

0036 4847070000-E 1205  220 LF  5.25 1155.00 5.00 1100.00  POLYUREA LINES (12", 20 MILS)

0037 4850000000-E 1205  3,177 LF  1.05 3335.85 1.00 3177.00  LINE REMOVAL 4" WIDE



2 SECTIONS OF NC-65, 1 SECTION OF NC-150, NC-66, AND NC-67, AND 12 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC

APAC - ATLANTIC INC THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC  

APR 10, 2018 04:04 PM DAVIDSON, FORSYTH 2:00 PM 2 /  2 011

2018CPT.09.01.10291.1,  2018CPT.09.02.20291.3,  2018CPT.09.05.10341,  2018CPT.09.06.20341 MAR 20 2018 C204140

TIP NO 39.458 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0038 4860000000-E 1205  30 LF  5.25 157.50 5.00 150.00  LINE REMOVAL 8" WIDE

0039 4905000000-N 1253  2,057 EA  33.08 68045.56 23.95 49265.15  SNOWPLB PVMT MRKER

0040 5255000000-N 1413 Lump Sum 16200.00 20000.00  PORTABLE LIGHTING

0041 6000000000-E 1605  11,429 LF  0.01 114.29 0.01 114.29  TEMPORARY SILT FENCE

0042 6071010000-E SP   1,142 LF  0.01 11.42 0.01 11.42  WATTLE

 

    TOTAL 8108553.87 TOTAL 8108808.08  CONTRACT TOTAL

 

    SUB-TOTAL 8108553.87 SUB-TOTAL 8108808.08  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8108553.87   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.

     2  8108808.08   APAC - ATLANTIC INC THOMPSON ARTHUR DIVISION



2 SECTIONS OF US-52 AND 13 SECTIONS OF SECONDARY ROADS.

J T RUSSELL & SONS INC

ALBEMARLE,  NC

GRANITE CONTRACTING LLC THE LANE CONSTRUCTION
CORPORATION

CORNELIUS,  NC CHESHIRE,  CT

APR 10, 2018 04:04 PM ROWAN 2:00 PM 1 /  2 012

2018CPT.09.07.10801,  2018CPT.09.08.20801 MAR 20 2018 C204141

TIP NO 23.914 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235000.00 200000.00  260000.00MOBILIZATION

0002 0106000000-E 230  2,198 CY  44.00 96712.00 64.00 140672.00 35.00  76930.00BORROW EXCAVATION

0003 1220000000-E 545  1,941 TON 1.00 1941.00 30.50 59200.50 35.00  67935.00INCIDENTAL STONE BASE

0004 1245000000-E SP  36.65 SMI 2500.00 91625.00 2540.00 93091.00 1900.00  69635.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  291,552 SY  1.95 568526.40 1.95 568526.40 1.65  481060.80MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  18,515 SY  2.00 37030.00 3.40 62951.00 2.05  37955.75MILL ASP PVMT *****" DTH
(2")

0007 1297000000-E 607  9,457 SY  4.00 37828.00 6.90 65253.30 5.60  52959.20MILL ASP PVMT *****" DTH
(4")

0008 1297000000-E 607  1,884 SY  5.50 10362.00 13.00 24492.00 8.25  15543.00MILL ASP PVMT *****" DTH
(5-1/2")

0009 1330000000-E 607  1,843 SY  6.25 11518.75 12.15 22392.45 10.00  18430.00INCIDENTAL MILLING

0010 1491000000-E 610  699 TON 62.00 43338.00 67.70 47322.30 54.00  37746.00ASP CONC BASE CRS B25.0C

0011 1503000000-E 610  2,471 TON 55.00 135905.00 59.10 146036.10 51.00  126021.00ASP CONC INTR CRS I19.0C

0012 1523000000-E 610  37,703 TON 47.00 1772041.00 50.50 1904001.50 50.55  1905886.65ASP CONC SURF CRS S9.5C

0013 1575000000-E 620  2,412 TON 435.00 1049220.00 440.00 1061280.00 475.00  1145700.00ASP FOR PLANT MIX

0014 1704000000-E SP   99 TON 140.00 13860.00 269.00 26631.00 200.00  19800.00PATCHING EXIST PAVEMENT

0015 2815000000-N 858  6 EA  900.00 5400.00 1100.00 6600.00 1100.00  6600.00ADJ DROP INLETS

0016 2830000000-N 858  112 EA  900.00 100800.00 950.00 106400.00 950.00  106400.00ADJ MANHOLES

0017 2845000000-N 858  62 EA  900.00 55800.00 880.00 54560.00 880.00  54560.00ADJ METER OR VALVE BOXES

0018 4413000000-E SP   2,567 SF  6.35 16300.45 6.20 15915.40 13.50  34654.50WORK ZONE ADV/GEN WARN SIGN

0019 4457000000-N SP  Lump Sum 175000.00 60000.00  235500.00TEMP TRAFFIC CONTROL (SP)

0020 4510000000-N 1190  320 HR  40.00 12800.00 45.00 14400.00 65.00  20800.00LAW ENFORCEMENT

0021 4685000000-E 1205  182,335 LF  0.52 94814.20 0.68 123987.80 0.50  91167.50THERMO PVT MKG LINES 4"90

0022 4686000000-E 1205  203,456 LF  0.65 132246.40 0.74 150557.44 0.60  122073.60THERMO PVT MKG LINES 4"120

0023 4695000000-E 1205  585 LF  2.76 1614.60 1.85 1082.25 2.50  1462.50THERMO PVT MKG LINES 8"90 MILS

0024 4697000000-E 1205  744 LF  3.31 2462.64 2.45 1822.80 3.00  2232.00THERMO PVT MKG LINE 8"120 MILS

0025 4700000000-E 1205  355 LF  3.31 1175.05 3.50 1242.50 3.00  1065.0012"WIDE THERMO 90 MILS

0026 4710000000-E 1205  1,210 LF  7.73 9353.30 12.00 14520.00 7.00  8470.0024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  44 EA  115.00 5060.00 135.00 5940.00 110.00  4840.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  194 EA  115.00 22310.00 155.00 30070.00 110.00  21340.00THERMO PVT SYMBOL 90MILS

0029 4810000000-E 1205  320,500 LF  0.21 67305.00 0.22 70510.00 0.20  64100.00PAINT PVMT MARKINGS 4"

0030 4820000000-E 1205  1,905 LF  1.10 2095.50 0.50 952.50 1.00  1905.00PAINT PVMT MARKINGS 8"

0031 4825000000-E 1205  355 LF  1.10 390.50 3.00 1065.00 1.00  355.00PAINT PVMT MARKINGS 12"

0032 4835000000-E 1205  719 LF  3.31 2379.89 5.00 3595.00 3.00  2157.00PAINT PVT MKG LINES 24"

0033 4840000000-N 1205  44 EA  60.78 2674.32 55.00 2420.00 55.00  2420.00PAINT PVT MKG CHARACTER

0034 4845000000-N 1205  194 EA  60.78 11791.32 55.00 10670.00 55.00  10670.00PAINT PVT MKG SYMBOL

0035 4847010000-E 1205  89,331 LF  0.75 66998.25 0.84 75038.04 0.70  62531.70POLYUREA LINES (4", 20 MILS)

0036 4847050000-E 1205  616 LF  1.66 1022.56 2.00 1232.00 1.50  924.00POLYUREA LINES (8", 20 MILS)

0037 4905000000-N 1253  792 EA  30.39 24068.88 32.50 25740.00 27.50  21780.00SNOWPLB PVMT MRKER



2 SECTIONS OF US-52 AND 13 SECTIONS OF SECONDARY ROADS.

J T RUSSELL & SONS INC

ALBEMARLE,  NC

GRANITE CONTRACTING LLC THE LANE CONSTRUCTION
CORPORATION

CORNELIUS,  NC CHESHIRE,  CT

APR 10, 2018 04:04 PM ROWAN 2:00 PM 2 /  2 012

2018CPT.09.07.10801,  2018CPT.09.08.20801 MAR 20 2018 C204141

TIP NO 23.914 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

0038 5255000000-N 1413 Lump Sum 20000.00 11450.00  10000.00PORTABLE LIGHTING

0039 6000000000-E 1605  7,329 LF  2.50 18322.50 1.85 13558.65 2.75  20154.75TEMPORARY SILT FENCE

0040 6071010000-E SP   733 LF  10.00 7330.00 4.25 3115.25 10.00  7330.00WATTLE

 

    TOTAL 4964422.51 TOTAL 5228294.18 TOTAL  5231094.95CONTRACT TOTAL

 

    SUB-TOTAL 4964422.51 SUB-TOTAL 5228294.18 SUB-TOTAL  5231094.95ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4964422.51   J T RUSSELL & SONS INC

     2  5228294.18   GRANITE CONTRACTING LLC

     3  5231094.95   THE LANE CONSTRUCTION CORPORATION



INTERSECTION OF NC-16 (BROOKSHIRE BLVD) AND SR-2004 (MOUNT HOLLY HUNTERSVILLE RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SEALAND CONTRACTORS CORP THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT

APR 10, 2018 04:04 PM MECKLENBURG 2:00 PM 1 /  7 013

47618.3.1 MAR 20 2018 C204126

TIP NO 0.632 MIU-6084

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 360000.00 391000.00  898000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 55000.00  86100.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 455000.00 350000.00  109850.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 10000.00 10000.00 12000.00 12000.00 22000.00  22000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  16,200 CY  13.00 210600.00 23.50 380700.00 32.50  526500.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  300 CY  16.00 4800.00 24.00 7200.00 85.00  25500.00UNDERCUT EXCAVATION

0007 0106000000-E 230  88,190 CY  15.00 1322850.00 17.00 1499230.00 19.95  1759390.50BORROW EXCAVATION

0008 0134000000-E 240  80 CY  5.00 400.00 20.00 1600.00 13.50  1080.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  160 LF  3.00 480.00 8.00 1280.00 7.00  1120.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  3,730 SY  8.00 29840.00 9.25 34502.50 9.25  34502.50REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  2 HR  500.00 1000.00 750.00 1500.00 350.00  700.00PROOF ROLLING

0012 0195000000-E 265  200 CY  60.00 12000.00 46.00 9200.00 65.00  13000.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  700 SY  3.00 2100.00 1.50 1050.00 5.50  3850.00GEOTEXTILE SOIL STABILIZATION

0014 0318000000-E 300  350 TON 45.00 15750.00 48.00 16800.00 42.00  14700.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,100 SY  2.40 2640.00 1.00 1100.00 5.25  5775.00FND CONDIT GEOTEXTILE

0016 0335200000-E 305  212 LF  76.00 16112.00 65.00 13780.00 78.00  16536.0015" DRAINAGE PIPE

0017 0335300000-E 305  52 LF  82.00 4264.00 66.00 3432.00 75.00  3900.0018" DRAINAGE PIPE

0018 0335600000-E 305  28 LF  164.00 4592.00 145.00 4060.00 175.00  4900.0036" DRAINAGE PIPE

0019 0335850000-E 305  4 EA  400.00 1600.00 425.00 1700.00 750.00  3000.00**" DRAINAGE PIPE ELBOW
(15")

0020 0354000000-E 310  304 LF  110.00 33440.00 120.00 36480.00 130.00  39520.00***" RC PIPE CULV *****
(30", V)

0021 0366000000-E 310  196 LF  75.00 14700.00 60.00 11760.00 83.00  16268.0015" RC PIPE CULV III

0022 0372000000-E 310  40 LF  80.00 3200.00 67.00 2680.00 130.00  5200.0018" RC PIPE CULV III

0023 0378000000-E 310  12 LF  82.00 984.00 115.00 1380.00 185.00  2220.0024" RC PIPE CULV III

0024 0448200000-E 310  1,804 LF  78.00 140712.00 62.00 111848.00 105.00  189420.0015" RCP CULV CLASS IV

0025 0448300000-E 310  508 LF  84.00 42672.00 68.00 34544.00 115.00  58420.0018" RCP CULV CLASS IV

0026 0448400000-E 310  172 LF  78.00 13416.00 90.00 15480.00 135.00  23220.0024" RCP CULV CLASS IV

0027 0995000000-E 340  618 LF  38.00 23484.00 20.00 12360.00 30.00  18540.00PIPE REMOVAL

0028 1011000000-N 500 Lump Sum 200000.00 501303.00  270000.00FINE GRADING

0029 1099500000-E 505  200 CY  12.00 2400.00 28.00 5600.00 26.50  5300.00SHALLOW UNDERCUT

0030 1099700000-E 505  400 TON 30.00 12000.00 27.00 10800.00 42.00  16800.00CLASS IV SUBGRD STABILIZATION

0031 1220000000-E 545  50 TON 52.00 2600.00 50.00 2500.00 50.00  2500.00INCIDENTAL STONE BASE

0032 1297000000-E 607  2,500 SY  5.00 12500.00 4.50 11250.00 5.00  12500.00MILL ASP PVMT *****" DTH
(1-1/2")

0033 1330000000-E 607  820 SY  15.00 12300.00 11.00 9020.00 25.00  20500.00INCIDENTAL MILLING

0034 1491000000-E 610  8,140 TON 66.50 541310.00 59.00 480260.00 59.65  485551.00ASP CONC BASE CRS B25.0C

0035 1503000000-E 610  5,620 TON 66.50 373730.00 59.00 331580.00 58.55  329051.00ASP CONC INTR CRS I19.0C

0036 1523000000-E 610  5,810 TON 62.50 363125.00 60.00 348600.00 58.05  337270.50ASP CONC SURF CRS S9.5C

0037 1575000000-E 620  975 TON 460.00 448500.00 556.00 542100.00 575.00  560625.00ASP FOR PLANT MIX

0038 1693000000-E 654  390 TON 150.00 58500.00 186.00 72540.00 150.00  58500.00ASPH PLT MIX PVMT REPAIR



INTERSECTION OF NC-16 (BROOKSHIRE BLVD) AND SR-2004 (MOUNT HOLLY HUNTERSVILLE RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SEALAND CONTRACTORS CORP THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT

APR 10, 2018 04:04 PM MECKLENBURG 2:00 PM 2 /  7 013

47618.3.1 MAR 20 2018 C204126

TIP NO 0.632 MIU-6084

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

0039 2000000000-N 806  4 EA  250.00 1000.00 150.00 600.00 450.00  1800.00RIGHT-OF-WAY MARKERS

0040 2253000000-E 840 2.162 CY  500.00 1081.00 1100.00 2378.20 5000.00  10810.00PIPE COLLARS

0041 2275000000-E SP   5 CY  300.00 1500.00 210.00 1050.00 1750.00  8750.00FLOWABLE FILL

0042 2286000000-N 840  47 EA  2300.00 108100.00 1600.00 75200.00 2550.00  119850.00MASNRY DRAINAGE STRUCT

0043 2308000000-E 840 5.1 LF  355.00 1810.50 385.00 1963.50 1500.00  7650.00MASNRY DRAINAGE STRUCT

0044 2364000000-N 840  18 EA  905.00 16290.00 455.00 8190.00 625.00  11250.00FRAME W/2GRTS 840.16 STD

0045 2365000000-N 840  6 EA  920.00 5520.00 500.00 3000.00 1000.00  6000.00FRAME W/2GRTS 840.22 STD

0046 2374000000-N 840  7 EA  745.00 5215.00 500.00 3500.00 895.00  6265.00FRAME-GRT-HD 840.03 **
(E)

0047 2374000000-N 840  12 EA  800.00 9600.00 550.00 6600.00 825.00  9900.00FRAME-GRT-HD 840.03 **
(F)

0048 2374000000-N 840  5 EA  800.00 4000.00 550.00 2750.00 825.00  4125.00FRAME-GRT-HD 840.03 **
(G)

0049 2396000000-N 840  2 EA  600.00 1200.00 350.00 700.00 665.00  1330.00FRAME W/COVER STD 840.54

0050 2451000000-N 852  16 EA  991.39 15862.24 750.00 12000.00 1200.00  19200.00CONC TRANS SECT FOR DROP INLET

0051 2549000000-E 846  4,250 LF  20.80 88400.00 27.00 114750.00 18.50  78625.002'-6" CONC CURB & GUTTER

0052 2605000000-N 848  5 EA  2146.82 10734.10 1600.00 8000.00 1800.00  9000.00CONCRETE CURB RAMPS

0053 2627000000-E 852  760 SY  49.21 37399.60 48.00 36480.00 72.00  54720.004" CONC ISLAND COVER

0054 2655000000-E 852  2,650 SY  89.15 236247.50 95.00 251750.00 58.00  153700.005" MONO CONC ISLDS (KEY IN)

0055 2738000000-E SP   1,180 SY  56.88 67118.40 51.00 60180.00 50.00  59000.00GENERIC PAVING ITEM (SY)
4" CONCRETE MULTIUSE PATH

0056 2800000000-N 858  1 EA  1500.00 1500.00 500.00 500.00 6500.00  6500.00ADJ CATCH BASINS

0057 2815000000-N 858  3 EA  1500.00 4500.00 500.00 1500.00 1350.00  4050.00ADJ DROP INLETS

0058 2830000000-N 858  2 EA  1500.00 3000.00 600.00 1200.00 1625.00  3250.00ADJ MANHOLES

0059 2845000000-N 858  7 EA  1200.00 8400.00 250.00 1750.00 1275.00  8925.00ADJ METER OR VALVE BOXES

0060 2938000000-N 859  1 EA  3695.00 3695.00 1600.00 1600.00 6700.00  6700.00CONVERT DI TO JB W/MH

0061 3030000000-E 862  1,375 LF  17.00 23375.00 17.35 23856.25 19.50  26812.50STL BEAM GUARDRAIL

0062 3045000000-E 862  150 LF  19.00 2850.00 19.45 2917.50 21.50  3225.00SBGR SHOP CURVED

0063 3150000000-N 862  20 EA  36.00 720.00 37.00 740.00 44.00  880.00ADDIT GUARDRAIL POSTS

0064 3210000000-N 862  8 EA  800.00 6400.00 785.00 6280.00 600.00  4800.00GR END TYPE CAT-1

0065 3287000000-N SP   10 EA  3050.00 30500.00 3075.00 30750.00 3100.00  31000.00GR END TYPE TL-3

0066 3288000000-N SP   1 EA  1760.00 1760.00 1800.00 1800.00 3100.00  3100.00GR END TYPE TL-2

0067 3345000000-E 864 1,187.5 LF  4.65 5521.88 4.75 5640.63 15.00  17812.50REMOVE & RESET GUARDRAIL

0068 3360000000-E 863  840 LF  2.00 1680.00 1.30 1092.00 2.00  1680.00REMOVE EXISTING GUARDRAIL

0069 3503000000-E 866  130 LF  16.00 2080.00 19.50 2535.00 16.00  2080.00WOVEN WIRE FENCE 47" FAB

0070 3509000000-E 866  6 EA  50.00 300.00 45.00 270.00 50.00  300.004" TIMBER POSTS 7'-6"LONG

0071 3515000000-E 866  9 EA  75.00 675.00 62.00 558.00 75.00  675.005" TIMBER POSTS 8'-0"LONG

0072 3575000000-E SP   185 LF  128.00 23680.00 65.00 12025.00 128.00  23680.00GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

0073 3628000000-E 876  450 TON 50.00 22500.00 57.00 25650.00 85.00  38250.00RIP RAP, CLASS I

0074 3649000000-E 876  98 TON 55.00 5390.00 65.00 6370.00 74.00  7252.00RIP RAP, CLASS B



INTERSECTION OF NC-16 (BROOKSHIRE BLVD) AND SR-2004 (MOUNT HOLLY HUNTERSVILLE RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SEALAND CONTRACTORS CORP THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT

APR 10, 2018 04:04 PM MECKLENBURG 2:00 PM 3 /  7 013

47618.3.1 MAR 20 2018 C204126

TIP NO 0.632 MIU-6084

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

0075 3656000000-E 876  1,420 SY  3.00 4260.00 1.50 2130.00 3.20  4544.00GEOTEXTILE FOR DRAINGE

0076 4048000000-E 902  1 CY  5.00 5.00 500.00 500.00 500.00  500.00REINF CONC FOUNDTN

0077 4057000000-E SP   63 CY  750.00 47250.00 790.00 49770.00 1000.00  63000.00OVERHEAD FOOTING

0078 4060000000-E 903  399 LB  7.50 2992.50 7.85 3132.15 7.00  2793.00SUPPORT, BREAKAWAY STL BM

0079 4072000000-E 903  1,300 LF  7.50 9750.00 7.85 10205.00 7.00  9100.00SUPPORT, 3-LB STL U-CHAN

0080 4082100000-N 906 Lump Sum 85250.00 89500.00  80000.00SUPPORT, OVRHD SIGN STR STA ****
(25+50 -L-)

0081 4082100000-N 906 Lump Sum 30875.00 32425.00  35000.00SUPPORT, OVRHD SIGN STR STA ****
(44+00 -L-)

0082 4082100000-N 906 Lump Sum 35000.00 36800.00  32000.00SUPPORT, OVRHD SIGN STR STA ****
(44+25 -L-)

0083 4096000000-N 904  5 EA  95.00 475.00 100.00 500.00 105.00  525.00SIGN ERECTION, TYPE D

0084 4102000000-N 904  74 EA  60.00 4440.00 64.00 4736.00 50.00  3700.00SIGN ERECTION, TYPE E

0085 4108000000-N 904  10 EA  95.00 950.00 100.00 1000.00 130.00  1300.00SIGN ERECTION, TYPE F

0086 4110000000-N 904  1 EA  500.00 500.00 525.00 525.00 500.00  500.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0087 4116100000-N 904  1 EA  150.00 150.00 160.00 160.00 50.00  50.00SIGN ERECT, RELOC ** GRD MTD
(E)

0088 4116100000-N 904  2 EA  50.00 100.00 55.00 110.00 50.00  100.00SIGN ERECT, RELOC ** GRD MTD
(LOGO TRAILBLAZER)

0089 4152000000-N 907  2 EA  500.00 1000.00 525.00 1050.00 200.00  400.00DISPOSE SIGN SYST STL BM

0090 4155000000-N 907  38 EA  1.50 57.00 1.60 60.80 1.00  38.00DISPOSE SIGN SYST U-CHAN

0091 4192000000-N 907  3 EA  1.50 4.50 1.60 4.80 1.00  3.00DISPOSE SUPPORT, U-CHAN

0092 4400000000-E 1110  186 SF  15.00 2790.00 15.75 2929.50 11.75  2185.50WORK ZONE SIGNS (STAT)

0093 4405000000-E 1110  192 SF  9.25 1776.00 27.00 5184.00 8.85  1699.20WORK ZONE SIGNS (PORT)

0094 4410000000-E 1110  68 SF  12.50 850.00 13.15 894.20 10.95  744.60WORK ZONE SIGNS (BARR)

0095 4415000000-N 1115  2 EA  4100.00 8200.00 2650.00 5300.00 1900.00  3800.00FLASHING ARROW BOARD

0096 4420000000-N 1120  2 EA  14750.00 29500.00 9900.00 19800.00 8450.00  16900.00PORTABLE CHANGE MSG SIGN

0097 4430000000-N 1130  665 EA  41.50 27597.50 48.00 31920.00 42.00  27930.00DRUMS

0098 4445000000-E 1145  352 LF  26.00 9152.00 29.00 10208.00 26.00  9152.00BARRICADES (TYPE III)

0099 4480000000-N 1165  2 EA  20000.00 40000.00 46000.00 92000.00 22400.00  44800.00TMA

0100 4510000000-N 1190  80 HR  42.00 3360.00 45.00 3600.00 70.00  5600.00LAW ENFORCEMENT

0101 4590000000-E SP   48 LF  45.00 2160.00 50.00 2400.00 32.00  1536.00GENERIC TRAFFIC CONTROL ITEM (LF)
PEDESTRIAN BARRICADE

0102 4721000000-E 1205  24 EA  140.00 3360.00 147.00 3528.00 140.00  3360.00THERMO PVT MKG CHARACTER 120

0103 4725000000-E 1205  94 EA  155.00 14570.00 163.00 15322.00 155.00  14570.00THERMO PVT SYMBOL 90MILS

0104 4810000000-E 1205  74,336 LF  0.24 17840.64 0.25 18584.00 0.24  17840.64PAINT PVMT MARKINGS 4"

0105 4820000000-E 1205  5,780 LF  0.50 2890.00 0.53 3063.40 0.50  2890.00PAINT PVMT MARKINGS 8"

0106 4825000000-E 1205  240 LF  1.00 240.00 1.10 264.00 1.00  240.00PAINT PVMT MARKINGS 12"

0107 4835000000-E 1205  4,020 LF  4.00 16080.00 4.20 16884.00 4.00  16080.00PAINT PVT MKG LINES 24"

0108 4840000000-N 1205  80 EA  55.00 4400.00 58.00 4640.00 55.00  4400.00PAINT PVT MKG CHARACTER

0109 4845000000-N 1205  186 EA  55.00 10230.00 58.00 10788.00 55.00  10230.00PAINT PVT MKG SYMBOL



INTERSECTION OF NC-16 (BROOKSHIRE BLVD) AND SR-2004 (MOUNT HOLLY HUNTERSVILLE RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SEALAND CONTRACTORS CORP THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT

APR 10, 2018 04:04 PM MECKLENBURG 2:00 PM 4 /  7 013

47618.3.1 MAR 20 2018 C204126

TIP NO 0.632 MIU-6084

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

0110 4870000000-E 1205  135 LF  10.00 1350.00 11.00 1485.00 10.00  1350.00LINE REMOVAL 24" WIDE

0111 4890000000-E SP   265 LF  4.00 1060.00 4.20 1113.00 4.00  1060.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PM LINES, 12",  90 MILS (HIGHLY
REFLECTIVE MEDIA)

0112 4890000000-E SP   550 LF  12.00 6600.00 12.60 6930.00 12.00  6600.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PM LINES, 24",  120 MILS (HIGHLY
REFLECTIVE MEDIA)

0113 4890000000-E SP   8,206 LF  0.78 6400.68 0.82 6728.92 0.78  6400.68GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PM LINES, 4",   120 MILS (HIGHLY
REFLECTIVE MEDIA)

0114 4890000000-E SP   17,100 LF  0.72 12312.00 0.76 12996.00 0.72  12312.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PM LINES, 4",   90 MILS (HIGHLY
REFLECTIVE MEDIA)

0115 4890000000-E SP   3,125 LF  3.00 9375.00 3.15 9843.75 3.00  9375.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PM LINES, 8",   120 MILS (HIGHLY
REFLECTIVE MEDIA)

0116 4890000000-E SP   1,325 LF  2.00 2650.00 2.10 2782.50 2.00  2650.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PM LINES, 8",   90 MILS (HIGHLY
REFLECTIVE MEDIA)

0117 4905000000-N 1253  536 EA  34.50 18492.00 36.25 19430.00 34.50  18492.00SNOWPLB PVMT MRKER

0118 5255000000-N 1413 Lump Sum 100000.00 150000.00  70000.00PORTABLE LIGHTING

0119 6000000000-E 1605  6,360 LF  2.40 15264.00 2.40 15264.00 3.20  20352.00TEMPORARY SILT FENCE

0120 6006000000-E 1610  360 TON 58.76 21153.60 54.00 19440.00 60.00  21600.00EROS CONTRL STONE CL A

0121 6009000000-E 1610  860 TON 74.05 63683.00 54.00 46440.00 80.00  68800.00EROS CONTRL STONE CL B

0122 6012000000-E 1610  815 TON 52.05 42420.75 42.00 34230.00 75.00  61125.00SEDIMENT CONTROL STONE

0123 6015000000-E 1615 14.5 ACR 1500.00 21750.00 1150.00 16675.00 1000.00  14500.00TEMPORARY MULCHING

0124 6018000000-E 1620  1,000 LB  2.00 2000.00 4.25 4250.00 2.50  2500.00SEED FOR TEMP SEEDING

0125 6021000000-E 1620 5.5 TON 500.00 2750.00 1250.00 6875.00 750.00  4125.00FERT FOR TEMP SEEDING

0126 6024000000-E 1622  200 LF  17.36 3472.00 15.00 3000.00 40.00  8000.00TEMPORARY SLOPE DRAINS

0127 6029000000-E SP   200 LF  4.00 800.00 5.00 1000.00 5.00  1000.00SAFETY FENCE

0128 6030000000-E 1630  2,870 CY  6.75 19372.50 22.00 63140.00 25.00  71750.00SILT EXCAVATION

0129 6036000000-E 1631  10,500 SY  1.60 16800.00 1.85 19425.00 1.50  15750.00MATTING FOR EROS CONTROL

0130 6037000000-E SP   100 SY  5.75 575.00 4.25 425.00 5.00  500.00COIR FIBER MAT

0131 6038000000-E SP   140 SY  4.60 644.00 4.25 595.00 5.00  700.00PERM SOIL REINF MAT

0132 6042000000-E 1632  2,110 LF  4.31 9094.10 5.50 11605.00 6.00  12660.001/4" HARDWARE CLOTH

0133 6071012000-E SP   740 LF  9.00 6660.00 9.20 6808.00 15.00  11100.00COIR FIBER WATTLE

0134 6071020000-E SP   375 LB  10.00 3750.00 10.50 3937.50 27.00  10125.00POLYACRYLAMIDE (PAM)

0135 6071030000-E 1640  270 LF  5.50 1485.00 7.80 2106.00 15.00  4050.00COIR FIBER BAFFLE

0136 6071050000-E SP   3 EA  2069.98 6209.94 950.00 2850.00 1500.00  4500.00**" SKIMMER
(2")

0137 6084000000-E 1660  15 ACR 3100.00 46500.00 1875.00 28125.00 2000.00  30000.00SEEDING AND MULCHING

0138 6087000000-E 1660  9 ACR 240.00 2160.00 130.00 1170.00 125.00  1125.00MOWING

0139 6090000000-E 1661  150 LB  5.00 750.00 7.35 1102.50 7.00  1050.00SEED FOR REPAIR SEEDING

0140 6093000000-E 1661 0.25 TON 1500.00 375.00 2100.00 525.00 1000.00  250.00FERT FOR REPAIR SEEDING



INTERSECTION OF NC-16 (BROOKSHIRE BLVD) AND SR-2004 (MOUNT HOLLY HUNTERSVILLE RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SEALAND CONTRACTORS CORP THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT

APR 10, 2018 04:04 PM MECKLENBURG 2:00 PM 5 /  7 013

47618.3.1 MAR 20 2018 C204126

TIP NO 0.632 MIU-6084

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

0141 6096000000-E 1662  300 LB  6.00 1800.00 4.25 1275.00 3.50  1050.00SEED FOR SUPP SEEDING

0142 6108000000-E 1665  9 TON 800.00 7200.00 1250.00 11250.00 800.00  7200.00FERTILIZER TOPDRESSING

0143 6114500000-N 1667  10 MHR 125.00 1250.00 37.00 370.00 50.00  500.00SPECIALIZED HAND MOWING

0144 6117000000-N SP   25 EA  350.00 8750.00 210.00 5250.00 200.00  5000.00RESPONSE FOR EROS CONTROL

0145 6117500000-N SP   4 EA  2081.27 8325.08 1050.00 4200.00 1590.15  6360.60CONC WASHOUT STRUCTURE

0146 7048500000-E 1705  23 EA  750.00 17250.00 785.00 18055.00 750.00  17250.0016" PEDEST SIG HEAD 1 SEC W/CD

0147 7060000000-E 1705  19,780 LF  1.35 26703.00 1.42 28087.60 1.35  26703.00SIGNAL CABLE

0148 7120000000-E 1705  72 EA  675.00 48600.00 710.00 51120.00 675.00  48600.00VEHICLE SIGNAL HD (12", 3 SECT)

0149 7144000000-E 1705  3 EA  1050.00 3150.00 1100.00 3300.00 1050.00  3150.00VEHICLE SIGNAL HD (12", 5 SECT)

0150 7180000000-N 1706  75 EA  95.00 7125.00 100.00 7500.00 95.00  7125.00BACKPLATE

0151 7264000000-E 1710  2,200 LF  4.20 9240.00 4.40 9680.00 4.20  9240.00MESSENGER CABLE (3/8")

0152 7279000000-E 1715  3,875 LF  0.55 2131.25 0.58 2247.50 0.55  2131.25TRACER WIRE

0153 7288000000-E 1715  260 LF  15.50 4030.00 16.50 4290.00 15.50  4030.00PAVED TRENCH (***********)
(2, 2")

0154 7300000000-E 1715  3,305 LF  7.65 25283.25 8.00 26440.00 7.65  25283.25UNPAVED TRENCH (***********)
(1, 2")

0155 7300000000-E 1715  3,025 LF  9.00 27225.00 9.50 28737.50 9.00  27225.00UNPAVED TRENCH (***********)
(2, 2")

0156 7300000000-E 1715  80 LF  10.60 848.00 11.15 892.00 10.60  848.00UNPAVED TRENCH (***********)
(3, 2")

0157 7301000000-E 1715  190 LF  13.65 2593.50 14.35 2726.50 13.65  2593.50DIRECT DRILL (***********)
(1, 2")

0158 7301000000-E 1715  1,080 LF  15.35 16578.00 16.00 17280.00 15.35  16578.00DIRECT DRILL (***********)
(2, 2")

0159 7301000000-E 1715  440 LF  17.00 7480.00 18.00 7920.00 17.00  7480.00DIRECT DRILL (***********)
(3, 2")

0160 7301000000-E 1715  130 LF  18.60 2418.00 19.50 2535.00 18.60  2418.00DIRECT DRILL (***********)
(4, 2")

0161 7324000000-N 1716  41 EA  325.00 13325.00 340.00 13940.00 325.00  13325.00JUNCTION BOX (STANDARD SIZE)

0162 7348000000-N 1716  3 EA  1060.00 3180.00 1115.00 3345.00 1060.00  3180.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0163 7360000000-N 1720  13 EA  1200.00 15600.00 1250.00 16250.00 1200.00  15600.00WOOD POLE

0164 7372000000-N 1721  22 EA  655.00 14410.00 685.00 15070.00 655.00  14410.00GUY ASSEMBLY

0165 7396000000-E 1722  3 EA  185.00 555.00 195.00 585.00 185.00  555.001/2" RISER WITH WEATHERHEAD

0166 7408000000-E 1722  2 EA  275.00 550.00 290.00 580.00 275.00  550.001" RISER WITH WEATHERHEAD

0167 7420000000-E 1722  7 EA  505.00 3535.00 530.00 3710.00 505.00  3535.002" RISER WITH WEATHERHEAD

0168 7432000000-E 1722  2 EA  530.00 1060.00 555.00 1110.00 530.00  1060.002" RISER WITH TUBING

0169 7444000000-E 1725  3,830 LF  8.00 30640.00 8.40 32172.00 8.00  30640.00INDUCTIVE LOOP SAWCUT

0170 7456000000-E 1726  14,970 LF  1.00 14970.00 1.05 15718.50 1.00  14970.00LEAD-IN CABLE(********)
(14-2)

0171 7481000000-N SP   5 EA  1600.00 8000.00 1675.00 8375.00 1600.00  8000.00SITE SURVEY

0172 7481200000-N SP   12 EA  445.00 5340.00 465.00 5580.00 445.00  5340.00LUMINAIRE ARM FOR VIDEO SYSTEM

0173 7481240000-N SP   12 EA  3025.00 36300.00 3175.00 38100.00 3025.00  36300.00CAMERA W/O INT LOOP EMUL PROCESS

0174 7481260000-N SP   3 EA  6500.00 19500.00 6825.00 20475.00 6500.00  19500.00EXT LOOP EMULATOR PROCESS UNIT



INTERSECTION OF NC-16 (BROOKSHIRE BLVD) AND SR-2004 (MOUNT HOLLY HUNTERSVILLE RD).

BLYTHE DEVELOPMENT CO.

CHARLOTTE,  NC

SEALAND CONTRACTORS CORP THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT
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GRADING, DRAINAGE, PAVING, AND SIGNALS.

0175 7481280000-N SP   4 EA  815.00 3260.00 855.00 3420.00 815.00  3260.00RELOCATE CAMERA SENSOR UNIT

0176 7516000000-E 1730  2,185 LF  5.00 10925.00 5.25 11471.25 5.00  10925.00COMMUNICATIONS CABLE (** FIBER)
(144)

0177 7516000000-E 1730  3,890 LF  2.20 8558.00 2.30 8947.00 2.20  8558.00COMMUNICATIONS CABLE (** FIBER)
(36)

0178 7528000000-E 1730  3,410 LF  1.65 5626.50 1.75 5967.50 1.65  5626.50DROP CABLE

0179 7540000000-N 1731  7 EA  1265.00 8855.00 1325.00 9275.00 1265.00  8855.00SPLICE ENCLOSURE

0180 7552000000-N 1731  5 EA  1135.00 5675.00 1200.00 6000.00 1135.00  5675.00INTERCONNECT CENTER

0181 7566000000-N 1733  10 EA  100.00 1000.00 110.00 1100.00 100.00  1000.00DELINEATOR MARKER

0182 7588000000-N SP   6 EA  12000.00 72000.00 12550.00 75300.00 12000.00  72000.00SGNL MAST ARM WITH METAL POLE

0183 7590000000-N SP   2 EA  25000.00 50000.00 26300.00 52600.00 25000.00  50000.00DBL MAST ARM WITH METAL POLE

0184 7613000000-N SP   8 EA  1000.00 8000.00 1050.00 8400.00 1000.00  8000.00SOIL TEST

0185 7614100000-E SP   48 CY  750.00 36000.00 785.00 37680.00 750.00  36000.00DRILLED PIER FOUND

0186 7631000000-N SP   8 EA  250.00 2000.00 260.00 2080.00 250.00  2000.00MAST ARM W/ MTL POLE DES

0187 7636000000-N 1745  45 EA  285.00 12825.00 300.00 13500.00 285.00  12825.00SIGN FOR SIGNALS

0188 7642100000-N 1743  5 EA  1000.00 5000.00 1050.00 5250.00 1000.00  5000.00TYPE I POST W/ FOUNDATION

0189 7642200000-N 1743  7 EA  1185.00 8295.00 1245.00 8715.00 1185.00  8295.00TYPE II PED W/ FOUNDATION

0190 7642300000-N 1743  2 EA  3700.00 7400.00 3890.00 7780.00 3700.00  7400.00TYPE III PED W/ FOUNDATION

0191 7675000000-N 1747  2 EA  3670.00 7340.00 3850.00 7700.00 3670.00  7340.00LED BLANKOUT SIGN

0192 7684000000-N 1750  3 EA  850.00 2550.00 895.00 2685.00 850.00  2550.00SIGNAL CABINET FOUNDATION

0193 7852000000-N 1751  108 EA  150.00 16200.00 158.00 17064.00 150.00  16200.00DETECTOR CARD (NEMA TS-2)

0194 7960000000-N SP   1 EA  1500.00 1500.00 1600.00 1600.00 1500.00  1500.00METAL POLE FOUND REMVL

0195 7972000000-N SP   1 EA  450.00 450.00 475.00 475.00 450.00  450.00METAL POLE REMOVAL

0196 7980000000-N SP   2 EA  4710.00 9420.00 4950.00 9900.00 4710.00  9420.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA  ASSEMBLY

0197 7980000000-N SP   2 EA  1600.00 3200.00 1675.00 3350.00 1600.00  3200.00GENERIC SIGNAL ITEM (EA)
CCTV ELECTRICAL SERVICE

0198 7980000000-N SP   1 EA  2600.00 2600.00 2725.00 2725.00 2600.00  2600.00GENERIC SIGNAL ITEM (EA)
ETHERNET SWITCH UNIT

0199 7980000000-N SP   1 EA  5000.00 5000.00 5300.00 5300.00 5000.00  5000.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0200 7980000000-N SP   7 EA  1460.00 10220.00 1535.00 10745.00 1460.00  10220.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER- SIZED HEAVY-DUTY)

0201 7980000000-N SP   3 EA  22500.00 67500.00 23600.00 70800.00 22500.00  67500.00GENERIC SIGNAL ITEM (EA)
NEMA  TS-2, TYPE 1 CABINET, BASE MOUNTED
W/2070LN2 CON-   TROLLER

 

    TOTAL 7183514.51 TOTAL 7821556.95 TOTAL  8405199.22CONTRACT TOTAL

 

    SUB-TOTAL 7183514.51 SUB-TOTAL 7821556.95 SUB-TOTAL  8405199.22ROADWAY ITEMS



INTERSECTION OF NC-16 (BROOKSHIRE BLVD) AND SR-2004 (MOUNT HOLLY HUNTERSVILLE RD).

   

APR 10, 2018 04:04 PM MECKLENBURG 2:00 PM 7 /  7 013

47618.3.1 MAR 20 2018 C204126

TIP NO 0.632 MIU-6084

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND SIGNALS.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7183514.51   BLYTHE DEVELOPMENT CO.

     2  7821556.95   SEALAND CONTRACTORS CORP

     3  8405199.22   THE LANE CONSTRUCTION CORPORATION



I-85 FROM CONC PVMT JOINT 0.3 MILES SOUTH OF NC-16 TO CONC PVMT JOINT SOUTH OF SR-1601 (MOORES CHAPEL RD).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA  

APR 10, 2018 04:04 PM MECKLENBURG 2:00 PM 1 /  2 014

53012.3.1 MAR 20 2018 C204116

TIP NO 7.809 MII-5770, I-5796

FED AID NO NHPIM-0085(037)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 530446.44 750000.00  MOBILIZATION

0002 0036000000-E 225  120 CY  64.00 7680.00 50.00 6000.00  UNDERCUT EXCAVATION

0003 0196000000-E 270  385 SY  2.70 1039.50 1.00 385.00  GEOTEXTILE SOIL STABILIZATION

0004 0245000000-E SP   2,085 GAL 69.00 143865.00 72.00 150120.00  GENERIC GRADING ITEM (GAL)
FOAM INSTALLATION SOIL STABI- LIZATION

0005 1735000000-E 723  540 SY  860.00 464400.00 450.00 243000.00  REP JNT CONC PVT SLABS

0006 1736000000-E 723  195 TON 69.00 13455.00 40.00 7800.00  SELECT MATERIAL, CLASS IV

0007 1737000000-E 723  205 SF  338.00 69290.00 400.00 82000.00  PATCHING CONC PVMT SPALLS

0008 1881000000-E SP   713,000 LF  2.60 1853800.00 2.25 1604250.00  GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR ANDSEALING

0009 1891000000-E SP   580,000 SY  4.90 2842000.00 5.50 3190000.00  GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0010 2762000000-E SP   3,750 LB  6.25 23437.50 6.50 24375.00  GENERIC PAVING ITEM (LB)
SLAB LEVELING, UNDERSEALING AND VOID FILLING

0011 4400000000-E 1110  824 SF  5.85 4820.40 12.00 9888.00  WORK ZONE SIGNS (STAT)

0012 4424000000-N SP   12 EA  10000.00 120000.00 4000.00 48000.00  WZ PRESENCE LIGHTING

0013 4434000000-N SP   24 EA  130.00 3120.00 200.00 4800.00  SEQ FLASH WARN LIGHTS

0014 4510000000-N 1190  750 HR  45.00 33750.00 60.00 45000.00  LAW ENFORCEMENT

0015 4600000000-N SP   60 EA  4000.00 240000.00 2900.00 174000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0016 4600000000-N SP   30 EA  2100.00 63000.00 2600.00 78000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0017 4726100000-E 1205  88 EA  200.00 17600.00 200.00 17600.00  HIP THERMO PVT MKG CHAR 120 MILS

0018 4726110000-E 1205  55 EA  1000.00 55000.00 1000.00 55000.00  HIP THERMO PVT SYMBOL 90 MILS

0019 4810000000-E 1205  228,775 LF  0.30 68632.50 0.30 68632.50  PAINT PVMT MARKINGS 4"

0020 4820000000-E 1205  19,000 LF  0.60 11400.00 0.56 10640.00  PAINT PVMT MARKINGS 8"

0021 4845000000-N 1205  55 EA  65.00 3575.00 65.00 3575.00  PAINT PVT MKG SYMBOL

0022 4847030000-E 1205  182,700 LF  1.00 182700.00 0.98 179046.00  POLYUREA LINES (6", 20 MILS)

0023 4847070000-E 1205  19,000 LF  2.00 38000.00 2.00 38000.00  POLYUREA LINES (12", 20 MILS)

0024 4850000000-E 1205  228,775 LF  0.45 102948.75 0.45 102948.75  LINE REMOVAL 4" WIDE

0025 4860000000-E 1205  1,900 LF  2.00 3800.00 2.00 3800.00  LINE REMOVAL 8" WIDE

0026 4875000000-N 1205  55 EA  100.00 5500.00 100.00 5500.00  REMOVAL OF SYMBL & CHARAC

0027 4890000000-E SP   61,700 LF  7.50 462750.00 7.50 462750.00  GENERIC PAVEMENT MARKING ITEM (LF)
COLD APPLIED PLASTIC PAVEMENT MARKING LINES,
TYPE II (9")

0028 4895000000-N SP   5,720 EA  75.00 429000.00 61.00 348920.00  GENERIC PAVEMENT MARKING ITEM (EA)
REMOVE AND REPLACE SNOWPLOW- ABLE PAVEMENT
MARKERS

0029 4905000000-N 1253  70 EA  31.00 2170.00 30.50 2135.00  SNOWPLB PVMT MRKER

0030 5255000000-N 1413 Lump Sum 177000.00 65000.00  PORTABLE LIGHTING

0031 6000000000-E 1605  2,500 LF  3.00 7500.00 5.00 12500.00  TEMPORARY SILT FENCE

0032 6071010000-E SP   2,000 LF  10.00 20000.00 8.00 16000.00  WATTLE



I-85 FROM CONC PVMT JOINT 0.3 MILES SOUTH OF NC-16 TO CONC PVMT JOINT SOUTH OF SR-1601 (MOORES CHAPEL RD).

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

BENICIA,  CA  

APR 10, 2018 04:04 PM MECKLENBURG 2:00 PM 2 /  2 014

53012.3.1 MAR 20 2018 C204116

TIP NO 7.809 MII-5770, I-5796

FED AID NO NHPIM-0085(037)

PAVEMENT REHABILITATION.

STRUCTURE ITEMS

0033 8161000000-E 420  120,541 SF  0.55 66297.55 0.65 78351.65  GROOVING BRIDGE FLOORS

0034 8217000000-E 425  1,348 LB  3.00 4044.00 2.50 3370.00  REINF STEEL (BRIDGE)

0035 8224000000-E 425  5,433 LB  3.20 17385.60 2.50 13582.50  EPOXY COAT REINF STL BRDG

0036 8559000000-E SP   4 SY  1000.00 4000.00 1200.00 4800.00  SURFACE PREP, CLASS II

0037 8566000000-E SP  82.3 SY  2000.00 164600.00 2750.00 226325.00  SURFACE PREP, CLASS III

0038 8699000000-N SP  Lump Sum 20000.00 340000.00  STRIP SEALS

0039 8860000000-N SP  Lump Sum 47000.00 445000.00  GENERIC STRUCTURE ITEM (LS)
PARTIAL REMOVAL OF EXISTING STRUCTURE

0040 8860000000-N SP  Lump Sum 5000.00 140000.00  GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0041 8867000000-E SP   410 LF  150.00 61500.00 190.00 77900.00  GENERIC STRUCTURE ITEM (LF)
EXPANSION JOINT SEAL REPAIR

0042 8867000000-E SP   719 LF  170.00 122230.00 95.00 68305.00  GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS

0043 8881000000-E SP  432.7 CY  3000.00 1298100.00 2500.00 1081750.00  GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE MATERIALS

0044 8882000000-E SP  1,442.3 CF  89.00 128364.70 265.00 382209.50  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0045 8889000000-E SP   1,200 LB  2.00 2400.00 2.50 3000.00  GENERIC STRUCTURE ITEM (LB)
ADDITIONAL REINFORCING STEEL

0046 8892000000-E SP  73.8 SF  93.00 6863.40 250.00 18450.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0047 8893000000-E SP   4 SY  500.00 2000.00 250.00 1000.00  GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR POLYESTER POLYMER
CONC OVERLAY

0048 8893000000-E SP   14,139 SY  26.00 367614.00 27.00 381753.00  GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING POLYESTER POLYMER CONCRETE
OVERLAY

0049 8893000000-E SP   14,139 SY  17.00 240363.00 12.00 169668.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0050 8893000000-E SP   14,139 SY  3.50 49486.50 4.00 56556.00  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

 

    TOTAL 10608928.84 TOTAL 11301685.90  CONTRACT TOTAL

 

    SUB-TOTAL 8001680.09 SUB-TOTAL 7809665.25  ROADWAY ITEMS

    SUB-TOTAL 2607248.75 SUB-TOTAL 3492020.65  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10608928.84   CROWDER CONSTRUCTION COMPANY

     2  11301685.90   AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC



2 SECTIONS OF NC-216, 1 SECTION OF NC-150, NC-180, AND NC-182, AND 51 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT  

APR 10, 2018 04:04 PM CLEVELAND 2:00 PM 1 /  2 015

2018CPT.12.07.10231,  2018CPT.12.07.20231 MAR 20 2018 C204142

TIP NO 56.970 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 610500.00 500000.00  MOBILIZATION

0002 1220000000-E 545  1,455 TON 20.00 29100.00 35.00 50925.00  INCIDENTAL STONE BASE

0003 1245000000-E SP  90.01 SMI 1500.00 135015.00 1900.00 171019.00  SHOULDER RECONSTRUCTION

0004 1260000000-E SP   15,608 TON 20.00 312160.00 35.00 546280.00  AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  111,755 SY  1.00 111755.00 2.15 240273.25  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  11,554 SY  7.00 80878.00 8.50 98209.00  INCIDENTAL MILLING

0007 1491000000-E 610  2,330 TON 39.00 90870.00 45.00 104850.00  ASP CONC BASE CRS B25.0C

0008 1519000000-E 610  4,978 TON 38.00 189164.00 45.00 224010.00  ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   221 TON 38.00 8398.00 45.00 9945.00  ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  65,205 TON 38.50 2510392.50 45.00 2934225.00  ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   9,288 TON 38.50 357588.00 45.00 417960.00  ASP CONC SURF CRS S9.5C LEVEL

0012 1575000000-E 620  4,937 TON 494.00 2438878.00 505.00 2493185.00  ASP FOR PLANT MIX

0013 1704000000-E SP   14,367 TON 70.00 1005690.00 175.00 2514225.00  PATCHING EXIST PAVEMENT

0014 1771000000-E 660  282,104 SY  1.00 282104.00 2.00 564208.00  AST, MAT COAT, #6M STONE

0015 1838000000-E 660  112,842 GAL 2.00 225684.00 3.00 338526.00  EMULSION FOR AST

0016 2600000000-N 848  45 EA  750.00 33750.00 495.00 22275.00  RETROFIT EXT CURB RAMPS

0017 2605000000-N 848  14 EA  3700.00 51800.00 1400.00 19600.00  CONCRETE CURB RAMPS

0018 2815000000-N 858  7 EA  2725.00 19075.00 1750.00 12250.00  ADJ DROP INLETS

0019 2830000000-N 858  25 EA  1275.00 31875.00 1170.00 29250.00  ADJ MANHOLES

0020 2845000000-N 858  33 EA  1100.00 36300.00 1130.00 37290.00  ADJ METER OR VALVE BOXES

0021 2995000000-N SP   3 EA  3200.00 9600.00 2100.00 6300.00  GENERIC DRAINAGE ITEM (EA)
ADJUSTMENT OF OVERSIZED MANHOLES

0022 4413000000-E SP   8,119 SF  10.00 81190.00 5.59 45385.21  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 10000.00 300000.00  TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N 1190  343 HR  45.00 15435.00 65.00 22295.00  LAW ENFORCEMENT

0025 4685000000-E 1205  3,665 LF  0.62 2272.30 2.00 7330.00  THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  5,965 LF  0.64 3817.60 2.20 13123.00  THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  1,010 LF  1.25 1262.50 2.00 2020.00  THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  1,184 LF  1.30 1539.20 3.00 3552.00  THERMO PVT MKG LINE 8"120 MILS

0029 4705000000-E 1205  450 LF  7.00 3150.00 5.00 2250.00  THERMO LINES 16" 120MILS

0030 4710000000-E 1205  1,475 LF  10.00 14750.00 7.00 10325.00  24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  68 EA  150.00 10200.00 120.00 8160.00  THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  115 EA  125.00 14375.00 120.00 13800.00  THERMO PVT SYMBOL 90MILS

0033 4810000000-E 1205  2,099,738 LF  0.10 209973.80 0.20 419947.60  PAINT PVMT MARKINGS 4"

0034 4835000000-E 1205  85 LF  3.00 255.00 4.00 340.00  PAINT PVT MKG LINES 24"

0035 4845000000-N 1205  77 EA  50.00 3850.00 65.00 5005.00  PAINT PVT MKG SYMBOL

0036 4905000000-N 1253  2,250 EA  24.00 54000.00 28.00 63000.00  SNOWPLB PVMT MRKER

0037 7324000000-N 1716  5 EA  375.00 1875.00 500.00 2500.00  JUNCTION BOX (STANDARD SIZE)

0038 7444000000-E 1725  4,240 LF  8.00 33920.00 8.50 36040.00  INDUCTIVE LOOP SAWCUT



2 SECTIONS OF NC-216, 1 SECTION OF NC-150, NC-180, AND NC-182, AND 51 SECTIONS OF SECONDARY ROADS.

ASPHALT PAVING OF SHELBY INC

SHELBY,  NC

THE LANE CONSTRUCTION
CORPORATION

CHESHIRE,  CT  

APR 10, 2018 04:04 PM CLEVELAND 2:00 PM 2 /  2 015

2018CPT.12.07.10231,  2018CPT.12.07.20231 MAR 20 2018 C204142

TIP NO 56.970 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, WIDENING, AND SHOULDER RECONSTRUCTION.

0039 7456000000-E 1726  2,410 LF  3.00 7230.00 1.50 3615.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 9039671.90 TOTAL 12293493.06  CONTRACT TOTAL

 

    SUB-TOTAL 9039671.90 SUB-TOTAL 12293493.06  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9039671.90   ASPHALT PAVING OF SHELBY INC

     2  12293493.06   THE LANE CONSTRUCTION CORPORATION



3 SECTIONS OF US-21, 2 SECTIONS OF US-64, 1 SECTION OF NC-90, AND 75 SECTIONS OF SECONDARY ROADS.

MAYMEAD INC

MOUNTAIN CITY,  TN   

APR 10, 2018 04:04 PM IREDELL 2:00 PM 1 /  2 016

2018CPT.12.10.10491,  2018CPT.12.10.20491 MAR 20 2018 C204144

TIP NO 56.883 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 250000.00   MOBILIZATION

0002 1220000000-E 545  2,860 TON 30.00 85800.00   INCIDENTAL STONE BASE

0003 1245000000-E SP  73.64 SMI 2050.00 150962.00   SHOULDER RECONSTRUCTION

0004 1260000000-E SP   6,115 TON 25.00 152875.00   AGGREGATE SHOULDER BORROW

0005 1297000000-E 607  44,400 SY  1.75 77700.00   MILL ASP PVMT *****" DTH
(1")

0006 1297000000-E 607  151,700 SY  1.75 265475.00   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  9,050 SY  1.75 15837.50   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  2,700 SY  15.00 40500.00   INCIDENTAL MILLING

0009 1491000000-E 610  575 TON 50.00 28750.00   ASP CONC BASE CRS B25.0C

0010 1519000000-E 610  15,300 TON 47.00 719100.00   ASP CONC SURF CRS S9.5B

0011 1520000000-E SP   2,805 TON 49.00 137445.00   ASP CONC SURF CRS S9.5B LEVEL

0012 1523000000-E 610  52,170 TON 46.00 2399820.00   ASP CONC SURF CRS S9.5C

0013 1524000000-E SP   4,360 TON 48.00 209280.00   ASP CONC SURF CRS S9.5C LEVEL

0014 1575000000-E 620  4,630 TON 495.00 2291850.00   ASP FOR PLANT MIX

0015 1704000000-E SP   6,470 TON 120.00 776400.00   PATCHING EXIST PAVEMENT

0016 2600000000-N 848  19 EA  1050.00 19950.00   RETROFIT EXT CURB RAMPS

0017 2605000000-N 848  33 EA  2600.00 85800.00   CONCRETE CURB RAMPS

0018 2830000000-N 858  89 EA  1100.00 97900.00   ADJ MANHOLES

0019 2845000000-N 858  73 EA  950.00 69350.00   ADJ METER OR VALVE BOXES

0020 4413000000-E SP   6,730 SF  12.00 80760.00   WORK ZONE ADV/GEN WARN SIGN

0021 4457000000-N SP  Lump Sum 150000.00   TEMP TRAFFIC CONTROL (SP)

0022 4695000000-E 1205  1,850 LF  3.25 6012.50   THERMO PVT MKG LINES 8"90 MILS

0023 4697000000-E 1205  1,758 LF  3.35 5889.30   THERMO PVT MKG LINE 8"120 MILS

0024 4705000000-E 1205  200 LF  8.50 1700.00   THERMO LINES 16" 120MILS

0025 4710000000-E 1205  4,690 LF  12.75 59797.50   24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  36 EA  95.00 3420.00   THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  270 EA  175.00 47250.00   THERMO PVT SYMBOL 90MILS

0028 4810000000-E 1205  1,531,780 LF  0.14 214449.20   PAINT PVMT MARKINGS 4"

0029 4820000000-E 1205  700 LF  1.00 700.00   PAINT PVMT MARKINGS 8"

0030 4905000000-N 1253  1,990 EA  24.50 48755.00   SNOWPLB PVMT MRKER

0031 5255000000-N 1413 Lump Sum 50000.00   PORTABLE LIGHTING

0032 7444000000-E 1725  8,784 LF  6.00 52704.00   INDUCTIVE LOOP SAWCUT

0033 7456000000-E 1726  1,800 LF  1.50 2700.00   LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 8598932.00   CONTRACT TOTAL



3 SECTIONS OF US-21, 2 SECTIONS OF US-64, 1 SECTION OF NC-90, AND 75 SECTIONS OF SECONDARY ROADS.

   

APR 10, 2018 04:04 PM IREDELL 2:00 PM 2 /  2 016

2018CPT.12.10.10491,  2018CPT.12.10.20491 MAR 20 2018 C204144

TIP NO 56.883 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 8598932.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8598932.00   MAYMEAD INC



FUTURE I-74 - WINSTON-SALEM NORTHERN BELTWAY FROM WEST OF NC-66/SR-4000 (UNIVERSITY PWY) TO US-311 (NEW WALKERTON RD).

BRANCH CIVIL INC

ROANOKE,  VA

FLATIRON CONSTRUCTORS INC -
BLYTHE DEVELOPMENT CO JOINT

VENT

THE LANE CONSTRUCTION
CORPORATION

BROOMFIELD,  CO CHESHIRE,  CT

APR 10, 2018 04:04 PM FORSYTH 2:00 PM 1 /  2 017

34839.3.7 MAR 20 2018 C204088

TIP NO 6.900 MIU-2579D, U-2579E, U-2579F

FED AID NO NHP-0074(011)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 137785000.00 140778000.00  156849995.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 137785000.00 TOTAL 140778000.00 TOTAL  156849995.00CONTRACT TOTAL

 

    SUB-TOTAL 137785000.00 SUB-TOTAL 140778000.00 SUB-TOTAL  156849995.00ROADWAY ITEMS



FUTURE I-74 - WINSTON-SALEM NORTHERN BELTWAY FROM WEST OF NC-66/SR-4000 (UNIVERSITY PWY) TO US-311 (NEW WALKERTON RD).

WINSTON-SALEM BELTWAY
CONSTRUCTORS, LLC

GREENSBORO,  NC   

APR 10, 2018 04:04 PM FORSYTH 2:00 PM 2 /  2 017

34839.3.7 MAR 20 2018 C204088

TIP NO 6.900 MIU-2579D, U-2579E, U-2579F

FED AID NO NHP-0074(011)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 162500000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION

 

    TOTAL 162500000.00   CONTRACT TOTAL

 

    SUB-TOTAL 162500000.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  137785000.00   BRANCH CIVIL INC

       ** CHANGE IMPROPERLY MADE

       ** NO INITIAL ON DBE CHANGE

     2  140778000.00   FLATIRON CONSTRUCTORS INC - BLYTHE
DEVELOPMENT CO JOINT VENT

     3  156849995.00   THE LANE CONSTRUCTION CORPORATION

     4  162500000.00   WINSTON-SALEM BELTWAY CONSTRUCTORS, LLC

       
** DENOTES IRREGULAR BID


